
No. RW/NH-33044/02/2023-S&R (Comp No 218375) 
Government of India 

Ministry of Road Transport & Highways 
Transport Bhawan, 1, Parliament Street, New Delhi-110001 

130.248 

~~ 

To 

Dated 24th October, 2025 

CIRCULAR 

1. The Chief Secretaries of all the State Governments/ UTs. 

2. The Principal Secretaries/ Secretaries of all States/ UTs Public Works Department/ 
Road Construction Department/ Highways Department (dealing with National 
Highways and other centrally sponsored schemes). 

3. The Chairman, National Highways Authority of India, G-5 6 6, Sector-10, Dwarka, 
New Delhi-110075. 

4. The Managing Director, NHIDCL, 1st & 2nd floor, Tower-A, World Trade Centre, Nauroji 
Nagar, New Delhi-110029. 

5. The Director General (Border Roads), Seema Sadak Bhawan, Ring Road, New Delhi-
110010. 

6. All Engineers-in-Chief and Chief Engineers of Public Works Department of States/ 
UTs/ Road Construction Department/ Highways Departments (dealing with National 
Highways and other centrally sponsored schemes). 

7. The Secretary General, Indian Roads Congress 

8. The Director, IAHE, Noida, UP 

9. All CE-ROs, ROs and ELOs of the Ministry. 

Subject: Revised Document for Request for Proposal (RFP) for appointment of 
Consultancy Services for Authority Engineer (AE) in respect of National 
Highways and centrally sponsored road works proposed to be implemented on 
EPC mode of contract-reg. 

Reference: Ministry's Circular no. RW/NH-39011/30/2015-P&P (Pt-1) dated 15.02.20219 
and subsequent amendments. 

Madam/Sir, 

Please refer to Request for Proposal (RFP) document for appointment of Consultancy 
Services for Authority Engineer (AE) in respect of National Highways and centrally sponsored 
road works proposed to be implemented on EPC mode of contract. Ministry has 
subsequently issued further amendments to the said RFP. 

2. Now, in suppression of circular dated 15.02.2019 and all subsequent amendments, 
the revised RFP has been prepared. The revised document for Request for Proposal (RFP) for 
appointment of Consultancy Services for Authority Engineer (AE) in respect of National 
Highways and centrally sponsored road works proposed to be implemented on EPC mode of 
contract, is enclosed herewith. 

3. Tender issuing Authority may modify the following project specific sections before 
issuing of RFP:-



i) Appendix to RFPL: Tender Information Summary (TIS) 
ii) Appendix -1 to TIS Eligibility Criteria 
iii) Section Ill: Appendix to Instructions to Consultants (AITC) 
iv) Section V: Special Conditions of Contract (SCC) 
v) Section VI: Terms of Reference 
vi) Section Vil: Evaluation/ Scoring Criteria- Relevant portion as per project 
vii) Schedule for submission of Reports and Documents 
viii) Cost Estimate by Tender Issuing Authority (QBS mode) 

4. The Revised RFP shall be followed for all National Highways and centrally sponsored 
road works, from date of publication of Rating of firms by NHAI/Ministry on its website i.e 
01.12.2025. 

5. This issues with the approval of Competent Authority. 

Ends: - as above, 

Copy:-

s aithfully, 

(Akil Ahmad) 
Superintending Engineer (S&R) 

for DG(RD)&SS 

1. The Chairman, NHAI, with a request to finalise and publish ratings for AE/IE firms 
before 1.12.2025 

2. Technical circular file of S&R (P&B) Section 

3. NIC-for uploading on Ministry's website under "What's new" and "Comprehensive 
Compendium circulars" 

Copy for kind information to: 

1. PS to Hon'ble Minister (RT&H) 

2. PS to Hon'ble MOS (RT&H) 

3. OSD to Hon'ble MOS (Corporate Affairs and RT&H) 

4. Sr. PPS to Secretary (RT&H) 

5. Sr. PPS to DG (RD) & SS 

6. Sr. PPS to Addl. Secretary (Transport)/ Addl. Secretary (H & LA)/ Joint Secretary (GA) 

7. Sr. PPS/ PPS to AS&FA 

8. Sr. PPS/ PPS to all ADGs/ CEs 
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Section I: Request for Proposal Letter (RFPL)

Request for Proposal Letter (RFPL)

The President of India through the Secretary (RT&H) / Chairman NHAI/ MD NHIDCL,
(hereinafter referred to as ‘the Authority’, ‘the Head of Procurement’, ‘the Procuring
Entity’ and ‘the Procuring Organisation’ respectively), invites proposals (hereinafter referred

Bidding (please see Tender Information Summary (TIS) appended to this letter for reference),
for entering into a contract for the delivery of Consultancy Services for engaging an Authority
Engineer (AE) (hereinafter referred to as ‘the Services’), using the selection method as
specified in TIS. This Request for Proposal (RFP) Document, reference number, RFP No./
xxxx (hereinafter referred to as ‘the RFP Document’), gives further details.

The RFP Document

2.1. Consultants must read the complete ‘RFPDocument’.
This RFPL, an integral part of the RFP Document, serves the limited purpose of invitation and
does not purport to contain all relevant details for submitting Proposals. ‘Tender Information
Summary’ (TIS) appended to this letter gives a salient summary of the relevant information,
including the Type of BPQ/ Contract, basic eligibility and Selection Method to evaluate RFP.
Any generic reference to RFPL shall also imply a reference to TIS as well. However,
Consultants must go through the complete RFP Document for details before submission of
their Proposals.

2.2. Availability of the RFP Document The RFP Document shall be published on “INFRACON”
(www.infracon.nic.in)/ e-Procurement portal (https://eprocure.gov.in) for download after the
date and time of the start of availability till the deadline for availability as mentioned in TIS.
The Consultant who download the RFP document from the website will be required to pay
the non- refundable fee of Rs. 5,000/- towards cost of RFP at the time of the submission of
the Bid proposal through online mode in favour of MoRTH/NHAI/NHIDCL/Agency. If the
Procuring Entity happens to be closed on the deadline for the availability of theRFP
Document, the deadline shall not be extended. Any query/ clarification regarding
downloading RFP Documents and uploading Proposals on the e-Procurement portal may be
addressed to …….. (please refer to TIS for details).

As such before submitting the proposal the Consultant shall mandatorily register and enlist
themselves (the firm and all key personnel), on the MoRTH portal “INFRACON” and furnish
registration details along with its RFP. A copy of Infracon Operation Procedure is also
enclosed for bidder’s reference. All the bidders registered on Infracon shall form a Team on
Infracon and which would be assigned unique Infracon Team ID. Bidders while submitting
the proposal shall quote the Infracon Team ID. Bid must be submitted online at e-tender portal
of <Agency> https://eprocure.gov.in

2.3. Clarifications
AConsultant may seek any clarification of the RFP Document through the eProcurement portal
before the date and time stipulated in TIS (or, if not mentioned, before 14 days of the deadline
for the proposal submission). This deadline shall not be extended in case of any intervening
holidays. No other means of submission of queries shall be entertained.

Eligibility and Qualification Criteria for Participation in this RFP

Consulting firms meeting the eligibility criteria as mentioned in Appendix-1 to
Tender Information Summary (TIS) are only eligible for applying for this assignment.
Firms not meeting these criteria, need not apply.

Purchase Policies of the Government
1) Central Government policies restrict the participation of entities from i) Certain countries

sharing land borders with India and ii) Countries that restrict the participation of Bidders
from India. Consulting firms shall submit the declaration regarding these restrictions as
mentioned in Appendix- 1 to Tender Information Summary ( TIS). They
should ensure that they continue to comply with such declarations till completion of
bidding process.
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Pre-Proposal Conference:

If indicated in TIS, Consultants are requested to attend a Pre-Proposal conference to clarify
the RFP's technical requirements and commercial conditions at the time, date, and place
mentioned therein.

Submission of Proposals:

1) Proposals must be uploaded by the submission deadline mentioned in TIS. If the office
happens to be closed on that date, this deadline shall not be extended. Further details are
given in ITC.

2) Integrity Pact: All Consultants shall have to sign the Integrity Pact with the Procuring Entity
as per ‘Form T-10: Integrity Pact’. Proposals without a signed Integrity Pact shall be
rejected.

Proposal Opening
Proposals received shall be opened online on or after the specified date and time in TIS. If the
office is closed on the specified date of opening of the Proposals, the opening shall be done on the
next working day at the same time.

Digitally Signed by Tender Inviting Authority (TIA)
[Insert Name, Designation, and contact details of Tender Inviting Authority]

Appendix: Tender Information Summary (TIS)
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Appendix to RFPL:Tender Information Summary (TIS)

RFPDocumentNo. RFPNo./ xxxx; Tender Title: Consultancy Services (Ref ITC-clause 1.4)

Tender Information Summary (TIS)

1.0 Basic Tender Details

Tender Title/

Name of
Assignment

CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER

FOR SUPERVISION OF ****************** ON EPC

Tender Reference
Number

RFPNo./ xxxx Tender ID [Fill up]

Tender Type International

Competitive
Bidding

Tender Category Consultancy Services

No. of Covers [Two Covers] Product Category [Consultancy]

Selection Method [ QCBS]

Based on Highest
score assessed
on Technical, PBG
and Financial

Criteria.

Appointing Authority for
Arbitration

The Secretary/
Chairman
NHAI/MD
NHIDCL

Head of the
Procuring
Organization

The
Secretary/
Chairman
NHAI/MD
NHIDCL

Organisation: MoRTH/NHAI/
NIHIDCL/BRO
/

PWD

The Procuring Entity: Procuring Entity

Authority on
whose behalf
RFP is invited

President of
India through
the secretary or
chairman
NHAI or MD
NHIDCL as

the casemay be

Through theCE/RO/General
Manager as the casemay be

Head of

Procurement
The
concerned
RO/ General
Manager as
the casemay

Be

Tender Inviting
Authority (TIA)

Address [Fill up]

2.0 Critical Dates (ITC-clauses 6, 7; 8; 9, and 10)

For the schedule of dates for the Pre-proposal Conference, if any, please refer to Section 7.0 below
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Published
Date

[Fill up] Proposal Validity (Days from
the date of Proposal Opening)
– ITC-clause 8.3

[fill up both periods
(default 100 days) in days
and the

calculated date]

Document
Download Start
Date & Time

[Normally
start of

business on
the day

after publishing]

Document Download End
Date & Time

[Normally up to a few hours/
one day before the time of
Proposal Opening]

Clarification
Start Date &
Time

[Normally
start of

business on the
day after
publishing]

Clarification End Date
&Time

[Normally not later than7
days before the Proposal
submission deadline to
give time to the
Procuring Entity for a
response]

Proposal
Submission
Start Date &
Time

[Normally
start of

business on the
day after
publishing]

Proposal Submission
Closing Date & Time

45 days from date of
invitation

Proposal Opening (techno-
commercial Proposal) Date &
Time

Next date of bid closing date

Proposal Opening (Financial
Proposal) Date & Time

[To be intimated later]

3.0 Terms of Reference (ITC-Clause 4)

Consignee/
State:

[Fill up] GSTIN Code of Consignee [Fill up]

Period of
Contract

Construction Period+ maintenance period of Civil
contract.

Service
Details:

Consultancy Services for Authority Engineer

4.0 Obtaining the RFP Document and clarifications (ITC-Clause 6)

Procuring
Entity’s Portal
and helpdesk

https://eproc
ure.gov.in/e
procure/app

fill the contact details

[Fill in your organisation’s portal URL and helpdesk if the RFP Document
download/ submission facility is also provided there]

Cost of
RFP

Document

(INR)

Rs5000/-
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Office/ Contact
Person/ email
for
clarifications

[Same as TIA above]

5.0 Pre-ProposalConference (ITC-clause 7)

Is a Pre-Proposal Conference
proposed to be held?

yes

Place, time, and date of the Pre-
Proposal Conference

[Fill if it is 'Yes' above and delete the row if it is 'No' above. If only a
video-conference is to be held, then mention this fact along with
credentials of the meeting, e.g., Meeting Link, Meeting Number
and Password]

Place, time, and date before
which Written queries for the
Pre-Proposal conference must be
received

[Fill if it is ‘Yes’ above and delete the row if it is ‘No’ above. ]

Place, time, and date before [Fill if it is ‘Yes’ above and delete the row if it is ‘No’ above. ]

which registration of
participants for the Pre-

Proposal conference must be

received

6.0 Preparation and Submission and Opening of Proposals (ITC-clause 8, 9 and 10)

Proposals to
be addressed to

President of India, ThroughHead of Procurement, Procuring Entity

Instructions for

Online

All the bidders registered on Infracon shall form a Team on Infracon and
which would be assigned unique Infracon Team ID. Bidders while
submitting the proposal shall quote the Infracon Team ID. All the bidders
registered on Infracon shall form a Team on Infracon and which would be
assigned unique Infracon Team ID. Bidders while submitting the proposal
shall quote the Infracon Team ID. Bid must be submitted online at e-tender
portal of <Agency> https://eprocure.gov.in on or before <Time, Date

Proposal Submission

Language of
Submission

[English] Bid Validity [100 days

from opening
date]. No extension
beyond 150 days will
granted in any case. The
bidding process will lapse
150 days, if LoA not
issued within 150 days.

Proposal
Opening
Place

[On e-procurement portal(s) mentioned above]

7.0 Documents relating to Bid Security (ITC-clause 8.4) andPerformance Security
(ITC-clause 13.1.2)
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Bid Security
(EMD) Amount
in INR:

Rs 10,00,000/- Is Bid Securing
Declaration permitted in
lieu of Bid Security

yes

Performance
Security

To be quote by
bidder as pert opf
financial proposal
subjected to
Minimum of 5%

Bid/ Performance
Security to be addressed/
in favour of

President of
India/Chairman NHAI/
MD NHIDCL

Form of Bid/
Performance
Security

As per prescribed format in RFP
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Appendix-1 to TIS: EligiblyCriteria

1.1 Consultants should meet the following eligibility criteria as of the date of their RFP
submission and should continue to meet these until the subsequent RFP process andcontract
award. Consultants shall be required to demonstrate fulfilment of the Eligibility Criteria in
clause 1.2/ Form 1.2 (Eligibility Declarations). Consultant unless otherwise stipulated in:

1) must be:

(a) a natural person (an individual Consultant), a private entity (a Consulting
Company/ LLP /Partnership firm/ Society registered under an applicable Act in
India), a public Entity (Government-owned enterprise or institution), Joint
Venture/ Consortium (an association of several persons, firms, or companies -
hereinafter referred to as JV/C).

(b) a Consultancy Services provider with valid registration regarding GSTIN, PAN,
EPF, ESI, Labour, or equivalent registration certificate, issued by the concerned
authority/government as applicable to the subject Services.

2) must:

(a) not be insolvent, in receivership, bankrupt or being wound up, not have its affairs
administered by a court or a judicial officer, not have its business activities
suspended and must not be the subject of legal proceedings for any of aforesaid
reasons.

(b) (Including their affiliates, subsidiaries, or contractors/ sub-consultants for any
part of the contract):

i) Not stand declared ineligible/ blacklisted/ banned/ debarred by the
MoF/MoRTH/NHAI/NHIDCL/BRO/PWD from participation in its
procurement processes. The applicability of debarment of firm from bidding
shall be as per Ministry of finance OM No F.1/20/2018-PPD dated 02.11.2021
and its modification if any, thereof ; and/ or

ii) Not be convicted (within three years preceding the last date of RFP
submission) or stand declared ineligible/ suspended/ blacklisted/ banned/
debarred by appropriate agencies of the Government of India from
participation in procurement processes of all its entities, for:

 offences involving moral turpitude in business dealings under the
Prevention of Corruption Act, 1988 or any other law; and/or

 offences under the Indian Penal Code or any other law for causing any
loss of life/ limbs/ property or endangering Public Health during the
execution of a public procurement contract and/ or

 Suspected to be or of doubtful loyalty to the Country or a National
Security risk as determined by appropriate agencies of the Government
of India.

iii) Not have changed its name or created a new “Allied Entity”, consequent to
having declared ineligible/ suspended/ blacklisted/ banned/ debarred as above.

(c) Not have an association (as a consultant/ partner/ director/ employee in any
capacity)

of any retired employee (of Gazetted Rank) or any retired Gazetted Officer of the
Central or State Government or its Public Sector Undertakings, if such a
retired person has not completed the one- year cooling-off period (or any other
period stipulated by their erstwhile Employer) after his retirement. However,
this shall not apply if such employees/ officers have obtained a waiver of the
cooling-off period from their former organisation.
 of the near relations of executives of Procuring Entity involved/ likely

to be involved in this procurement process

(d) Not have a conflict of interest (as defined in clause 4.5 below), which
substantially affects fair competition. No attempt should be made to induce any
other consultant to submit or not to submit an RFP to restrict competition.
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(e) must fulfil any other additional eligibility condition, if any, as may be prescribed
in the RFP document.

(f) Must fulfil the technical capacity requirements at the time of award.

3) from certain countries shall be eligible subject to certain conditions as detailed in
Clause 1.2 below.

4) must provide such evidence of their continued eligibility to the Procuring Entity if
requested.

1.2 Eligibility of Consultants from Restricted countries

1.2.1 Restrictions based on Reciprocity.
Entities from countries (if so, identified in Section II: Appendix) as not allowing Indian
companies to participate in their Government procurement shall not be allowed to participate
(directly or as a sub-contractor or as a member of a JV/C) on a reciprocal basis in this RFP

process under the “Public Procurement (Preference to Make in India) Order 20171” (MII –
para 10 -d) of Department for Promotion of Industry and Internal Trade, (DPIIT). Consultants
must apprise themselves of the latest version of this order.

1.2.2 Restrictions Based on Land Borders

Order2 (Public Procurement No. 1) issued by the Government of India (Ministry of Finance
Department of Expenditure Public Procurement Division) restricting procurement from
consultants from certain countries that share a land borderwith India shall apply to this
procurement. Consultants must apprise themselves of the latest version of this order. Any

consultant from a country that shares a land borderwith India3, excluding countries to which
the Government of India has extended lines of credit or in which the Government of India is

engaged in development projects (as listed on the website ofthe Ministry of External Affairs4),
– hereinafter called ‘Restricted Countries’ shall be

Eligible to participate in this RFP, only if the consultant is registered 5 with the Registration
Committee constituted by the Department for Promotion of Industry andInternal Trade (DPIIT).
Consultants shall enclose the certificate in Form 1 - RFP Form.

1.3 Joint Venture/ Consortium (JV/C)6

1.3.1 In the case where a consultant is or proposes to be a Joint Venture/ Consortium (that is,
an association of several persons, firms, or companies - hereinafter referred to as
JV/C), then unless otherwise specified in Section II: Appendix, in JV/C:

a) members should not be more than
i)Two(02) for theProject forwhichAEbidhavebeeninvitedhavingCivilcostupto1000crores
ii) Three (03) for Project for which AE bid have been invited having civil cost more
than 1000 crores

b) nomember should have less than 10% participation;

c) members having participation between 10% and 20% shall be termed as non-
substantial members.

d) Members having more than 20% participation shall be termed as substantial
members.

e) The Leadmembermust have at least 40% participation.

f) The leadmember/consultant and various categories of members of the JV/C must be
identified.

g) Number of non-substantial members shall not be more than one (01)

1. No. P-45021/2/2017-PP (BE-II) dated 16th September 2020

2. F.N0.6/18/2019-PPD dated 23rd July, 2020

3. https://mea.gov.in/india-and-neighbours.htm
4. http://meadashboard.gov.in/indicators/92
5 https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Consultants-15Oct2020.pdf
6 the expressions "Joint Venture" or "JV" shall mean a joint venture, association, consortium, or other

unincorporated grouping of two or more persons, whether in the form of a partnership or otherwise. Similarly,
in the context of Joint Venture as the context permits, the word "leader, is synonymous with the words
"representative" and "LeadPartner"; theword"member" is synonymouswith thewordwith "partner”.
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1.3.2 The JV/C and all members must satisfy all the eligibility requirements in this RFP
document.

1.3.3 JV/C and its members must jointly meet the qualification criteria in Section III –
Qualification Criteria. The technical/ experience qualification of all JV/C members
(substantial members, Leadmember and non-substantial members) shall be evaluated
jointly as per Evaluation Criteria. However, for financial criteria of qualification,
credentials of substantial and lead members (excluding non-substantial members) shall
only be considered.

1.3.3 All the members shall be jointly and severally liable for the entire contract if selected
in the RFP Process.

1.3.4 In case a Joint Venture of firms, the proposal shall be accompanied by a certified copy
of legally binding Memorandum of Understanding (MoU) on a stamp paper of Rs.
100/- signed by all firms to the Joint Venture indicating role and share of the JV
partners in the project as per eligibility conditions.

1.4 Conflict of Interest
1.4.1 Any consultant with a conflict of interest that substantially affects fair competition

shall not be eligible to participate in this procurement process. RFPs found to have a
conflict of interest shall be rejected as non-responsive. Consultant shall be required to
declare the absence of such conflict of interest in Form 1.2 - Eligibility Declarations. A
consultant in this procurement process shall be considered to have a conflict of interest
if the consultant:

a) directly or indirectly controls, is controlled by or is under common control with another
Consultant; or

b) receives or has received any direct or indirect subsidy/ financial stake from another
consultant; or

c) has the same correspondence address or same legal representative/ agent as another
consultant for purposes of this RFP; or

d) has a relationship with another consultant, directly or through common third parties,
which puts it in a position to have access to information about or influence the RFP of
another Consultant; or

e) would be providing goods, works, or non-consulting services resulting from or
directly related to consulting services that it provided (or were provided by any
affiliate that directly or indirectly controls, is controlled by, or is under common
control with that firm) for the procurement planning (inter-alia preparation of
feasibility/ cost estimates/ Detailed Project Report (DPR), design/ technical
specifications, terms of reference (TOR)/ Activity Schedule/ schedule of requirements
or the RFP Document etc) of this procurement process; or

f) has a close business or family relationship with a staff of the Procuring Organization
who:

i) are directly or indirectly involved in the preparation of the RFP document or Terms of
Reference of the procurement process and/or the evaluation in RFP process; or

ii) would be involved in the implementation or supervision of the resulting contract

Any conflict stemming from such a relationship must be reported and resolved in a manner
acceptable to the Procuring Entity throughout the RFP processes and execution of the
contract.

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am

9



10

1.4.2 Participation of onlyOne Entity fromAffiliates: Only one entity from among aConsultant and its
affiliates (that directly or indirectly control or are controlledby or are under common control
with that firm) individually or as part of a joint venture shall be permitted to participate in
RFP.

1.4.3 The consultant shall furnish information on commissions and gratuities, if any,paid or to be
paid to agents or any other party relating to this RFPprocess.

1.5 Qualification Criteria:-

S. No. Experience of the firm in last 7 years Annual
Turnover***Preparation of DPR

(NH/SH/Expresswa y)

Project
Supervision/IC

(NH/SH/Expressw ay)

1 (a). The firm should have
minimum experience of
preparation of detailed
Project Report/
Feasibility Study cum
Preliminary Design
Report of 2/4/6**-
laning/ Bridge project
of aggregate length
equal to length of
Project or 50 km
whichever is more, of
similar category for
which RFP is invited

The firm should have minimum
experience of Project Supervision/
Independent Engineer/Authority
Engineer/ PMC Consultant of
2/4/6**-laning/ Bridge project of
aggregate length equal to 3 times
or more of similar category** for
which RFP is invited.

Annual turnover
(updated average
of last 3 years)
of the firm from
consultancy
business related to
civil Engineering
projects should be
equal to or

more than
3%% of
Estimated civil
Project

Cost for which
AE is invited..

1 (b) Firm should also have experience of
Project Supervision/ Independent
Engineer/Authority’ Engineer/
PMC of at least one project of similar
category of two/four/six**
laning/bridge work of

length equal to 40% of project length.

Additional requirement in case of

specialized projects***

** Similar project means 2/4/6 lane project of Expressway/NH/SH standards
and specification as applicable for the project for which RFP is invited.
For 2-lane projects experience of 4/6 lane also to be considered with a
multiplication factor of 1.5. Experience of 4/6 lane shall be considered
interchangeably for 4/6 laning projects. For 4/6 laning projects,
experience of 2 lane will be considered with a multiplication factor of
0.4, but only for those 2 lane projects whose cost of consultancy services
was more than Rs.3.0 crores. For standalone bridge projects,
experience in
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bridge work (either standalone project or as a part of road project)
only be considered.

*** In case the project includes any specialized nature of work such as tunnels,
specialized structures etc. in substantial quantum, this requirement
may be suitably included.

Note:- Experience of only those projects, which has been awarded by Govt
Agencies will be considered for calculating qualification under clause
1.5 above.

:
Note to Consultant: During RFP Process, while original documents/ certificates are called for to
authenticate the qualification claimed, the following may be kept in mind:

1) When a joint venture submits the bid, in that case, all members (other than non-
substantial members) in the JV/C must submit their technical and financial statements
in order of the member's share in the partnership, greatest to least. For determination
of technical compliance, the figure of all members (Lead, substantial and non-
substantial) shall be added to determine compliance with the minimum technical
qualification. The figures of members of a JV/C (other than non-substantial
members) shall be added to determine compliance with the minimum financial
qualifying criteria. However, for JV/C to qualify, the Lead member must meet at
least 50 percent of those technical/financial minimum criteria for an individual Bidder
and other substantial members at least 25% of the technical/financial criteria. Failure to
comply with this requirement shall result in the rejection of the JV/C's bid.

2) The weightage given for experience of a firm would depend on the role of the firm
in the respective assignments. The firm’s experience would get full credit if it wasthe
sole firm in the respective assignment. If the applicant firm has completed projectsas
JV with some other firms, weightage shall be given as per the JV share***. However
if the applicant firm has executed the project as associate/ non substantial partner
with some other firms, weightage shall be given as per the Actual share subjected to
maximum of 25% to the applicant firm for the projects completed under such
association.

*** For weightage of experience in any past Consultancy assignment, experience
certificatefrom the client shall be submitted with clear demarcation of JV share in
clientcertificate Annual turnover duly certified by Chartered Accountant shall be
accepted. In case of non-availability of such documents no weightage of
turnover/experience will be considered.

3) In case the financial figures and values of services provided are in foreign currency
current market exchange rate (State Bank of India BC Selling rate as on last date of
submission of the bid) will be applied for the purpose of conversion of amount in
foreign currency into Indian Rupees.

4) The consultant shall submit the audited balance sheet and/or banking reference and
certificate from Statutory Auditor with UDIN certifying that turnover is from civil
engineering consultancy business with their RFP proposal. An authorised
representative of the consultant must -sign the statement.
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Section II: Instructions to Consultants (ITC)

The RFP Document

1.1. This ‘RFP Document’ Document (hereinafter referred to as ‘the RFP Document’) details the
terms and conditions for entering a contract for delivery of the Consultancy Services (hereinafter
called ‘the Services’) described in Section VI: “Terms of Reference”. The ‘Services’ may
include incidental Goods, Works, and other Services if so indicated. Inthis RFP Document, any
generic reference to ‘Services’ shall be deemed to include such incidental Goods, Works, and
other Services. Proposals are invited from the Consultants meeting the criteria (hereinafter called
‘the Consultants') as mentioned RFPL.

1.2 Interpretations, Definitions, Abbreviations and Document Conventions

Section IV: General Conditions of Contract (GCC), details tenets of interpretation (GCC-
clause 1.1), definitions (GCC-clause 1.2), document conventions (GCC-clause 1.3) and
abbreviations (GCC-clause 1.4), which shall also apply to the rest of the RFP Document.

1.3 Overview of Contents

1) Unless otherwise stipulated in AITC, the Sections, Forms and Formats comprising this
RFP Document are described in ITC-clauses 1.4, 1.5 and 1.6 below. A separate BOQ
file for Financial Proposal on the eProcurement Portal is also part of this RFP
Document. Any generic reference to RFP Document shall also imply a reference to
any/ all the sections, Forms, Formats and the BOQ file or other files that comprise this
RFP Document.

2) Consultants must submit the Proposal in the Forms/ Formats mentioned in ITC-
clauses 1.5 and 1.6 below (as relevant).

1.4 Sections of theRFP Document

1.4.1 Sections of theRFP Document

Unless otherwise stipulated in AITC, the RFPDocument contains the following sections, which
are described in subsequent sub-clauses:

Section I: Request for Proposal Letter (RFPL) and its Appendix: Tender Information Summary
(TIS)
Section II: Instructions to Consultants (ITC)
Section III: Appendix to Instructions to Consultants (AITC) Section IV: General

Conditions of Contract (GCC)
Section V: Special Conditions of Contract (SCC)
SectionVI: Terms of Reference

a) Section VI-A: List of Key Experts and Required Qualifications

Section VII: Evaluation/ Scoring Criteria

1.4.2 Section I: Request for Proposal Letter (RFPL) and its Appendix:
Tender Information Summary (TIS)

Section I – Request for Proposal Letter (RFPL) and its Appendix – Tender Information

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



13

Summary (TIS) provides a synopsis of information relevant for a Consultant to decide on
participating in the RFP. Consultants must fill up ‘Form T-7: Terms and Conditions -
Compliance’ regarding any proposed deviations from this Section.

1.4.3 Section II: Instructions to Consultants (ITC) and Section III: Appendix t o
I n s t r u c t i o n s to Consultants (AITC)

Section II: “Instructions to Consultants” (ITC), along with Section III: “Appendix to
Instructions to Consultants (AITC)”, provides the relevant information as well as
instructions to assist the Consultants in preparing their proposals. It also includes the mode
and procedure adopted for receipt/ opening, evaluation of Proposals, and contract award.
In case of a conflict, provisions of AITC shall prevail over those in the ITC. Any generic
reference to ITC shall also imply a reference to AITC as well. Consultants must fill up
‘Form T-7: Terms and Conditions - Compliance’ regarding any proposed deviations from
these Sections.

1.4.4 Section IV: General Conditions of Contract (GCC) and Section V: Special
Conditions of Contract (SCC)

Section IV – General Conditions of Contract (GCC) and Section V – Special Conditions of
Contract (SCC) describe the conditions governing the resulting contract. In case of a conflict,
provisions of the SCC shall prevail over those in the GCC. Any generic reference to GCC
shall also imply a reference to SCC as well. In case of any conflict, provisions of GCC/
SCC shall prevail over those in ITC/ AITC. Consultants must fill up ‘Form T-7: Terms
and Conditions - Compliance’ regarding any proposed deviations from terms and
conditions in these Sections.

1.4.5 Section VI: Terms of Reference (TOR) and Section VI-A: List of Key Experts
and Required Qualifications

Section VI: Terms of Reference describe the background, purpose/ objectives, description/
scope, deliverables/ outcomes, timelines, Procuring Entity’s inputs and counterpart
personnel, statutory requirements of Services required etc. Section VI-A: ‘List of Key Experts
and Required Qualifications’ describes the team composition, expertise, experience and
professional qualifications required for each Key Experts. Any generic reference to TOR
shall imply a reference to Section VI-A: ‘List of Key Experts and Required
Qualifications’ as well. Consultants must fill up ‘Form T-3: Comments and Suggestions
on Terms of Reference, Counterpart Staff, and Facilities to be provided by the Procuring
Entity’ regarding these Sections. Regarding this Section, Consultants must fill out Form T-3:
Comments and Suggestions on Terms of Reference, Counterpart Staff, and Inputs to be
provided by the Procuring Entity.

1.4.6 Section VII: Evaluation/ Scoring Criteria

1) Section VII – Evaluation/ Scoring Criteria stipulates the scoring scheme for evaluating
various Technical criteria. These may cover scoring of criteria relating to the
Consultant’s experience, Technical Approach and Methodology, understanding of
requirements, qualification and experience of Key Experts, transfer of knowledge etc.
It may also lay down a minimum technical score to qualify for the next stage of
Financial Evaluation. In a specific evaluation scheme, instead of a scheme of scoring,
a scheme may be laid down to evaluate criteria on a pass/ fail basis.
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2) Consultantsmust fill up the following Forms regarding this Section:

a) Form T-2: Consultant’s Organisation and Experience and past performance

b) Form 2-A Consultant’s Technical Capacity
c) Form T-3: Comments and Suggestions on Terms of Reference, Counterpart

Staff, and Inputs to be Provided by the Procuring Entity
d) Form T-4: Description of Approach, Methodology and Work Plan in

Responding to the Terms of Reference
e) Form T-5: Work Schedule and Planning for Deliverables
f) Form T-6: Team Composition, Assignment, and Key Experts’ Inputs

i) Annex to Form T-6: Key Experts’ CurriculumVitae (CV)

1.5 Forms (To be filled, digitally signed, and uploaded by Consultants) Please refer
to ITC-clause 1.4 above to relate the following forms to the corresponding Sections.

1) Technical Proposal:
a) Form T-1: Proposal Form – (To serve as a covering letter to both the Techno-

commercial and Financial Proposals)

b) Form 1.2- Eligibility Declaration
c) Form T-1A: Consultant’s Commercial Information
d) FormT-2: Consultant’s Organisation and Experience
e) Form T-2A:- Consultant Technical capacity
f) Form T-3: Comments and Suggestions on Terms of Reference, Counterpart Staff,

and Inputs to be Provided by the Procuring Entity
g) Form T-4: Description of Approach, Methodology and Work Plan

in Responding to the Terms of Reference
h) Form T-5: Work Schedule and Planning for Deliverables
i) Form T-6: Team Composition, Assignment, and Key Experts’ Inputs
j) Annex to FormT-6: Key Experts’ CurriculumVitae (CV)
k) Form T-7: Terms and Conditions - Compliance
l) Form T-8: Checklist for Consultants. The consultant must also upload the

Checklist to confirm that he has complied with all the instructions in the RFP
Document and that nothing is inadvertently left out. This checklist is only for
general guidance, is not comprehensive, and does not absolve the Consultant from
complying with all the requirements stipulated elsewhere in the RFP Document.

m) Form T-9A: Bank Guarantee Format for Earnest Money Deposit
n) Form T-9B: Bid Securing Declaration
o) FormT-10: Integrity Pact
p) Any other format/ Form if stipulated in AITC or considered relevant by the

Consultant.

2) Financial Proposal
The financial proposal is to be submitted in a separate file available on the eProcurement
Portal.

1.6 Other Formats

Format 1: Contract Form (Required after Letter of Award)

Appendix A: Terms of Reference
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AppendixB: Key Experts
Appendix C: Remuneration Cost Estimates

i) Annex to Appendix C: Breakdown of Agreed Fixed Rates in Consultant’s
Contract

Appendix D: Reimbursable Expenses Cost Estimates
Appendix E-1: Bank Guarantee Format for Performance Security

Appendix E-2: Bank Guarantee Format for Advance Payment

2) Format 2: Certification by Prospective Arbitrators
3) Format 3: Authorisation to Attend Pre-Proposal Conference. (To be filled up, if

required, by Consultant)

Procuring Entity - Rights and Disclaimers

2.1. The Procuring Entity

Proposals are to be addressed to the President of India through the Head of Procurement/
Chairman NHAI/ MD NHIDCL, Procuring Entity in the Procuring Organization (headed
by the Head of the Procuring Organisation). The Tender Inviting Authority (TIA) is the
designated officer for uploading and clarifying this RFP Document. The contract may
designate, as required, a counterpart Contract Manager (or Contract Management Team);
and Paying authority who shall discharge the designated function during contract execution.

2.2. Right to Intellectual Property and confidentiality:

1) The RFP Document and associated correspondence are subject to copyright laws and
shall always remain the property of the Procuring Entity andmust not be shared with third
parties or reproduced, whether in whole or part, without the Procuring Entity’s prior
written consent.

2) However, Consultants may share these to prepare and submit their Proposals with their
employees, Sub-consultant(s) or holding Company after obtaining an undertaking of
confidentiality similar to that imposed on the Consultant.

3) This condition shall also apply to Consultants who do not submit a Proposal after
downloading it or are not awarded a contract.

4) The obligation of the Consultants under sub-clauses above, however, shall not apply to
information that:

a) now or hereafter is or enters the public domain through no fault of
Consultant;

b) is legally possessed by consultant at the relevant time and was not previously
obtained, directly or indirectly, from the Procuring Entity; or

c) otherwise lawfully becomes available to Consultant from a third party with no
obligation of confidentiality.

5) The provisions of this clause shall survive completion or termination for whatever
reason of the Procurement Process or the contract.

2.3. Right to Reject any or all Proposals

The Procuring Entity reserves its right to accept or reject any or all Proposals, abandon/
cancel the Procurement Process, and issue another RFP for the same or similar Services
before the award of the contract. It would have no liability to the affected Consultant(s) or
any obligation to inform them of the grounds for such action(s).
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2.4. Disclaimers

2.4.1 Regarding the Purpose of the RFP Document

The RFP Document is neither an agreement nor an offer to the prospective Consultant(s) or
any other party. The purpose of the RFP Document is to provide the Consultant(s) with
information to assist them in participation in this Procurement Process.

2.4.2 Regarding Documents/ guidelines

The RFP Document, ensuing communications, and Contracts shall determine the legal and
commercial relationship between the Consultants and the Procuring Entity. No other
Government or Procuring Entity’s document/ guidelines/ Manuals, including its
Procurement Manual (for internal and official use of its officers), notwithstanding any
mention thereof in the RFP Document, shall have any locus-standii in such a relationship.
Therefore, such documents/ guidelines/ Manuals shall not be admissible in legal or dispute
resolution or grievance redressal proceedings.

2.4.3 Regarding InformationProvided

Information contained in the RFP Document or subsequently provided to the Consultant(s)
is on the terms and conditions set out in the RFP Document or subject to which that was
provided. Similar terms apply to information provided verbally, in the documentary, or
any other form, directly or indirectly, by the Procuring Entity, its employees, or associated
agencies.

2.4.4 Regarding RFP Document:

1) The RFP Document does not purport to contain all the information Consultant(s) may
require. It may not address the needs of all Consultants. They should conduct due
diligence, investigation, and analysis, check the information's accuracy, reliability, and
completeness, and obtain independent advice from appropriate sources. Information
provided in the RFP Document to the Consultant(s) is on various matters, some of which
may depend upon interpreting the law. The information given is not an exhaustive
account of statutory requirements and should not be regarded as a complete or
authoritative statement of law. The Procuring Entity, its employees and other associated
agencies accept no responsibility for the accuracy or otherwise for any interpretation or
opinion on law expressed herein.

2) The Procuring Entity, its employees and other associated agencies make no
representation or warranty for the accuracy, adequacy, correctness, completeness or
reliability of any assessment, assumption, statement, or information in the RFP
Document. They have no legal liability, whether resulting from negligence or
otherwise, for any loss, damages, cost, or expense arising from/ incurred/ suffered,
howsoever caused, to any person, including any Consultant, on such account.

Consultants – Participation in this RFP process

3.1. Eligibility to Participate

1) Consulting firms meeting the eligibility criteria as mentioned in Appendix-1
to Tender Information Summary (TIS) are only eligible for applying for this
assignment. Firms not meeting these criteria, need not apply.

2)Participation in only one Proposal: The Consultant shall not participate in more than
one Proposal in this RFP Process. Participation in any capacity by a Consultant (including
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the participation of a Consultant as a Sub-consultant or as a member of a JV/C or vice-
versa) in more than one Proposal shall result in the disqualification of all Proposals in
which he is a party. A Consultant shall not be allowed to participate both as an
individual Consultant and as a part of the joint venture

3.2. Conflict of Interest

The Consultant must provide professional, objective, and impartial advice, holding the
Procuring Organisation’s interests paramount at all times, and shall not try to get benefits
beyond the legitimate payments and credentials in the contract. He should strictly avoid
conflicts with other assignments or their corporate interests. Consultants must disclose to
the Procuring Entity in Form T-1 ‘Proposal Form (Covering Letter)’ any actual or potential
conflict that impacts its capacity to serve the best interest of the Procuring Organisation.
Failure to disclose such situations shall be treated as a violation of the Code of Ethics (ITC-
Clause 15) and shall attract penalties mentioned therein. Proposals found to have a conflict
of interest shall be rejected as non-responsive. Without limitation on the generality of the
preceding, a Consultant in this Procurement Process shall be considered to have a conflict
of interest if the Consultant:

1) Conflicting Associations:-

a) directly or indirectly controls, is controlled by or is under common control
with another Consultant; or

b) receives or has received any direct or indirect subsidy/ financial stake from
another Consultant; or

c) has the same correspondence address or same legal representative/ agent as
another consultant for purposes of this proposal; or

d) has a relationship with another Consultant, directly or through common third
parties, that puts it in a position to have access to information about or
influence the Proposal of another Consultant or influence the decisions of the
Procuring Entity regarding this Procurement Process; or

2) Unfair Competitive Advantage and Conflicting Activities: had (or any of its
Affiliates) been engaged by the Procuring Entity to provide goods, works, or services
for a project, shall be disqualified from providing consulting services resulting from or
directly related to those goods, works, or services. Conversely, a firm (or any of its
Affiliates) hired to provide consulting services for the preparation or implementation of
a project shall be disqualified from subsequently providing goods or works or services
resulting from or directly related to the consulting services for such preparation or
implementation.

3) Conflicting Assignments: would (including its Experts and Sub-consultants) or any of its
Affiliates) be or are providing consultancy services in another assignment for the same
or another Procuring Entity that, by its nature, may conflict with this assignment.

4) Commissions and Gratuities: The Consultant shall disclose any commissions or fees
that may have been paid or are to be paid to agents, representatives, or commission
agents concerning the selection process or execution and performance of the resulting
Contract. The information disclosed must include the name and address of the agent,
representative, or commission agent, the amount and currency, and the purpose of the
commission or fee.

5) Conflicting Relationships: has close business/ family relationship with a staff of the
Procuring Organisation who are/ would be directly/ indirectly involved in any of the
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following activities:

a) preparation of the RFP document or TOR of the Procurement Process

b) evaluation of Proposals or award of Contract, or

c) implementation/ supervision of the resulting Contract

The Terms of Reference (TOR) and Form of Contract

4.1 Facilities to be provided by the Procuring Entity

All inputs, relevant project data, and reports required for preparing the Consultant’s
Proposal shall be included in the TOR. Unless otherwise stipulated in the TOR, utilities or
facilities (e.g., Rooms, Furniture, Transport, and Access to IT Services etc.) shall NOT be
provided by the Procuring Entity to the Consultant.

4.2 Forms of BOQ/ Contract and Selection Methods

Evaluation of Proposals and the resulting Contract shall be based on the form of BOQ/
Contract and the Selection method applicable for the RFP, as elaborated in ITC-Clause 11
and 12 below.

4.2.1 Time-Based (Inputs Admeasurement) formof BOQ/ Contract:

Unless otherwise stipulated in the TIS form of BOQ/ Contract shall be ‘Time-Based
(Inputs Admeasurement)’. In such contracts, the Consultant shall provide services on a
timed basis according to the Terms of Reference. The Consultant’s remuneration shall be
determined based on the time spent by the Consultant in carrying out the Services based on
(i) agreed-upon unit rates for the Consultant’s experts multiplied by the actual time spent by
the experts in executing the assignment and (ii) reimbursable expenses using actual
expenses and/or agreed unit prices.

4.2.2 SelectionMethod

1) Unless otherwise specified in TIS, the selection method applicable in this RFP shall
be Quality and Cost Basis Selection (QCBS).

2) Please refer to ITC-Clause 11 and 12 for details.

4.3 Inputs ofKey Experts

4.3.1 Consultant shall not propose alternative Key Experts. Only one CV shall be
submitted for each Key Expert position. Failure to comply with this requirement shall make
the Proposal non-responsive.

Proposal Prices, Taxes and Duties

5.1. Prices

5.1.1 Competitive and Independent Prices

The prices should be arrived at independently, without restricting competition, any
consultation, communication, or agreement with any other Consultant or competitor
relating to:

i) those prices; or
ii) the intention to submit an offer; or
iii) themethods or factors used to calculate the prices offered.
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The prices should not be knowingly disclosed by the Consultant, directly or indirectly, to
any other Consultant or competitor before the Financial Proposal opening unless
otherwise required by law.

5.1.2 Price Components

Consultant shall indicate in the Price Schedule prices/ rates against all the specified
components, including the unit prices and total Proposal prices.

5.1.3 Price Schedule

Consultants are to upload only the downloaded BOQ (in excel format) after
entering the relevant fields without any alteration/ deletion/ modification of other
portions of the excel sheet. All the columns in the price schedule should be filled up
as required. If any column does not apply to a Consultant, he should clarify the
same.
Consultants shall fill in rates other than zero value in the specified cells without
leaving them blank.

The quoted price shall be considered to include all relevant financial
implications, including inter-alia the scope of the Services to be delivered and the
incidental goods/ works to be supplied, location of the Consultant, site(s) of the
delivery of Services, terms of delivery, extant rules and regulations relating to taxes,
duties, customs, transportation, environment, labour, Mining & Forest of the
Consultant's country and in India.

5.1.4 Provisions of GST

Break up of different price elements, i.e., as per GST Act, shall be
indicatedseparately, along with its associated HSN code and GST rate.
While quoting the basic rate, the Consultant should offset the input
credit available as per the GST Act.

Please refer to ITC-Clause 5.3 for further details.

5.1.5 Currencies of Proposal and Payment

1) Unless otherwise stipulated in the AITC, the Consultant's currency of Proposal and
payment shall be quoted entirely in Indian Rupees. All payments shall be made in
Indian Rupees only.

2) Where the AITC permits quotations in different currencies, then, for Services
performed in or sourced from India, prices shall be quoted in Indian rupees only, and
for Services performed from foreign locations, prices shall be quoted in Indian rupees
or the currency stipulated in the AITC. For evaluation, all quoted prices shall be
converted into Indian Rupees as per the procedure mentioned in ITC-clause
11.4.2 below.

5.1.6 Non-compliance

Tenders, where prices are quoted in any other way, shall be rejected as nonresponsive.

5.2. Firm/ Variable Price

5.2.1 Firm Price

Unless otherwise stipulated in the AITC, prices quoted by the Consultant shall remain firm
and fixed during the currency of the contract and not subject to variation on any account.
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5.2.2 Price Variation Clause:

1) In case the RFP Documents require/ permit offers on a variable price basis, the price
quoted by the Consultants shall be subject to adjustment during the original delivery
period to take care of the changes in the input cost of labour, material, and fuel/ power
components under the price variation formula as stipulated in the RFP Document.

5.3. Taxes

The Consultant and its Sub-consultants and Experts are responsible for meeting all tax
liabilities arising from the Contract.

5.3.1 GSTRegistration Status:

1) All the Consultants should ensure that they are GST compliant and that their quoted tax
structure/ rates are as per GST Act/ Rules. Consultants should be registered under
GST and furnish a GSTIN number and GST Registration Certificate in their offer
unless they are specifically exempted from registration under a specific notification/
circular/ section/ rule issued by statutory authorities.

2) GST Registration Number (15-digit GSTIN). If the Consultant has multiple
business verticals in a state and has separate registration for each vertical, the GSTIN of
each vertical concerned with the service delivery shall be quoted. If the services
provided are from multiple states, the Consultant should mention GST registration
numbers for each state separately.

3) Composition scheme: If the Consultant has opted for a composition levy under
Section 10 of CGST, he should declare the fact while bidding along with GSTIN and
GST registration certificate.

4) Exemption from Registration: If a Consultant is not liable to take GST registration,
i.e., having turnover below threshold, he shall submit undertaking/ indemnification
against tax liability. Consultant claiming exemption in this respect shall submit a valid
certificate from practicing Chartered Accountant (CA)/ Cost Accountant with Unique
Document Identification Number (UDIN) to the effect that Consultant fulfils all
conditions prescribed in notification exempting him from registration. Such
Consultant/ dealer shall not charge any GST and/ or GST Cess in the bill/ invoice.In
such case, applicable GST shall be deposited under Reverse Charge Mechanism(RCM)
or otherwise as per GST Act by the Procuring Entity directly to concerned authorities.
The consultant should note that his offer would be loaded with the payable GST under
the RCM. Further, the Consultant should notify and submit to the Procuring Entity
within 15 days of becoming liable for registration under GST.

5.3.2 HSN Code and GST Rate:

1) If provided in this RFP Document, the HSN (Harmonized System of Nomenclature)
code shall be only indicative. It shall be the responsibility of the Consultant to ensure that
they quote the exact HSN Code and corresponding GST rate for each activity of the
Services being offered by them

a) As per the GST Act, the Proposal and contract must show the GST Tax Rates
(and GST Cess if applicable) and GST Amount explicitly and separately from
the Proposal/ contract price (exclusive of GST).
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2) Applicability to Imported Goods/ Services: If imported into India, the supply of
commodities, services, or both shall be considered as supply under inter-state
commerce/ trade and shall attract integrated tax (IGST). The IGST rate and GST cess shall
be applicable on the ‘Custom assailable Value’ plus the ‘Basic Customs duty applicable
thereon’.

5.4. Payments

5.4.1 General

Unless otherwise stipulated in AITC, the usual payment term is 100% on delivery and
acceptance of Services at ‘the Site’ by the Procuring Entity and production of all required
documents. However, periodic “On Account” payments shall be made unless otherwise
stipulated as per the procedure laid down in GCC.

5.4.2 No Advance Payments

Unless otherwise stipulated in AITC, the Procuring Entity shall make no advance payment
of any type (Mobilization, secured advances, etc.). If AITC does stipulate advance
payments, these shall be subject to conditions stipulated therein.

Downloading the RFP Document; Corrigenda and Clarifications

6.1. Downloading the RFP Document

The RFP document can be downloaded as per the details given in RFPL clause 2.2.

6.2. Corrigenda/ Addenda to RFP Document

1) Before the deadline for submitting Proposals, the Procuring Entity may update, amend,
modify, or supplement the information, assessment or assumptions contained in the
RFPDocument by issuing corrigenda and addenda. The corrigenda and addenda shall be
published in the same manner as the original RFP Document. Without any liability or
obligation, the Portal may send intimation of such corrigenda/ addenda to Consultants
who have downloaded the document under their login. However, the Consultants must
check the website(s) for any corrigenda/ addenda. Any corrigendum or addendum thus
issued shall be considered a part of the RFP Document.

2) To give reasonable time to the prospective Consultants to take such corrigendum/
addendum into account in preparing their Proposals, the Procuring Entity may suitably
extend the deadline for the Proposal submission as necessary. After the procuring
entity makes such modifications, any Consultant who has submitted his Proposal in
response to the original invitation shall have the opportunity to either withdraw his
Proposal or re-submit his Proposal superseding the original Proposal within the
extended time of submission as per ITC-clause 9.4.1 below.

3) The Procuring Entity may extend the deadline for the RFP submission by issuing an
amendment. In this case, all rights and obligations of the Procuring Entity and the
consultants previously subject to the original deadline shall then be subject to the new
deadline for the RFP submission.

6.3. Clarification of the RFP Document

As detailed in RFPL clause 2.3, a Consultant requiring any clarification regarding the RFP
Document may seek clarification through the eProcurement Portal. The Procuring
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Entity shall respond no later than seven days before the deadline for RFP submission. The
query and clarification shall be shared with all Consultants on the portal without
disclosing its source. If a modification of the RFP document is warranted due to such
clarification, an addendum/ corrigendum shall be issued as per ITC-Clause 6.2 above.

Pre-Proposal Conference

1) If a Pre-Proposal conference is stipulated in the TIS, prospective Consultants
interested in participating in this tender may attend a Pre-Proposal conference to
clarify the techno- commercial conditions of the RFP at the venue, date and time
specified therein.

2) Participation is not mandatory: However, if a Consultant chooses not to (or fails to)
participate in the Pre-Proposal conference or does not submit a written query, it shall be
assumed that they have no issues regarding the techno-commercial conditions.

3) The date and time by which the written queries for the Pre-Proposal must reach the
authority and the last date for registration for participation in the Pre-Proposal
conference are also mentioned in the TIS. If the dates are not mentioned, such date and
time shall be 7 days before the date and time of the pre-Proposal conference.

4) Delegates participating in the Pre-Proposal conference must provide a photo identity and
an authorization letter as per Format 3: "Authorization to attend a Pre-Proposal
Conference" from their Company/ principals; else, they shall not be allowed to
participate. The pre-Proposal conference may also be held online at the discretion of
the Procuring Entity.

5) After the Pre-Proposal Conference, Minutes of the Pre-Proposal conference shall be
published on the Procuring Entity’s portal within seven days from the Pre-Proposal
Conference. If required, a clarification letter and corrigendum to RFP Document shall
be issued, containing amendments to various provisions of the RFP Document. As per
ITC-clause 6.2 above, to give reasonable time to the prospective Consultants to consider
such clarifications in preparing their Proposals, the Procuring Entity may suitably
extend, as necessary, the deadline for the Proposal submission.

Preparation of Proposals

8.1. The Proposal

8.1.1 Language of the Proposal

Unless otherwise stipulated in the AITC, the Proposal submitted by the Consultant and all
subsequent correspondence and documents relating to the Proposal exchanged between
the Consultant and the Procuring Entity shall be written in the language specified in the
AITC /SCC (hereinafter referred to as the ‘Proposal Language’. If nothing is specified, the
language shall be English). However, the language of any printed literature furnished by
the Consultant in connection with its Proposal may be written in any other language
provided a certified translation accompanies it in the Proposal language. For purposes of
interpretation of the Proposal, translation in the language of the Proposal shall prevail.
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8.1.2 Acquaintance with Local Conditions and Factors

At his own cost, responsibility, and risk, the Consultant is encouraged to visit, examine, and
familiarise himself with the local conditions and factors. The Consultant acknowledges
that before the submission of the Proposal, he has, after a complete and careful examination,
made an independent evaluation of the local conditions, infrastructure, logistics,
communications, legal, environmental, and any other conditions or factors which would
have any effect on the performance of the contract. Consultants shall be responsible for
compliance with Rules, Regulations, Laws and Acts in force from time to time at relevant
places. On such matters, the Procuring Entity shall have no responsibility and not entertain
any request from the Consultants.

8.1.3 Cost of preparation and submission of Proposals

The Consultant(s) shall bear all direct or consequential costs, losses and expenditures
associated with or relating to the preparation, submission, and subsequent processing of
their Proposals, including but not limited to preparation, copying, postage, delivery fees,
expenses associated with any submission of samples, demonstrations, or presentations
which the Procuring Entity may require, or any other costs incurred in connection with or
relating to their Proposals. All such costs, losses and expenses shall remain with the
Consultant(s), and the Procuring Entity shall not be liable in any manner whatsoever for the
same or any other costs, losses and expenses incurred by a Consultant(s) for participation
in the Procurement Process, regardless of the conduct or outcome of the Procurement
Process.

8.1.4 Interpretation of Provisions of the RFPDocument

The RFP document's provisions must be interpreted in the context in which these appear. Any
interpretation of these provisions far removed from such context, contrived, or between-
the-lines interpretation is unacceptable.

8.1.5 Alternate Proposals are not allowed.

Unless otherwise stipulated in the AITC, conditional offers, alternative offers, and
multiple Proposals by a Consultant shall not be considered. The Portal shall permit only one
Proposal to be uploaded.

8.2. Documents comprising the Proposal:

8.2.1 Techno-commercial Proposal/ Cover

"Technical Proposal" shall include inter-alia the scanned copies of duly signed or digitally
signed copies of forms as per ITC-Clause 1.6 in pdf format. The Technical Proposal shall
not include any financial information. A Technical Proposal containing material financial information
shall be declared non-responsive.

8.2.2 Financial Proposal/ Cover

"Financial Proposal" shall comprise the Price Schedule (Submitted separately as an excel
sheet) available on the eProcurement Portal. Any additional information may be uploaded
as a pdf under "Additional Documents" in the "Proposal Cover Content." It should be
filled considering all financially relevant details, including Taxes and Duties,
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as per ITC-clause 5.3. It shall list all costs associatedwith the assignment, including (a)
remuneration for Key Experts and Non-Key Experts, (b) reimbursable expenses in the RFP
Document. No additional technical details which have not been brought out in the Technical
Proposal shall be brought out in the Financial Proposal. A Financial Proposal containing
material Technical Information not disclosed in the Technical Proposal shall be declared
non-responsive.

8.3. Proposal Validity

1) Unless specified to the contrary in the TIS, Proposals shall remain valid for a period not
less than 90100 days from the deadline for the Proposal submission stipulated in TIS.
A Proposal valid for a shorter period shall be rejected as non-responsive.

2) In case the day upto which the Proposals are to remain valid falls on/ subsequently
declared a holiday or closed day for the Procuring Entity, the Proposal validity shall
automatically be deemed to be extended upto the next working day.

3) In exceptional circumstances, before the expiry of the original time limit, the
Procuring Entity may request the Consultants to extend the validity period for a
specified additional period. The request and the Consultants' responses shall be made
in writing or electronically.

a) The Consultant has the right to refuse to extend the validity of its Proposal, in
which case such Proposal shall not be further evaluated.

b) If the Consultant agrees to extend the validity of its Proposal, it shall be done
without any change in the original Proposal and with the confirmation of the
availability of the Key Experts.

c) If any Key Experts become unavailable for the extended validity period, the
Consultant shall seek permission to substitute another Key Expert. The
Consultant shall provide adequate written justification and evidence to the
Procuring Entity with the substitution request. In such case, a substitute Key
Expert shall have equal or better qualifications and experience than the
originally proposed one. The technical evaluation score, however, shall remain
based on the evaluation of the CV of the original Key Expert.

d) If the Consultant fails to provide a substitute Key Expert with equal or better
qualifications, or if the provided reasons for the replacement or justification are
unacceptable to the Procuring Entity, such Proposal shall be rejected.

8.4. Bid Security - RelatedDocuments

1) EMD/ BSD as Bid Security: The Consultant shall provide Bid Security as Earnest
Money Deposit (EMD) for the amount shown in the TIS (or if permitted in TIS, a Bid
Securing Declaration as Form T-9B in lieu of EMD).

2) Modalities of EMD: Unless otherwise provided in TIS, the earnest money shall be
denominated in Indian Rupees. Wherever relevant, it shall be in favour of the Account
specified in TIS and shall be furnished in one of the following modalities valid for
forty-five days beyond the validity of the proposal:

a) E-BankGuarantee
b) Insurance Surety Bonds
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c) Account Payee Demand Draft or

d) FixedDeposit Receipt or

e) Banker’s cheque

f) Bank Guarantee from/ confirmed by any of the commercial banks in the
format specified in Form T-9A, or

g) Payment online in an acceptable form

3) Forfeiture of EMD (Enforcement of BSD): EMD shall be forfeited (or in case BSD
is permitted, the declaration2 shall be enforced from the date of such decision) if the
Consultant breaches any of the following obligation(s) under the RFP:

(a) withdraws or amends his Proposal or impairs or derogates from the Proposal in any
respect within the period of validity of its Proposal; or

(b) after having been notified within the period of Proposal validity of the
acceptance of his Proposal by the Procuring Entity:

i) refuses to or fails to submit the original documents for scrutiny or the
required Performance Security within the stipulated time as per the RFP
document's conditions.

ii) fails or refuses to sign the contract.

4) Return of EMD (Expiry of BSD):Unsuccessful Consultants’ EMD shall be returned to
themwithout any interest (or if BSD is permitted, it shall stand expired) not later than thirty
days after the conclusion of the resultant contract. Successful Consultant’s EMD shall be
returned without any interest (or if BSD is permitted, it shall stand expired) after receipt
of performance security from them.

Signing and Uploading Proposals

9.1. Relationship between Consultant and eProcurement Portal

The Procuring Entity is neither a party nor a principal in the relationship between the
Consultant and the organisation hosting the e-procurement portal (hereinafter called the
Portal). Consultants must comply with the rules, regulations, procedures, and implied
conditions/ agreements of the eProcurement portal, including registration, compatible
Digital Signature Certificate (DSC) etc. Consultants shall settle clarifications and disputes, if
any, regarding the Portal directly with them. In case of conflict between provisions of the
Portal with the RFP Document, provisions of the Portal shall prevail. Consultants may
study the resources provided by the Portal for Consultants.

9.2. Signing of Proposal

The individual signing/ digitally signing the Proposal or any other connected documents
should submit an authenticated copy of the document(s), which authorizes the signatory

2 The BSD provides for automatic suspension of the Consultant (all members individually and jointly in case of JV/C)
from being eligible for bidding in any procurement in theMinistry/ Department of Procuring Organization for 2 years from
the date of such enforcement.

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



26

to commit and submit Proposals on behalf of the Consultant along with Form T-1:
Proposal Form (Covering Letter).

9.3. Submission/ uploading of Proposals.

9.3.1 Submission/ Uploading to the Portal

Further to details mentioned in RFPL clause 6:

1) Proposals must be uploaded on the eProcurement Portal mentioned in the TIS until the
deadline for the Proposal submission as notified therein. If the office happens to be
closed on the deadline to submit the Proposal as specified above, this deadline shall
not be extended. No manual Proposals shall be made available or accepted for
submission. Proposals submitted through modalities other than those stipulated in TIS
shall be liable to be rejected as non-responsive.

2) In the case of downloaded documents, the Consultant must not make any changes to the
contents of the documents while uploading, except for filling in the required
information– otherwise, the Proposal shall be rejected as non-responsive. Uploaded Pdf
documents should not be password protected. Consultants should ensure the clarity/
legibility of the scanned documents uploaded by them.

3) The date and time of the e-Procurement server clock (also displayed on the dashboard
of the consultants) shall be the reference time for deciding the closing time of the
Proposal submission. Consultants are advised to ensure they submit their Proposal within
the deadline of submission, taking the server clock as a reference, failing which the
portal shall not accept the Proposal. No request on the account that the server clock
was not showing the correct time and that a particular consultant could not submit
their Proposal because of this shall be entertained. Failure or defects on the internet or
heavy traffic at the server shall not be accepted as a reason for a complaint. The
Procuring Entity shall not be responsible for any failure, malfunction or breakdown of
the electronic system used during the e-Tender process.

4) Only one copy of the Proposal can be uploaded, and the Consultant shall digitally sign
all statements, documents, and certificates uploaded by him, owning sole and complete
responsibility for their correctness/ authenticity as per the IT Act 2000 as amended from
time to time. A proposal submitted by a Joint Venture shall be digitally signed by an
authorized representative with a written power of attorney signed by each member’s
authorized representative to legally bind all members.

5) Unless otherwise instructed in the RFP Document, the consultant need not sign or up-
load the Sections in ITC-clause 1.4 above while uploading his Proposal. However,
they must declare in his Proposal Form (Form T-1: Proposal Form) that they have read,
understood, complied with, and stand bound by all requirements of these sections:

6) Unless otherwise specified, in TIS, originals of the EMD/ Bid Security instrument/ Bid
security declaration must be physically submitted sealed in double cover and
acknowledgement be obtained before the bid submission deadline at the venue
mentioned in TIS. Failure to do so is likely to result in the bid being rejected. If the
office is closed on the deadline for such physical submission, the physical submission
deadline shall stand extended to the next working day at the same time and venue.

7) The Procuring Entity reserves its right to call for verification, at any stage of
evaluation, especially from the successful Consultant(s) before the issue of a Letter of
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Award (LoA), originals of uploaded scanned copies of documents (in the RFP stages).
If a consultant fails at that stage to provide such originals or, in case of substantive
discrepancies in such documents, it shall be construed as a breach of the Code of
Integrity (see clause 15 below). Such RFP proposals shall be liable to be rejected as
non-responsive and other punitive actions for such a breach.

8) Regarding the protected Price Schedule (excel format, Cover-2), the Consultant shall only
enter his name in the space provided in the specified location. Consultant shall type rates
in the figure only in the rate column of respective service(s) without any blank cell or
Zero values in the rate column, without any alteration/ deletion/ modification of other
portions of the excel sheet. If space is inadequate, the Consultant may upload
additional documents under "Additional Documents" in the "Proposal Cover Content."

9) All Proposals uploaded by the Consultant to the portal shall get automatically
encrypted. The encrypted Proposal can only be decrypted/ opened by the authorised
persons on or after the due date and time. The Consultant should ensure the
correctness of the Proposal before uploading and take a printout of the system-
generated submission summary to confirm the successful Proposal upload.

10) The selected bidder shall use he Link Data Lake Portal' available on website to
communicate with Authority and EPC Contractor correspondence.

11) No Physical document shall be accepted unless and until the same is specifically
stated so in the RFP or it is a legal requirement

9.3.2 Implied acceptance of procedures by Consultants

Submission of Proposal in response to the RFP Document is deemed to be
acceptance of the procedures and conditions of e-Procurement and the RFP
Document.

9.4. Modification, Resubmission andWithdrawal of Proposals

9.4.1 Modification &Resubmission

Once submitted in e-Procurement, the Consultant cannot view or modify his Proposal
since it is locked by encryption. However, resubmission of the Proposal by the
Consultants for any number of times superseding earlier Proposal(s) before the
submission date and time is allowed. Resubmission of a Proposal shall require uploading
all documents, including the financial Proposal, afresh. The system shall consider only the
last Proposal submitted.

9.4.2 Withdrawal

1) The Consultant may withdraw his Proposal before the Proposal submission deadline, and
it shall be marked as withdrawn and shall not get opened during the Proposalopening.

2) No Proposal should be withdrawn after the Proposal submission deadline and before
the Proposal validity period expires. If a Consultant withdraws the Proposal during this
period, the Procuring Entity shall be within its right to forfeit the Bid Security (or
enforce the Bid Securing Declaration, if it was allowed in lieu of Bid
Security), in addition to other punitive actions provided in the RFP Document for such
misdemeanour as per clause 8.4 above.

Proposal Opening

The Proposals shall be opened on or after the date & time of the opening stipulated in TIS.
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Proposals cannot be opened before the specified date & time, even by the Tender Inviting
Officer, the Procurement Officer, or the Publisher. If the specified date of Proposal
opening falls on is subsequently declared a holiday or closed day for the Procuring Entity,
the Proposals shall be opened at the appointed time on the next working day.

Evaluation of Proposals and Award of Contract

11.1. General norms

11.1.1 Evaluation is based only on declared criteria.

1) The evaluation shall be based upon scrutiny and examination of all relevant data and
details submitted by the Consultant in its/ his Proposal and other allied information
deemed appropriate by Procuring Entity. Evaluation of Proposals shall be based only
on the criteria/ conditions included in the RFP Document. The Selection Method to be
used for evaluation shall be QCBS asmentioned in the TIS.

2) The determination shall not consider the qualifications of other firms, such as the
consultant's subsidiaries, parent entities, affiliates, or any other firm(s) different from the
consultant.

3) Consultants planning to subcontract any Key Activities indicated in Section VI: terms of
Reference and its sub-sections must ensure compliance with ITC-Clause 3 above.

4) Information relating to the evaluation of RFPs and evaluation results shall not be
disclosed to any participant or any other persons not officially concerned with such
process until the notification of shortlisting is made in accordance with clause 13.1
below.

11.1.2 Deviations/ Reservations/ Omissions - Substantive orMinor

During the evaluation of Proposals, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the RFP
Document;

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the RFP Document; and

c) “Omission” is failing to submit part or all of the information or documentation
required in the RFP Document.

A deviation/ reservation/ omission from the requirements of the RFP Document
shall be considered a substantive deviation as per the following norm, and the rest
shall be considered a Minor deviation:

a) which affects in any substantive way the scope, quality, or performance
standards of the Services;

b) which limits in any substantive way, inconsistent with the RFP Document, the
Procuring Entity's rights, or the Consultant's obligations under the contract; or

c) Whose rectification would unfairly affect the competitive position of other
Consultants presenting substantively responsive Proposals.

The decision of the Procuring Entity shall be final in this regard. Proposals with
substantive deviations shall be rejected as non-responsive.
Variations, deviations, and other offered benefits (Techno-commercial or

Financial) above the scope/ quantum of Services stipulated in the RFP Document
shall not influence evaluation Proposals. If the Proposal is otherwise successful,
such benefits shall be availed by the Procuring Entity, which would become part of
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the contract.
The Procuring Entity reserves the right to accept or reject Proposals with minor
deviations. Wherever necessary, the Procuring Entity shall convey its observation as
per ITC-clause 11.1.3 below on such ‘minor’ issues to the Consultant by
registered/ speed post/ electronically etc., asking Consultant to respond by a
specified date. If the Consultant does not reply by the specified date or gives an
evasive reply without clarifying the point at issue in clear terms, that Proposal
shall be liable to be rejected as non-responsive.

11.1.3 Clarification of Proposals and shortfall documents

1) During the evaluation of Techno commercial or Financial Proposals, the Procuring
Entity may, at its discretion, but without any obligation to do so, ask the Consultant to
clarify its Proposal by a specified date. The consultant should answer the clarification
within that specified date (or, if not specified, 7 days from receiving such a request). The
request for clarification shall be submitted in writing or electronically, and no change in
prices or substance of the Proposal shall be sought, offered, or permitted that may grant
any undue advantage to such Consultant. Any clarification submitted by a Consultant
regarding its Proposal that is not in response to a request by the Purchasing Entity shall
not be considered.

2) The Procuring Entity reserves its right to, but without any obligation to do so, seek any
shortfall information/ documents only in case of historical documents which pre-existed
at the time of the Proposal Opening and which have not undergone change since then
and do not grant any undue advantage to any Consultant. There is a provision on the
portal for requesting Short-fall documents from the Consultants. The system allows
taking the shortfall documents from consultants only once after the technical Proposal
opening.

3) If the consultant fails to provide satisfactory clarification and/or missing information, its
RFP shall be evaluated based on available information and documents.

11.1.4 Contacting Procuring Entity during the evaluation

From Proposal submission to awarding of the contract, no Consultant shall contact the
Procuring Entity on any matter relating to the submitted Proposal. If a Consultant needs to
contact the Procuring Entity for any reason relating to this tender and/ or its Proposal, it
should do so only in writing or electronically. Any effort by a Consultant to influence the
Procuring Entity during the processing of Proposals, evaluation, Proposal comparison or
award decisions shall be construed as a violation of the Code of Integrity, and the Proposal
shall be liable to be rejected as non-responsive in addition to other punitive actions for
violation of Code of Integrity as per the RFP Document.

11.2. Evaluation of Proposals

11.2.1 Preliminary Examination of Proposals - Determining Responsiveness A
substantively responsive Proposal is complete and conforms to the RFP Document's
essential terms, conditions, and requirements without substantive deviation, reservation, or
omission. Proposals with substantive techno-commercial deviations or other essential
aspects of the RFP shall be rejected as non-responsive. Only substantively responsive
Proposals shall be considered for further evaluation. Procuring entity reserves its right to
consider and allow minor deviations in technical and Commercial Conditions. Unless
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otherwise stipulated in the AITC, the following are some of the crucial aspects for which a
Proposal shall be rejected as non-responsive:

1) The Proposal is not in the prescribed format or is not submitted as per the stipulations in the
RFP Document.

2) Failure to provide and/ or comply with the required information, instructions etc.,
incorporated in the RFP Document or evasive information/ reply against any such
stipulations.

3) Required Bid Security (EMD) (or Bid Securing Declaration BSD if permitted) has not
been provided.

4) Consultant no longer complies with the eligibility criteria in the RFP;
5) The Services offered are not eligible as per the provision of this tender.
6) The consultant has quoted conditional Proposals or more than one Proposal or

alternative Proposals unless permitted explicitly in the AITC.
7) The Proposal validity is shorter than the required period.
8) The Proposal departs from the essential requirements stipulated in the bidding

document;
9) The consultant has quoted ‘Nil’ Service charges/ margin/overhead over the minimum

wages
in Personnel Deployment Schedule.

10) Non-submission or submission of illegible scanned copies of stipulated documents/
declarations.

11) Furnishing wrong and/ or misguiding data, statement(s) etc. In such a situation,
besides rejecting the Proposal as non-responsive, it is liable to attract other punitive
actions under relevant provisions of the RFP Document for violating the Code of
Integrity.

11.2.2 The evaluation process

Unless otherwise stated, only the techno-commercial Proposals shall be opened on the
stipulated date of opening of Proposals. After that, the techno-commercial evaluation shall
ascertain whether these Proposals meet the requirements of the Terms of Reference,
Technical Criteria and Minimum Score. Subsequent opening of financial Proposals and
financial evaluation shall be done only of Proposals declared successful in techno-
commercial evaluation. The evaluators of the Technical Proposals shall have no access to
the Financial Proposals until the technical evaluation results are declared and financial
proposals are opened.

11.3. Techno-commercial Evaluation

11.3.1 Evaluation of Technical Proposals/ Score

1) Procuring Entity shall evaluate the Technical proposal and assign scores as per the
Scheme of criteria and sub-criteria as laid down in ‘Section VII: Evaluation/ Scoring
Criteria’. This determination shall, inter-alia, consider the Consultant’s (i) “Specific
experience of the Consultant (as a firm) relevant to the Assignment”; ii) “Adequacy and quality
of the proposed methodology, and work plan”; iii) “Key Experts’ qualifications and
competence for the Assignment”.

2) In the case of JV/C, the evaluation of the Technical proposal shall include the
credentials of all members, including non-substantial members.

3) If it is established that any Key Expert nominated in the Consultant’s Proposal was
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included in the Proposal without his/her confirmation, such Proposal shall be
disqualified and rejected for further evaluation and shall be treated as a violation of the
Code of Ethics and would be liable for penalties thereunder.

4) All Key Experts (including the Team Lead) must meet the minimum requirements
specified in Section VI-A: List of Key Experts and Required Qualifications. If any Key
Expert fails to meet these minimum requirements, his score shall be evaluated as Nil.
If any Key Expert or Team Lead of the successful consultant scores less than the 50%
75% the maximum score, Procuring Entity shall be entitled to ask for a better
replacement before the negotiations as per ITC-Clause 12 below.

11.3.2 Evaluation of Conformity to Commercial and Other Clauses Consultants must
comply with all the Commercial and other clauses of the RFP Document as per
submissions in Form T-7: ‘Terms and Conditions – Compliance’. The Procuring Entity
shall also evaluate the commercial conditions quoted by the Consultant
to confirm that all essential terms and conditions stipulated in the RFP Document have been
acceptedwithout substantive omissions/ reservations/exceptions/ deviation by the Consultant.
Deviations from or objections or reservations to critical provisions such as those
concerning (but not limited to) Governing laws and Jurisdiction (GCC Clause 3),
Consultant’s Obligations and Restrictions of its Rights (GCC Clause 5), Performance
Bond/ Security (GCC Clause 5.8), Force Majeure (GCC Clause 9.6), Taxes & Duties
(GCC Clause 10.2), and Code of Integrity (GCC Clause 13) shall be deemed to be a
substantive deviation and treated as unresponsive as per clause 11.1.2 (3) above.

11.3.3 Evaluation of Techno-commercially Suitable Consultants and Opening
Financial Proposals

Each responsive Proposal shall be given a technical score applying the evaluation criteria,
sub-criteria, and scoring system specified in Section VII: Evaluation/ Scoring Criteria. A
Proposal shall be rejected if it fails to achieve the minimum 75% technical score.
Proposals that succeed in the above techno-commercial evaluation shall be considered
techno-commercially suitable. The list of such techno-commercially suitable Consultants
shall be declared on the Portal announcing a date/time and venue for opening their
financial Proposals (not less than 10 days from this declaration, in line with ITC-Clause 14
below). The Procuring Entity shall notify all Consultants whether their proposal was found
responsive/ non-responsive to the RFP and TOR and whether they met the minimum
qualifying technical score. Financial proposals of successful Consultants only shall be
opened online. The financial proposals of unsuccessful Consultants shall remain
encrypted and unopened.

11.4. Financial Proposals Evaluation and Ranking of Proposals

11.4.1Financial Proposals Evaluation

1) Financial Proposals of all Techno-commercially suitable Proposals are evaluated
based on the selection method declared in the RFP Document (LCS/QCBS/FBS) and
ranked accordingly. The financial proposal will be in 2 parts consisting of (i) the
amount of Performance Bank Guarantee offered by the bidder, (ii) the financial quote of
the services quoted by the bidder.

2) Unless otherwise stipulated, the evaluation of prices shall be on total outgo from the
Procuring Entity’s pocket, to be paid to the Consultant or any third party, including all
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elements of costs as per the terms of the proposed contract, duly delivered, as the case
may be, including any taxes, duties, levies etc.

3) In the case of JV/C, the financial credentials of non-substantial members shall not be
considered in the financial evaluation.

4) As per policies of the Central Government, from time to time, the Procuring Entity
reserves its option to give purchase preferences to eligible categories of Consultants as
indicated in the RFP Document.

5) evaluation of Proposals shall include and consider the following taxes/ duties, as per
ITC-clause 5.3 above:

a) in the case of Services performed in India or incidental goods of foreign origin
already located in India, GST & other similar duties shall be contractually
payable on the Services and incidental Goods if a contract is awarded to the
Consultant;

b) The offers shall be evaluated based on the GST rate quoted by each consultant,
and the same shall be used for determining the inter-se ranking. The Procuring Entity
shall not be responsible for any misclassification of the HSN number or incorrect
GST rate quoted by the Consultant. Any increase in GST rate due to
misclassification of HSN number shall have to be
absorbed by the supplier; and

c) If GST is quoted extra but with the provision that it shall be charged as
applicable at the time of delivery, the offer shall be evaluated for comparison
purposes by loading the maximum existing rate of GST for the product/ HSN
code.

d) If a bidder enters “zero/blank” GST or an erroneous GST, the financial
evaluation will be done considering the “Zero” or quoted GST rate, as the case
may be. In cases where the successful bidder quotes the wrong GST rate for
releasing the order, the following methodology will be followed:

i) If the actual GST rate applicable is lower than the quoted GST rate, the
actual GST rate will be added to the quoted basic prices. The final cash
outflow will be based on the actual GST rate.

ii) If the actual GST rate applicable is more than the quoted GST rate, the
basic prices quoted will be reduced proportionately, keeping the final cash
outflow the same as the overall quoted amount.

6) Correction Errors/ adjustments:

a) Loading for Deviations: Unless announced beforehand, the quoted price shall
not be loaded based on deviations in commercial conditions. If it is so declared,
such loading of a financial Proposal shall be done as per the relevant
provisions;

b) Discrepancies between Technical and Financial Proposal:

i) Activities and items described in the Technical Proposal but not priced in
the Financial Proposal shall be assumed to be included in the prices of
other activities or items, and no corrections are made to the Financial
Proposal.

ii) If a Lump-Sum contract selection method is declared in the RFP, the
Consultant is deemed to have included all prices in the Financial Proposal,
so neither arithmetical corrections nor price adjustments shall be made.
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iii) If a Time-Based contract selection method is declared in the RFP, in case of
discrepancy between the Technical and Financial Proposals in indicating
quantities of input, any higher quantities in Technical Proposal shall prevail,
and the quoted total prices shall be assumed to apply to this higher
quantum. The unit rate for such activity shall be accordingly adjusted. No
such correction shall be done if quantities are lower in the Technical
proposal.

c) Discounts and Rebates: If any Consultant offers conditional discounts/
rebates in his Proposal or suo-motu discounts and rebates after the Proposal
Opening (techno-commercial or financial), such rebates/ discounts shall not be
considered for ranking the offer. But if such a Consultant gets selected as per the
selection method, without discounts/ rebates, such discounts/ rebates shall be
availed and incorporated in the contracts;

d) Price Variation: If the tenders have been invited on a variable price basis, the
tenders shall be evaluated, compared, and ranked based on the position as
prevailing on the last deadline for techno-commercial Proposal submission
and not on any future date.

7) Ambiguous Financial Proposal: If the financial Proposal is ambiguous and leads totwo
equally valid total price amounts, it shall be rejected as nonresponsive.

8) Time-Based (Input Admeasurement) Contracts: The Consultant’s Proposal must
include the Key Experts’ time-input person-months not less than the minimum specified
in Section VI-A: List of Key Experts and Required Qualifications.

a) Minimum Time Inputs: if a Proposal includes less or more than the required
minimum person-month time input, the proposal shall be considered as per sub-
clause 6. b)-iii) above for that key-position

b) The proposal shall be evaluated based on remuneration cost plus reimbursable
expenses as quoted by the consultants in the prescribed financial forms. The
travel expense (TA/DA for authorized travel outside the home station) shall be
reimbursed by the Procuring Entity on an actual basis. It shall be limited to the
entitlement in Appendix D to the Contract Form. Therefore, travel expenses
(TA/DA for authorized travel outside the home station) need not be quoted in
the financial proposal for evaluation.

9) Quality and Cost-Based Selection (QCBS): In the case of QCBS, the total score is
calculated by 60% weightage to the technical, 20 % Weightage to the performance
security Quoted by the bidder and 20% weightage to financial quote submitted by
bidder and adding them to obtain a combined QCBS (Technical cum Financial) score,
as explained in the sub-clauses below. The proposal obtaining the highest total
combined score in evaluating quality and cost will be ranked as H-1, followed by the
proposals securing lesser marks as H-2, H-3 etc. The proposal securing the highest
combined marks and ranked H-1 will be invited for negotiations as per ITC-Clause 12
below. If twoormore bids have the same highest score in the final ranking, the bid with
a higher financial score will be H-1.

a) TheTechnical Proposals are given an absolute technical score (Ta out of max 100)
based on the evaluation criteria in Section VII: Evaluation/ Scoring Criteria.
However, to normalise this w.r.t. Financial Score Sf below, a relative Technical
Score (St) based on their relative ranking shall be calculated. The
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highest evaluated Technical Score (Ta-max) is assigned the maximum relative
Technical Score (St) of 100 (Hundred). The formula for determining the relative
Technical scores (St) of all other Proposals is as follows:

St = 100 x Ta/ Ta-max,

in which "Ta-max" is the highest evaluated absolute Technical Score, "St" is the
relative Technical score calculated, and "Ta" is the absolute Technical Score of
the proposal under consideration. This normalisation would avoid any unintended
magnification of weightage to the financial score due to different scales of
Technical Scores and Financial Scores.

b) The Financial Proposals shall be evaluated in two parts :-

i) The relative ranking of performance security, with the highest performance
Security (PBGm) being assigned the maximum financial score (PBGf) of
100(Hundred). The formula for determining the financial scores (PBGf) of all
other Proposals is as follows:

PBGf = 100 x PBG/ PBGm,

in which "PBGm" is the highest performance security offered, "PBGf" is the
financial score calculated, and "PBG" is the amount of PBG of the proposal under
consideration.

Note:- If quoted Performance Bang Guarantee if less than 5% of the financial
proposal quoted by the bidder, The bid shall be considered as non responsive and
will not be further evaluated.

ii) The cost-score based on the relative ranking of prices, with the lowest
evaluated Financial Proposal (Fm) being assigned the maximum financial score
(Sf) of 100(Hundred). The formula for determining the financial scores (Sf) of
all other Proposals is as follows:

Sf = 100 x Fm/ F,

in which "Fm" is the price of the lowest offer, "Sf" is the financial score
calculated, and "F" is the price of the proposal under consideration.

c) The weights given to the Technical (T), Performance BG (PBG) and Financial (P)
Quote Proposals are specified in TIS/ AITC:
T (the weight given to the Technical Proposal) = 60%, and PBG (the
weight given to the PBG Financial Proposal) = 20%%
Sf (the weight given to the Financial Quote of services by bidder) = 20%% (with T +
PBGf+Sf = 100%)

d) Proposals would be ranked according to their combined QCBS (weighted
technical, St and financial, Sf ( which will include of PBG and financial Quote))
scores as follows:

S = (St x T + PGBfxPBG+Sf x P)/100.
in which "S" is the combined QCBS score, "St" is the relative technical score
calculated as per sub-clause a) above and "Sf" is the financial score calculated as
per sub-clause b) above.

e) All scores shall be calculated up to two decimal places only.

11.4.2 Global Tender Enquiry (GTE, International Competitive Bidding)

The following additional aspects of the evaluation of the financial offer shall also apply:

1) Currency of Tender
In GTE tenders, if permitted in AITC, the Proposal price may be in foreign currencies,
except for expenditure incurred in India (including incidental Works/ Goods/ Services
delivered in India and agency commission, if any) should be stated in Indian Rupees.

2) Evaluation of Offers

All financial Proposals shall be converted to Indian Rupees based on the “Bill for
Collection (BC) selling” exchange rate on the last deadline for the Proposal
submission (Techno-commercial offer) from a source as specified (State Bank of India,
if not so specified) in the tender document. The offers would be compared based on the
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principle of the total outgo from Procuring Entity’s pockets, including all applicable
taxes and duties (Customs duty, GST, and GSTCess). For Proposals with Letter of Credit
(LC) payment, the likely LC charges (as ascertained from the Procuring Entity’s bankers)
should also be loaded. Importof Goods or services or both attract integrated tax (IGST).
The IGST rate and GSTcess shall be applicable on the ‘Custom Assessable Value’ plus
the ‘Basic Customs duty applicable thereon’.

The terms FOB, FAS, CIF, DDP etc., shall be governed by the rules & regulations
prescribed in the current edition of INCOTERMS, published by the International
Chamber of Commerce, Paris

Contract Negotiation

12.1. Invitation to Negotiate

The negotiations shall be held at the date and address announced after the selection of the
successful Consultant with their representative(s), who must have written power of attorney to
negotiate and sign a contract on behalf of the Consultant. During the negotiations, it shall be
ensured that no undue advantage accrues to the Consultant and that nothing shall vitiate the
basis on which he has been declared successful. The minutes of negotiations shall be signed
by the Procuring Entity and the Consultant’s authorized representative.

12.2. Verification of Original Documents

Before issuing a Letter of Award (LoA) to the successful Consultant(s), the Procuring Entity
may, at its discretion, ask the Consultant to present the originals of all such documents whose
scanned copies were submitted online during shortlisting process and this RFP process. If so
decided, the photocopies of such self-certified documents shall be verified and signed by the
competent officer and kept in the records as part of the contract agreement. If the Consultant
fails to provide such originals or in case of substantive discrepancies in such documents, it
shall be construed as a violation of the Code of Integrity. Such Proposal shall be liable to be
rejected as non-responsive in addition to other punitive actions in the Code of Integrity.
12.3. Availability of Key Experts:

As a per-requisite to the negotiations, the invited Consultant shall make the all Key Experts
included in the Proposal available for interaction/interview at given date and time before the Authority or the
committee so constituted for this purpose. Failure to present Key Experts’ for interaction/interview
before the Authority at given date and time may result in the Consultant’s Proposal being
declared non-responsive and the Procuring Entity proceeding to negotiate the Contract with the
next-ranked responsive Consultant. However, Authority may finalise a scheme of
empanelment of key personnel and finding their suitability for a specific job profile and
update the suitability/ empaneled status on Infracon. Those key personnel who have been
declared suitable on Infracon for a particular role shall not be interviewed again at the time of
negotiation. Only those key personnel will be interviewed at negotiation stage who has not
been empaneled for a particular post on Infracon portal shall be interviewed at negotiation
stage to find their suitability for the assignment.

Notwithstanding the above, the substitution of Key Experts at the negotiations may be
considered if due solely to circumstances outside the reasonable control of and not
foreseeable by the Consultant, including but not limited to death or medical incapacity or as per
the conditions specified in this RFP.In such case, the Consultant shall offer a substitute Key
Expert within the period specified in the invitation letter to negotiate the Contract, who shall
have equivalent or better qualifications and experience than the original candidate.

As per ITC-Clause 11.3.1-4), Procuring Entity reserves its right to seek during negotiations
the replacement of the Team Leader/ other Key Experts who found not suitable for
assignment during interaction/interview.

12.4. Technical Negotiations

The negotiations include discussions of the Terms of Reference (TORs), the proposed
methodology, the Procuring Entity’s inputs, the special conditions of the Contract, and
finalizing the ‘Appendix A: Terms of Reference’ part of the Contract. These discussions shall
not substantially alter the original scope of services under the TOR or the terms of the contract
lest the quality of the final product, its price, or the initial evaluation be vitiated.
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12.5. Financial Negotiations-:-

Deleted

12.6. Conclusion of Negotiations

The negotiations are concluded with a review of the finalized draft Contract, which shall be
initiated by the Procuring Entity and the Consultant’s authorized representative.

If the negotiations fail, the Procuring Entity shall inform the Consultant in writing of all
pending issues and disagreements and provide a final opportunity for the Consultant to
respond. If disagreement persists, the Procuring Entity shall declare the proposal non-responsive,
informing the Consultant of the reasons for doing so. The Procuring Entity shall invite the
next-ranked responsive Consultant to negotiate a Contract. Once the Procuring Entity
commences negotiations with the next-ranked Consultant, the Procuring Entity shall not reopen
the earlier negotiations.

Award of Contract

13.1. Letter of Award (Acceptance - LoA) and Signing of Contract

13.1.1Letter of Award (LoA)

After 10 days from the conclusion of negotiations (in line with ITC-Clause 14 below), the
Consultant whose Proposal has been accepted shall be notified of the award by the Procuring
Entity before the expiration of the Proposal validity period by written or electronic means.
This notification (hereinafter and in the Conditions of Contract called the "Letter of Award -
LoA") shall state the sum (hereinafter and in the contract called the "Contract Price") that the
Procuring Entity shall pay the Consultant in consideration of delivery of Services. The Letter of
Award (LoA) shall constitute the legal formation of the contract, subject only to the furnishing of
performance security as per the provisions of the sub-clause below. The Procuring Entity, at its
discretion, may directly issue the contract subject only to the furnishing of performance
security, skipping the issue of LoA.

13.1.2 Performance Security

1) The performance security shall be criteria for financial evaluation. The consultants are
required to quote the amount of performance Security only. The Cost of proposal shall be
fixed by the Authority.

2) Within the number of days stipulated in AITC (or 21 days if not specified) of receipt of the
Letter of Award (LoA, or the contract if LoA has been skipped), performance Security as
per details in GCC-5.8 shall be submitted by the Consultant to the Procuring Entity.

3) If the Consultant, having been called upon by the Procuring Entity to furnish Performance
Security, fails to do so within the specified period, it shall be lawful for the Procuring Entity
at its discretion to annul the award and forfeit EMD (or enforce Bid Securing Declaration if
it was permitted to be submitted in lieu of Bid Security), besides taking any other
administrative punitive action like ‘Removal from List of Registered Suppliers’ etc.

13.1.3 Signing of Contract

1) Publication of Results: The Procuring Entity shall send to each techno-commercially
suitable Consultant the Notification of Intention to Award the Contract to the successful
Consultant. The Notification of Intention to Award shall contain, at a minimum, the
following information:

a) the name and address of the Consultant with whom the Procuring Entity
successfully negotiated a contract;

b) the contract price of the successful Proposal;

c) the names of all Consultants included in the short list for RFP, indicating
those that submitted Proposals;

d) the final combined scores and the final ranking of the Consultants

e) The name and address of the successful Consultant(s) receiving the contract(s)
shall be published in the Portal and notice board/ bulletin/website of the
Procuring Entity.

2) After the award notification, the Procuring Entity shall share a copy of the Contract
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Agreement (as per Format 1: Contract Form along with sub-formats) to a successful
Consultant for review. The Consultant may point out to the Procuring Entity, in writing/
electronically, any anomalies noticed in the contract within seven days of receipt. The
Contract Agreement shall be executed within 21 days after the date of issue of the Letter of
Acceptance and after submission and verification of the Performance Security.

3) If asked by the Procuring Entity, the successful Consultant shall return the original copy of
the contract, duly signed, and dated, within seven days from the date of receipt of the
contract, to the Procuring Entity by registered/ speed post or by a suitable digital means.

Grievance Redressal/ Complaint Procedure

1) The consultant has the right to submit a complaint or seek de-briefing regarding the rejection
of his proposal, in writing or electronically, within 10 days of the declaration of techno-
commercial or financial evaluation results. The complaint shall be addressed to the Head
of Procurement.

2) Within 5 working days of receipt of the complaint, the Tender Inviting Officer shall
acknowledge the receipt in writing to the complainant, indicating that it has been received,
and the response shall be sent in due course after a detailed examination.

3) The Tender InvitingOfficer shall convey the final decision to the complainant within
15 days of receiving the complaint. No response shall be given regarding the confidential
process of evaluating Proposals and awarding the contract before the award is notified,
although the complaint shall be kept in view during such a process. However, no response
shall be given regarding the following topics explicitly excluded from such complaint
process:

a) Only a Consultant who has participated in the procurement process, i.e., pre-
qualification, Consultant registration or bidding, as the case may be, can make
such representation.

b) Only a directly affected Consultant can represent in this regard.
c) In the case of RFP, before the bidding of Technical/ financial Proposals, an

application for review concerning the technical/ financial Proposal may be filed
only by a Consultant who has qualified in the RFP;

d) If a technical Proposal has been evaluated before the opening of the financial
Proposal, an application for review concerning the financial Proposal may be filed
only by a Consultant whose technical Proposal is found to be acceptable.

4) No third-party information (RFPs, evaluation results) can be sought or included in the
response.

5) The following decisions of the Procuring Entity shall not be subject to review:

a) Determination of the need for procurement.
b) Complaints against Terms of Reference except under the premise that they are

either vague or too specific to limit competition

c) Selection of themode of procurement or bidding system;
d) Choice of the selection procedure.
e) Provisions limiting the participation of Consultants in the Procurement

Process, in terms of policies of the Government
f) Provisions regarding purchase preferences to specific categories of

Consultants in terms of policies of the Central Government
g) Cancellation of the Procurement Process except where it is intended to

subsequently re-tender the same Services.

Code Integrity in Public Procurement, Misdemeanors and
Penalties:

Procuring authorities, Consultants, suppliers, contractors, and consultants should observe the
highest standard of integrity and not indulge in prohibited practices or other misdemeanors,
either directly or indirectly, at any stage during the Procurement Process or the execution of
resultant contracts. GCC-clause 13 (including the penalties prescribed therein) shall be
considered part of this clause of ITC (even though it is not being reproduced here for brevity)
and shall apply mutatis mutandis during the pre-award Procurement Process.
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Section III: Appendix to Instructions to Consultants (AITC)
RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services

(Ref ITC-clause 1.4)
{Note for Procuring Entity: Text in grey italics font within square bracket [e.g., Mention …] are just
suggestions/ directions and must be replaced by applicable text - remove brackets and convert the
font to regular and black. Delete the rows not required. Clauses other than those mentioned below
may also be mentioned if these need to be changed}

Note for Consultants: Following clauses (in column 1), wherever these appear in ITC,
shall be taken to be negated or additional provisions be added to, or existing provisions
be altered as per column 2. Whenever there is any conflict between the provision in the
ITC and that in the AITC, the provision contained in the AITC shall prevail.

ITC-

Clauses

To be read as

ITC 1: Contents of RFP

ITC 1.3,

1.4, 1.5

[ ] As per Section VII of RFP

ITC 3 Consultants - Eligibility and Preferential Policies

ITC 3.2 [ Consultants are not allowed to associate with other Bidders]

ITC 3.2 Participation of Sub-consultants, Key Experts and Non-Key Experts in more than one
Proposal is not allowed

ITC 4 The Terms of Reference and Form of Contract

ITC 4.1 As per Section VI - Terms of Reference

ITC 5. Proposal Prices, Taxes and Duties

ITC 5.1.5 [ prices are to be quoted in INR ]

ITC 5.2.2 As per section IV- GCC and Section V-SCC]

ITC 5.4.1 As per section IV- GCC and Section V-SCC]

ITC 5.4.2 As per section IV- GCC and Section V-SCC]

ITC 6 to 10 Downloading, Preparation, Submission and Opening of Proposals

ITC 8.1.1 [Language in which Proposals are to be submitted –English]

ITC 8.2.1 [ Integrity Pact is to be Signedby all pertrners of JV/C and Submitted along with
Proposal. Name and Contact Details of the Independent External Monitor (IEM) for
Integrity Pact are as follows:- [Pls add names]

ITC 11 and 12 Evaluation of Proposals and Award of Contract

ITC 11.2.1 As per section VII
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ITC 11.4.2 [Customise by indicating here whether this is a Global Tender Enquiry (International

Competitive Bidding) and the foreign currencies permitted]

ITC 13.1.2 [Mention the period for submission of Performance Security if differentfrom 21 days]
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Section IV: General Conditions of Contract (GCC)

General

1.1. Tenets of Interpretation

Unless where the context requires otherwise, throughout the contract:

1) The headings of these conditions shall not affect the interpretation or construction thereof.
2) Writing or written includes matter either whole or in part, in digital communications,

manuscript, typewritten, lithographed, cyclostyled, photographed, or printed under or over
signature or seal or digitally acceptable authentication, as the case may be.

3) Words in the singular include the plural and vice-versa.
4) Words importing the masculine gender shall be taken to include other genders, and words

importing persons shall include any company, association, or body of individuals,
whether incorporated or not.

5) Terms and expressions not herein defined shall have the meanings assigned to them in the
contract Act, 1872 (as amended) or the Sale of Goods Act, 1930 (as amended) or the
General Clauses Act, 1897 (as amended) or of INCOTERMS, (current edition published
by the International Chamber of Commerce, Paris) as the case may be.

6) Any reference to ‘Services’ shall also be deemed to include the incidental Works/ Goods.
7) Any reference to any legal Act, Government Policies or orders shall be deemed to include

all amendments to such instruments, from time to time, to date.

1.2. Definitions

In the contract, unless the context otherwise requires:

1) “Allied Firm” are all business entities that are within the ‘controlling ownership interest’
(ownership of or entitlement to more than twenty-five per cent of the company's shares or
capital or profits) or ‘control’( including the right to appoint a majority of the directors or
to control the management or policy decisions including by virtue of their shareholding or
management rights or shareholder agreements or voting agreements) of the principal firm
acting alone or together or through one or more juridical persons. All successor firms or
assigns of the principal firm shall be considered allied firms;

2) “Bill of Quantities” (including the term Price Schedule or BOQ) means the priced and
completed Bill of Quantities forming part of the Proposal;

3) "Commercial Bank" means a bank, defined as a scheduled bank under section 2(e) of the
Reserve Bank of India Act, 1934;

4) “Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ or
‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for Services’, ‘rate contract’ or
‘framework contract’ or ‘Letter of Award – LoA’ (letter or memorandum communicating to
the Consultant the acceptance of his Proposal) or ‘Agreement’ ora ‘repeat order’ accepted/
acted upon by the Consultant in specific contexts), meansa formal legal agreement in
writing relating to the subject matter of procurement, entered into between the Procuring
Entity and the Consultant on mutually acceptable terms and conditions and which are in
compliance with all the relevant provisions of the laws of the country;
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5) "Consultant" (as a participant in a Procurement Process - including the term 'contractor',
‘bidder’, ‘tenderer‘, participant’ or 'service provider' in specific contexts) means any person
or firm or company, including any member of a consortium or joint venture, every
artificial juridical person not falling in any of the descriptions of Consultants stated
hereinbefore, including any agency branch or office controlled by such person,
participating in a Procurement Process;

6) “Consultant” (as a contract holder - including the terms ‘Supplier’ or ‘Service Provider’
or ‘Contractor’ or ‘Firm’ or ‘Vendor’ or ‘Successful Consultant’ in specific contexts)
means the person, firm, company, or Joint Venture with whom the contract is entered into and
shall be deemed to include the Consultant's successors (approved by the Procuring Entity),
agents, Sub-consultant, representatives, heirs, executors, and administrators as the case may
be unless excluded by the terms of the contract;

7) “Contract Manager” means (as distinct from Team Leader of the Consultant) the
Procurement Officer or any other officer or a third-party agency who has been assigned
the authority to take all actions on behalf of the Procuring Entity during the execution of the
contract by the Consultant;

8) “Day”, “Month”, and “Year” shall mean respectively calendar day, month or year (unless
reference to financial year is apparent from the context);

9) “Effective Date” means the date on which this Contract comes into force and effect as per
the Contract;

10) “Experts” means, collectively, Key Experts, Non-Key Experts, or any other personnelof the
Consultant, Sub-consultant or JV member(s) assigned by the Consultant to perform the
Services or any part thereof under the Contract;

11) "Goods" (including the terms ‘Stores’, and ‘Material(s)’ in specific contexts) includes all
articles, materials, commodities, livestock, medicines, furniture, fixtures, raw material,
consumables, spare parts, instruments, machinery, equipment, industrial plant, vehicles,
aircraft, ships, railway rolling stock assemblies, sub-assemblies, accessories, a group of
machines comprising an integrated production process or such other categories of goods
or intangible, products like technology transfer, licenses, patents or other intellectual
properties (but excludes books, publications, periodicals, etc., for a library), in specific
contexts, procured or otherwise acquired by a Procuring Entity. Any reference to Goods
shall be deemed to include small work or some services that are incidental or consequential
to the supply of such goods;

12) “Government" means the Central Government or a State Government, as the case may be
and includes agencies and Public Sector Enterprises under it in specific contexts;

13) “Intellectual Property Rights” (IPR) means the intellectual property owner's rights
concerning possession/ exploitation of such property by others of tangible or intangible
intellectual property, including rights to Patents, Copyrights, Trademarks, Industrial
Designs, Geographical indications (GI);

14) “Joint Venture (JV or JV/C)” means an association or a Consortium with or withouta legal
personality distinct from that of its members, of more than one entity where one member
has the authority to conduct all businesses for and on behalf of any and all the members of
the JV, and where the members of the JV are jointly and severally liable to the Procuring
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Entity for the performance of the Contract.;
15) “Key Expert(s)” means an individual professional (usually identified by name) whose skills,

qualifications, knowledge, and experience are critical to the performance of the Services
under the Contract and whose Curricula Vitae (CV) was considered in the technical
evaluation of the Consultant’s proposal;

16) “Non-Key Expert(s)” means an individual professional (usually not identified by name)
provided by the Consultant or its Sub-consultants to perform the Services or any part
thereof under the Contract;

17) “Parties”: The parties to the contract are the "Consultant" and the “Procuring Entity”,as defined in
GCC clause 2.4;

18) “Performance Security” (includes the terms ‘Security Deposit’ or ‘Performance Bond’
‘Performance Bank Guarantee’ or other specified financial instruments in specific
contexts) means a monetary guarantee to be furnished by the successful Consultant or
Contractor in the form prescribed for the due performance of the contract;

19) “Procurement” (in the context of Public/ Government ‘procurement’ or ‘Purchase’,or
‘Acquisition’ including an award of Public-Private Partnership projects, in specific
contexts) means the acquisition of Goods/ Services/ works or a combination thereof by way
of purchase, lease, license or otherwise, either using public funds or any other source of
funds (e.g. grant, loans, gifts, private investment etc.) by a Procuring Entity, whether directly
or through an agency with which a contract for procurement is entered into, but does not
include any acquisition without consideration. The term “procure”/ “procured” or
“purchase”/ “purchased” shall be construed accordingly;

20) “Procuring Entity” means the entity in The Procuring Organization procuring Goods,
Works, or Services;

21) “Procurement Officer” means the officer signing the Letter of Award (LoA) and/or the
contract on behalf of the Procuring Entity;

22) “Procurement Process” (or “Tender”; “RFP”; “RFP”, “Tender Enquiry” in specific
contexts): ‘Procurement Process’ is the whole process from the publishing of the RFP
Document to the resultant award of the contract. ‘RFP Document’ means the document
(including all its sections, appendices, forms, formats, etc.) published by the Procuring
Entity to invite Proposals in a Procurement Process. The RFP Document and Procurement
Process may be generically and interchangeably referred to as “Bid Document”, “Tender"
or " Tender Enquiry, " which would be clear from context without ambiguity;

23) "Proposal" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘bid’ in specific contexts)
means an offer to supply goods, services or execution of works made as per the terms and
conditions set out in a document inviting such offers;

24) “Services” means the activities to be performed by the Consultant under this Contract, as
described in Appendix A thereto;

25) “Signed” means ink signed or digitally signed with a valid Digital Signature as perIT Act
2000 (amended from time to time). It also includes stamped, except in thecase of a Letter of
Award or amendment thereof;

26) “Sub-consultant” means a person or corporate body with an agreement with the
Consultant to carry out a specific part of the ‘Services’ while the Consultant remains solely

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



43

liable for the execution of the Contract;
27) “Variation” means an instruction given by the Contract Manager, which varies the scope,

quantum or performance standards of the Service performed;
28) “Works” refer to any activity involving construction, fabrication, repair, overhaul,

renovation, decoration, installation, erection, excavation, dredging, and so on, which
make use of a combination of one or more engineering designs, architectural design,
material and technology, labour, machinery, and equipment.

1.3. Document Conventions

All words and phrases defined in GCC-clause 1.2 are written as ‘Capitalised words’ and shall
have the defined meaning. The rest of the words shall be as per grammar, inter-alia ‘Services’
shall indicate the definition given in the GCC, while ‘services’ shall have the usual dictionary
meaning.

1.4. Abbreviations:
AITC Appendix to Instructions To Consultants

BOQ Bill of Quantities

BSD Bid Securing Declaration

CV Curriculum Vitae

EMD Monetary guarantee to be furnished by a Consultant along with
its proposal

FBS FixedBudget Selection

GCC General Conditions of Contract

GST Goods and Services Tax

GSTIN GST Identification Number

GTE Global Tender Enquiry (International Competitive Bidding)

HSN Harmonized System of Nomenclature

IEM Independent External Monitor

IPR Intellectual Property Rights

ITC Instructions To Consultants

JV/C Joint Venture/ Consortium

LCS LeastCost Selection

LoA Letter of Award (Acceptance)

QCBS Quality and Cost-Based Selection

RFP Request for Proposal

RFPL Request for Proposal Letter

SCC Special Conditions of Contract

TIA Tender Inviting Authority
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TIS Tender Information Summary

TOR Terms of Reference

The Contract

2.1. Language of Contract

The contract and all subsequent correspondence documents, during its execution, between the
consultant and the Procuring Entity shall be written in the Language (hereinafter called the
contract’s language) as stipulated in the Contract (or, if not so specified, in English). However,
the language of any printed literature furnished by a Consultant may be written in any other
language provided a certified translation accompanies the same in the contract’s language.
For purposes of interpretation, translation in the contract’s language shall prevail.

2.2. TheEntireAgreement

This Contract and its documents (referred to in GCC-clause 2.5 below) constitute the entire
agreement between the Procuring Entity and the Consultant and supersede all other
communications, negotiations, and agreements (whether written or oral) of the Parties made
before the date of this Contract. No agent or representative of either Party has the authority to
make, and the Parties shall not be bound by or be liable for, any statement, representation,
promise or agreement not outlined in this Contract.

2.3. Severability

If any provision or condition of this Contract is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or unenforceability shall not affect the validity or
enforceability of the Contract or any of its other provisions and conditions.

2.4. Relationshipbetween Parties

1) The parties to the contract are the Consultant and the Procuring Entity, as nominated in the
contract.

2) Nothing contained herein shall be construed as establishing a relationship in the nature of
master and servant or principal and agent between the Procuring Entity and the Consultant.
The Consultant, subject to this Contract, is legally the main principal/ master of the Experts
and Sub-consultants, if any, performing the Services and shall be fully responsible for the
Services performed by them or on their behalf hereunder.

3) Authority of Member in Charge: In case the Consultant is a Joint Venture, the members
hereby authorize the member specified in the contract to act on their behalf in exercising
all the Consultant’s rights and obligations towards the Procuring Entity under this Contract,
including without limitation the receiving of instructions and payments from the Procuring
Entity.

4) Authorised Representative: Any action required or permitted to be taken and any
document required or permitted to be executed under this Contract by the Procuring
Entity or the Consultant may be taken or executed by the officials specified in thecontract.

5) Good Faith: The Parties shall act in good faith concerning each other’s rights under this
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Contract and adopt all reasonable measures to ensure the realization of the objectives of
this Contract. The Consultant shall always act, in respect of any matter relating to this
Contract or the Services, as a faithful adviser to the Procuring Entity and shall at all times
support and safeguard the Procuring Entity’s legitimate interests in any dealings with the
third parties.

2.5. Contract Documents and their Precedence

The following conditions and documents in indicated order of precedence (higher to lower)
shall be considered an integral part of the contract, irrespective of whether these are not
appended/ referred to in it. Any generic reference to ‘Contract’ shall imply reference to all
these documents as well:

1) Valid and authorized Amendments issued to the contract.
2) The Agreement consisting of the initial paragraphs, recitals, and other clauses, including

the appendices annexed to it and signatures of Procuring Entity, set forth immediately
before the GCC;

3) AppendixA: Terms of Reference;
4) Appendix B: Key Experts;
5) Appendix C – Remuneration Cost Estimates;

a) Annex to Appendix C: Breakdown of Agreed Fixed Rates in Consultant’s
Contract;

6) AppendixD – Reimbursable Expenses Cost Estimates;
7) the Letter of Award (LoA), if issued
8) the SCC
9) the GCC
10) theConsultant’s Proposal;
11) any other document listed in the contract as forming part of this Contract.
12) Integrity Pact, if any

2.6. Modifications/ Amendments, Waivers and Forbearances

2.6.1 Modifications/ Amendments of Contract

1) After the contract documents have been signed, no modified provisions shall be
applicable unless the Procuring Entity suo-moto or, on request from the Consultant, by
written order, amend the contract, at any time during the currency of the contract, by making
alterations and modifications within the general scope of the Contract. Requests for changes
and modifications in the Contract may be submitted in writing by the Consultant to the
Procuring Entity.

2) If the Consultant does not agree to the suo-moto modifications/ amendments made by the
Procuring Entity, he shall convey his views within 14 days from the date of amendment/
modification. Otherwise, it shall be assumed that the Consultant has consented to the
amendment.

3) Any verbal or written arrangement abandoning, modifying, extending, reducing, or
supplementing the contract or any of the terms thereof shall be deemed conditional and shall
not be binding on the Procuring Entity unless and until the same is incorporated in a
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formal instrument and signed by the Procuring Entity, and till then the Procuring Entity
shall have the right to repudiate such arrangements.

2.6.2 Waivers and Forbearance

The following shall apply concerning any waivers, forbearance, or similar action taken under
this Contract:

1) Any waiver of a Procuring Entity’s rights, powers, or remedies under this Contract must
be in writing, dated, and signed by an authorized representative of the Procuring Entity
granting such a waiver andmust specify the terms under which the waiver is being granted.

2) No relaxation, forbearance, delay, or indulgence by Procuring Entity in enforcing any of
the terms and conditions of this Contract or granting of an extension of time by Procuring
Entity to the Consultant shall, in any way whatsoever, prejudice, affect, or restrict the rights
of Procuring Entity under this Contract, neither shall any waiver by Procuring Entity of any
breach of Contract operate as a waiver of any subsequent or continuing breach of Contract.

Governing Laws and Jurisdiction

3.1. Governing Laws and Jurisdiction

1) This Contract, its meaning and interpretation, and the relation between the Parties shall be
governed by the Laws of India for the time being in force.

2) Irrespective of the place of delivery, the place of performance or the place of payments
under the contract, the contract shall be deemed to have been made at the place from
which the Letter of Award (LoA, or the contract Agreement, in the absence of LoA) has
been issued. The courts of such Delhi shall alone have jurisdiction to decide any dispute
arising outor in respect of the contract.

3.2. Changes in Laws and Regulations

Unless otherwise stipulated in the contract, if after the deadline for the Proposal submission
(Techno-commercial), any law, regulation, ordinance, order or bye-law having the force of
law is enacted, promulgated, abrogated, or changed in India (which shall be deemed to include
any change in interpretation or application by the competent authorities) that subsequently affects
the Delivery Date and/ or the contract Price, then such Delivery Date and/ or Contract Price
shall be correspondingly increased or decreased as per GCC clause 2.6, by agreement
between the Parties hereto, to the extent that the Consultant has thereby been affected in the
performance of any of its obligations under the contract. Notwithstanding the foregoing, such
additional or reduced cost shall not be separately paid or credited if the same has already been
accounted for in the applicable price adjustment provisions.

Communications

4.1. Communications

All communications under the contract shall be served by the parties to each other in
writing, in the contract's language, and served in a manner customary and acceptable
in business and commercial transactions. Any notice, request or consent required or
permitted to be given or made pursuant to this contract shall be routed through Data
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Lake only unless the law required to send such notices requests etc through
physical/any other specified mode only. Any such notice, request or consent shall be
deemed to have been delivered when given or made on the Data Lake to an authorized
representative of the Party specified in the SC.
The effective date of such communications shall be either the date when delivered to
the recipient or the effective date mentioned explicitly in the communication,
whichever is later.
No communication shall amount to an amendment of the terms and conditions of the
contract, except a formal letter of amendment of the Contract expressly so designated.
Such communications would be an instruction, a notification, an acceptance, a
certificate from the Procuring Entity, or a submission or a notification from the
Consultant. A notification or certificate required under the contract must be
communicated separately from other communications.

4.2. Persons signing the Communications

For all purposes of the contract, including arbitration, thereunder all communications to the
other party shall be signed by:

1) On behalf of the Consultant: The person who has signed the contract on behalf ofthe
Consultant shall sign all correspondences. A person signing communication inrespect of
the contract or purported to be on behalf of the Consultant, without disclosing his
authority to do so, shall be deemed to warrant that he has authority to bind the Consultant.
If it is discovered at any time that the person so signing has no authority to do so, the
Procuring Entity reserves its right, without prejudice to any other right or remedy, to
terminate the contract for default in terms of the contract and/ or avail any or all the
remedies thereunder and hold such person personally and/ or the Consultant liable to the
Procuring Entity for all costs and damages arising from such misdemeanors.

2) On behalf of the Procuring Entity: Unless otherwise stipulated in the contract, the Contract
Manager signing the contract shall administer the contract and sign communications on
behalf of the Procuring Entity. Paying Authorities mentioned in
the contract shall also administer respective functions during Contract Execution.

4.3. Address of the parties for sending communications by the other party. For all
purposes of the contract, including arbitration, thereunder, the address of parties to which the

other party shall address all communications and notices shall be:

1) The Consultant's address as mentioned in the contract, unless the Consultant has notified
change by a separate communication containing no other topic to the Procuring Entity.
The Consultant shall be solely responsible for the consequence of an omission to notify a
change of address in the manner aforesaid, and

2) The Procuring Entity's address shall be the one mentioned in the contract. The Consultant
shall also send additional copies to officers of the Procuring Entity presently dealing with
the contract.

3) In case of communications from the Consultant, copies of communications shall be marked
to the Contract Manager and the Procuring Entity’s officer signing the contract and as
relevant to the Paying Authorities mentioned in the contract. Unless specified before the
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contract's start, the Procuring Entity and the Consultant shall notify each other if
additional copies of communications are to be addressed to additional addresses.

Consultant’s Obligations and restrictions on its Rights

5.1. Changes in Constitution/ financial stakes/ responsibilitiesBusiness and Contract’s the

Consultant must proactively keep the Procuring Entity informed of any changes in its

constitution/ financial stakes/ responsibilities during the execution of the contract.

1) Where the Consultant is a partnership firm, the following restrictions shall apply to
changes in the constitution during the execution of the contract:

a) A new partner shall not be introduced in the firm except with the previous consent
in writing of the Procuring Entity, which shall be granted only upon execution of a
written undertaking by the new partner to perform the contract and accept all
liabilities incurred by the firm under the contract before the date of such
undertaking.

b) On the death or retirement of any partner of the Consultant firm before the
complete performance of the contract, the Procuring Entity may, at his option,
terminate the contract for default as per the contract and/ or avail any or all
remedies thereunder.

c) If the contract is not terminated as provided in Sub-clause (b) above,
notwithstanding the retirement of a partner from the firm, that partner shall continue
to be liable under the contract for acts of the firm until a copy of the public notice
given by him under Section 32 of the Partnership Act, has been sent by him to the
Procuring Entity in writing or electronically.

5.2. Obligation to Maintain Eligibility and Qualifications

The contract has been awarded to the Consultant based on evaluation and scoring criteria
stipulated in the RFP process based on eligibility and qualifications criteria stipulated therein.
The Consultant is contractually bound to maintain compliance with all such criteria during the
execution of the contract. Any change which would vitiate the basis on which the Consultant
was shortlisted or awarded the contract should be pro-actively brought to the notice of the
Procuring Entity within 7 days of it coming to the Consultant’s knowledge.

5.3. Restriction on Potential Conflict of Interests

1) Neither the Consultant nor its Sub-consultants nor the Personnel shall engage, either directly
or indirectly, in any of the following activities:

a) During this Contract's term, any business or professional activities in India that
would conflict with the activities assigned to them.

b) After this Contract's termination, such other activities as may be stipulated in the
contract.

2) Furthermore, if the Consultant, as part of the Services, has the responsibility of advising
the Procuring Entity on the procurement of goods, works or services, the Consultant shall
at all times exercise such responsibility in the best interest of the Procuring Entity. Any
discounts or commissions obtained by the Consultant in the exercise of such procurement
responsibility shall be for the account of the Procuring Entity.
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3) During the term of this Contract and after its termination, the Consultant and its affiliates,
as well as any Sub-consultant and any of its affiliates, shall be disqualified from providing
goods, works, or Services (other than the subject Service of this Contract and any
continuation thereof) for any project resulting from or closely related to the subject
Services of this Contract.

4) he payment of the Consultant according to (GCC Clause 10.5) shall constitute the
Consultant’s only payment in connection with this Contract. The Consultant shall not accept
for its benefit any trade commission, discount, or similar payment in connection with
activities under this Contract or the discharge of its obligations hereunder. The Consultant
shall use its best efforts to ensure that any Sub-consultants and the Experts and agents of
either shall not receive any additional payment.

5) The Consultant has an obligation and shall ensure that its Experts and Sub-consultants
shall have an obligation to disclose any actual or potential conflict that impacts their
capacity to serve the best interest of the Procuring Entity, or that may reasonably be
perceived as having this effect. Failure to disclose said situations may lead to the
disqualification of the Consultant and/ or the termination of the Contract.

5.4. Consequences of breach by Constituents of a Consultant

Should the Consultant or any of its partners, its Sub-consultants, any of its members in case of
JV/C, or their Personnel commit a default or breach of GCC-clause 5.1 to 5.7, the Consultant
(in case of JV, by the Lead Member, or in the case of the Lead Member being the defaulter, by
the member nominated as Lead Member of the remaining JV/C) shall remedy such breaches
within 21 days, keeping the Procuring Entity informed. Procuring Entity may call upon the
Lead Member to assign the work of the defaulting member to any other equally competent
party acceptable to the Procuring Entity. However, at its discretion, the Procuring Entity shall
be entitled, and it shall be lawful on his part, to treat it as a breach of contract and avail any or
all remedies thereunder. The decision of the Procuring Entity as to any matter or thing
concerning or arising out of GCC-clause 5.1 to 5.7 or on any question whether the Consultant
or any partner of the Consultant firm has committed a default or breach of any of the conditions
shall be final and binding on the Consultant.

5.5. Assignment and Sub-contracting- Deleted

5.6. Obligation to Indemnify Procuring Entity

5.6.1 For breach of IPRRights

1) the Consultant shall indemnify and hold harmless, free of costs, the Procuring Entity and its
employees and officers from and against all suits, actions or administrative proceedings,
claims, demands, losses, damages, costs, and expenses of any nature, including attorney’s
fees and expenses, which may arise in respect of the Services provided by the Consultant
under this Contract, as a result of any infringement or alleged infringement of any patent,
utility model, registered design, copyright, or other Intellectual Proprietary Rights (IPR)
or trademarks, registered or otherwise existing on the date of the contract arising out of or
in connection with:

a) Any design, data, drawing, specification, or other documents or Services provided
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or designed by the Consultant for or on behalf of the Procuring Entity.
b) The sale by the Procuring Entity in any country of the services/ products

produced by the Services delivered by Consultant, and
c) The delivery of the Services by the Consultant or the use of the Services at the

Procuring Entity’s Site

2) Such indemnity shall not cover any use of the Services or any part thereof other than for the
purpose indicated by or to be reasonably inferred from the contract, neither any
infringement resulting from the use of the Services or any part thereof, or any service/
products produced thereby in association or combination with any other service,
equipment, plant, or materials not delivered by the Consultant.

3) If any proceedings are brought, or any claim is made against the Procuring Entity arising
out of the matters referred above, the Procuring Entity shall promptly notify the Consultant.
At its own expense and in the Procuring Entity’s name, the Consultant may conduct such
proceedings and negotiations to settle any such proceedings or claim, keeping the
Procuring Entity informed.

4) If the Consultant fails to notify the Procuring Entity within twenty-eight (28) days after
receiving such notice that it intends to conduct any such proceedings or claim, then the
Procuring Entity shall be free to conduct the same on its behalf at the risk and cost to the
Consultant.

5) At the Consultant’s request, the Procuring Entity shall afford all available assistance to the
Consultant in conducting such proceedings or claims and shall be reimbursedby the
Consultant for all reasonable expenses.

5.6.2 For Losses and Damages Caused by Consultant

1) the Consultant shall indemnify and keep harmless the Procuring Entity, from and against,
all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of
every nature and description brought or recovered against the Procuring Entity because of
any act or omission or default or negligence or trespass of the Consultant, his agents, or
employees despite all reasonable and proper precautions may have been taken, during
the execution of the Services. The Consultant shall make good at his own expense all
resulting losses and/ or damages to:

the Services themselves or
any other property of the Procuring Entity or
the lives, persons, or property of others

2) In case the Procuring Entity is called upon tomake good such costs, loss, or damages or to pay
any compensation, including that payable under the provisions of the Workmen's
CompensationAct or any statutory amendments thereof, the amount of any costs or charges
including costs and charges in connection with legal proceedings, which the Procuring
Entity may incur about it, shall be charged to the Consultant. All sums payable by way of
compensation under any of these conditions shall be considered reasonable compensation
to be applied to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

3) The Procuring Entity shall have the power and right to pay or to defend or compromise
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any claim of threatened legal proceedings, or in anticipation of legal proceedings being
instituted consequent on the action or default of the Consultant, to take such steps as may
be considered necessary or desirable to ward off or mitigate the effect of such proceedings,
charging to Consultant, as aforesaid, any sum or sums of money which may be paid and
any expenses whether for reinstatement or otherwise which may be incurred and the
propriety of any such payment, defence or compromise, and the incurring of any such
expenses shall not be called in question by the Consultant.

5.7. Confidentiality, Secrecy and Property and IPRRights

5.7.1 Property Rights

1) Physical assets, e.g., Equipment, vehicles and materials made available to the Consultant
by the Procuring Entity or purchased by the Consultant wholly or partly with funds
provided by the Procuring Entity, shall be the property of the Procuring Entity and shall be
marked accordingly. Upon termination or expiration of this Contract, the Consultant shall
make an inventory of such equipment, vehicles, and materials available to the Procuring
Entity and dispose of such equipment, vehicles, and materials in accordance with the
Procuring Entity’s instructions. While in possession of such equipment, vehicles and
materials, the Consultant, unless otherwise instructed by the Procuring Entity in writing,
shall insure them at the expense of the Procuring Entity in an amount equal to their total
replacement value.

2) Intangible assets, e.g., license agreements, Software Packages, and memberships for
purposes of performance of this contract provided by the Procuring Entity or purchased
by the Consultant wholly or partly with funds provided by the Procuring Entity, shall be
the property of the Procuring Entity and shall be registered accordingly., These shall be
obtained in the name of the Procuring entity after obtaining the Procuring Entity’s prior
written approval. The Procuring entity shall have an encumbered right to use such assets,
even after the termination of the Contract. Any restrictions about the future use of these
documents and software shall be specified in the Contract.

5.7.2 IPR Rights

All deliverables, outputs, plans, drawings, specifications, designs, reports, and other
documents and software submitted by the Consultant under this Contract shall become and
remain the property of the Procuring Entity and shall be subject to laws of copyright and must not
be shared with third parties or reproduced, whether in whole or part, without the Procuring
Entity’s prior written consent. The Consultant shall, not later than upon termination or expiration
of this Contract, deliver all such documents and software to the Procuring Entity, together with a
detailed inventory thereof. The Consultant may retain a copy of such documents and software
but shall not use it for commercial purposes.

5.7.3 Confidentiality

All documents, drawings, samples, data, associated correspondence or other information
furnished by or on behalf of the Procuring Entity to the Consultant in connection with the
contract, whether such information has been furnished before, during or following completion
or termination of the contract, are confidential and shall remain the property of the Procuring
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Entity and shall, without the prior written consent of Procuring Entity neither be divulged by the
Consultant to any third party, nor be used by him for any purpose other than the design,
procurement, or other services and activities required for the performance of this Contract. If
advised by the Procuring Entity, all copies of all such information in original shall be returned
on completion of the Consultant’s performance and obligations under this contract.

5.7.4 Secrecy

If the contract declares the subject matter of this Contract as coming under the Official Secrets
Act, 1923 or if the contract is marked as “Secret”, the Consultant shall take all reasonable steps
necessary to ensure that all persons employed in any connection with the contract, have
acknowledged their responsibilities and penalties for violations under the Official Secrets Act
and any regulations framed thereunder.

5.7.5 Restrictions on the Use of Information

1) Without the Procuring Entity’s prior written consent, the Consultant shall not use the
informationmentioned in the sub-clauses above except for performing this contract.

2) The Consultant shall treat and mark all information as confidential (or Secret – as the case
may) and shall not, without the written consent of the Procuring Entity, divulge to any
person other than the person(s) employed by the Consultant in the performance of the
contract. Further, any such disclosure to any such employed person shall be made in
confidence and only so far as necessary for such performance for this contract.

3) Notwithstanding the above, the Consultant may furnish to its holding company or its Sub-
consultant(s) such documents, data, and other information it receives from the Procuring
Entity to the extent required for performing the contract. In this event, the Consultant shall
obtain from such holding company/ Sub-consultant(s) an undertaking of confidentiality (or
secrecy – as the case may be) similar to that imposed on the Consultant under the above
clauses.

4) The obligation of the Consultant under sub-clauses above, however, shall not apply to
information that:

a) the Consultant needs to share with the institution(s) participating in the financing
of the contract;

b) now or hereafter is or enters the public domain through no fault of Consultant;
c) can be proven to have been possessed by the Consultant at the time of disclosure

and which was not previously obtained, directly or indirectly, from the Procuring
Entity; or

d) otherwise lawfully becomes available to the Consultant from a third party with no
obligation of confidentiality.

5) The above provisions shall not in any way modify any undertaking of confidentiality (or
Secrecy – as the case may be) given by the Consultant before the contract date in respect of
the contract, the RFP Document, or any part thereof.

6) The provisions of this clause shall survive completion or termination for whatever reason
of the contract.

5.7.6 Protection and Security of Personal Data
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1) Where the Consultant is processing Personal Data for the Procuring Entity (as part of
Services), the Consultant shall:

a) Process the Personal Data only as per instructions from Procuring Entity (which
may be specific instructions or instructions of a general nature) as set out in this
Contract or as otherwise notified by Procuring Entity;

b) Comply with all applicable laws;
c) Process the Personal Data only to the extent and in such manner as is necessary

for the discharge of the Consultant’s obligations under this Contract or as is
required by Law or any Regulatory Body;

d) Implement appropriate technical and organisational measures to protect Personal
Data against unauthorized or unlawful Processing and accidental loss, destruction,
damage, alteration, or disclosure. These measures shall be appropriate to the harm
which might result from any unauthorized or unlawful Processing, accidental loss,
destruction, or damage to the Personal Data and having regard to the nature of the
Personal Data which is to be protected;

e) Take reasonable steps to ensure the reliability of its staff and agents who may
have access to the Personal Data;

f) Obtain prior written consent from the Authority to transfer the Personal Data to any
Sub-consultant for the provision of the Services;

g) Not cause or permit the Personal Data to be transferred, stored, accessed, viewed,
or processed outside of India without the prior written consent of the Procuring
Entity.

h) Ensure that all staff and agents required to access the Personal Data are informed
of the confidential nature of the Personal Data and comply with the obligations set
out in this clause.

i) Ensure that none of the staff and agents publishes or disclose any personal data to
any third parties unless directed in writing to do so by the Procuring Entity.

j) Not disclose Personal Data to any third parties in any circumstances other than
with the written consent of the Procuring Entity or compliance with a legal
obligation imposed upon the Procuring Entity;

2) Notify the Procuring Entity (within fiveWorkingDays) if it receives the;

a) a request from an employee of Procuring Entity to have access to his or other
employees’ Personal Data; or

b) a complaint or request relating to the Procuring Entity’s obligations under the law;

3) The provision of this clause shall apply during the contract period and indefinitely after its
expiry.

5.8. Performance Bond/ Security

1) Within twenty-one days (or any other period mentioned in RFP Document or Contract)
after the issue of the Letter of Award (LoA or the contract, if LoA is skipped) by the Procuring
Entity, the Consultant shall furnish to the Procuring Entity performance security, valid up
to sixty days (or any other period mentioned in RFP Document or Contract) after the date of
completion of all contractual obligations by the Consultant.
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2) The amount of Performance security as quoted by bidder in his financial proposal in Indian
Rupees or the currency of the contract and shall be in one of the following forms:

a) Unless otherwise stipulated in the RFP Document or the Contract, Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt from any commercial
bank in India, or online payment in an acceptable form safeguarding the
Procuring Entity’s interest, or

b) Bank Guarantee (including an e-Bank Guarantee) issued by a commercial bank in
India, in the prescribed form provided in Appendix E-1 to Format 1: Contract Form.

3) If the Consultant, having been called upon by the Procuring Entity to furnish Performance
Security, fails to do so within the specified period, it shall be lawful for the Procuring Entity
at its discretion to annul the award and forfeit the EMD (or enforce Bid Securing
Declaration, if that was submitted in lieu of Bid Security), besides taking any other
administrative punitive action like ‘Removal from List of Registered Suppliers’ etc.

4) If the Consultant fails to maintain the quoted Performance Security during the
Contract's currency, it shall be lawful for the Procuring Entity at its discretion.

(a) treat it as a breach of contract and avail any or all contractual remedies provided for
breaches/ default, including termination of the Contract for Default, or

(b) without terminating the Contract, recover from the Consultant the amountof such
security deposit by deducting the amount from the pending bills of the Consultant
under the contract or any other contract with theProcuring Entity or the Government or
any person contracting throughthe Procuring Organisation or otherwise, howsoever
as per GCC-clause 10.4.

5) If a contract is amended, the Consultant shall furnish amended Performance Security with
revised value and validity within twenty-one days of the issue of such an amendment.

6) The Procuring Entity shall be entitled, and it shall be lawful on his part,

(a) to deduct from the performance securities or to forfeit the said security in whole or in
part in the event of:

i) Any default, failure, or neglect on the part of the Consultant in the fulfilment
or performance in all respect of this contract or any other contract with the
Procuring Organisation or any part thereof

ii) for any loss or damage recoverable from the Consultant which the Procuring
Entity may suffer or be put to for reasons of or due to the above defaults/ failures/
neglect

(b) and in either of the events aforesaid to call upon the Consultant to maintain the said
performance security at its original limit by making further deposits, provided further
that the Procuring Entity shall be entitled, and it shall be lawful on his part, to recover
any such claim from any sum then due or which at any time after that may become
due to the Consultant for similar reasons.

7) Subject to the sub-clause above, the Procuring Entity shall release the performance security
without any interest to the Consultant on completing all contractual obligations.
Alternatively, upon the Consultant submitting a suitable separate Defect Liability Security
for the duration of Defect Liability obligations, the original Performance Guarantee
Security shall be released mutatis mutandis.
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8) No claim shall lie against the Procuring Entity regarding interest on cash deposits,
Government Securities, or depreciation thereof.

5.9. Permits, Approvals and Licenses

Whenever the Services and incidental Goods/ Works delivery requires the Consultant to
obtain permits, approvals, and licenses from local public authorities or any third party, it
shall be the Consultant's sole responsibility to obtain these and keep them current and valid.
Such requirements may include but not be restricted to licences or environmental clearance if
required. If requested by the Consultant, the Procuring Entity shall make its best effort to assist
the Consultant in complying with such requirements in a timely and expeditious manner
without diluting the Consultant’s responsibility in this regard.

5.10. Insurances

The Consultant (s) shall take out and maintain, and shall cause any Sub-consultants to take
out and maintain,atits(or the Sub-consultants’,as the case may be)own cost but on
terms and conditions approved by the Procuring Entity, insurance against the risks,and for the
coverage, as stipulated in the contract or any applicable law including Labour Codes; and at
the Procuring Entity’s request, shall provide evidence to the Procuring Entity showing that
such insurance has been taken out and maintained and that the current premiums have been
paid. The Consultant shall ensure that such insurances are in place before commencing the
Services as stated in GCC clause 9.2.Alterations to the terms of insurance shall not be made
without the approval of the Contract Manager. The risks and the coverage of insurance shall
be as follows

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles
Act,1988 in respect of motor vehicles operated in India by the Consultants or
their Personnel or any Sub-consultants or their Personnel for the period of
consultancy.

(b) Third Party liability insurance with a minimum coverage, of Rs.
1.0 million for the period of consultancy.

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy,
with a minimum coverage equal to estimated remuneration and reimbursable.

(d) Employer's liability and workers' compensation insurance in respect of the
Personnel of the Consultants and of any Sub-consultant, in accordance with
the relevant provisions of the Applicable Law, as well as, with respect to such
Personnel, any such life, health, accident, travel or other insurance as may be
appropriate; and

(e) Insurance against loss of or damage to(i) equipment purchased in whole or in
part with funds provided under this Contract, (ii) the Consultants' property used
in the performance of the Services, and(iii)any documents prepared by the
Consultants in the performance of the Services.
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5.11. Accounting, Inspection and Auditing

The Consultant shall keep and make all reasonable efforts to cause its Sub-consultants to keep
accurate and systematic accounts and records in respect of the Services and in such form and
detail as shall identify relevant time changes and costs and as per accounting principles
prescribed in India.

5.12. Book Examination Clause:- Deleted

5.13 Legal Compliance

The Consultant shall perform the Services in accordance with the Contract and the
Applicable Law and shall take all practicable steps to ensure that any of its Experts and
Sub-consultants comply with the Applicable Law.

5.14 Custody andReturn of the Procuring Entity’s Assets loaned to Consultant

1) The contractors shall sign accountable receipts for all documents and materials or other
assets/ properties made over to them by the Contract Manager on behalf of the Procuring
Entity. All such assets shall be deemed in good condition when received by the Consultant
unless he has notified the ProcuringEntity to the contrary within twenty-four hours of receipt.
Otherwise, he shall be deemed to have waived the right to do so at any subsequent stage.

2) These assets shall remain the property of the Procuring Entity, and the Consultant shall
take all reasonable care of all such assets. The Consultant shall be responsible for all damage
or loss from whatever cause while assets are possessed or controlled by the Consultant, staff,
workmen, or agents.

3) Where the Consultant insures such assets against loss or fire at the request of the Procuring
Entity, such insurance shall be deemed to be by way of additional precaution and shall not
prejudice the Consultant's liability as aforesaid.

4) The Consultant shall return all such assets in good order and repair, reasonable wear and
tear excepted, before the completion/ closure/ termination of the contract and shall be
responsible for any failure to account for the same or any damage done to that as assessed
by the Procuring Entity whose decision shall be final and binding.

Procuring Entity’s Obligations

6.1. Assistance by the Procuring Entity

Unless otherwise specified in the contract, the Client shall use its best efforts to:

• provide the Consultants, Sub-consultants and Personnel with work permits and such other
documents as shall be necessary to enable the Consultants, Sub- consultants or Personnel to
perform the Services;

• assist for the Personnel and, if appropriate, their eligible dependents to be provided promptly
with all necessary entry and exit visas, residence permits, exchange permits and any other
documents required for their stay in Government's country;

• Facilitate prompt clearance through customs of any property required for the Services and
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of the personal effects of the Personnel and their -eligible dependents;

• Issue to officials, agents and representatives of the Government all such instructions as
may be necessary or appropriate for the prompt and effective implementation of the
Services;

• assist the Consultants and the Personnel and any Sub-consultants and or Associates
employed by the Consultants for the Services from any requirement to register or obtain
any permit to practice their profession or to establish themselves either individually or as a
corporate entity according to the Applicable Law;

• grant to the Consultants, any Sub-consultants and or Associates and the Personnel of either
of them the privilege, pursuant to the Applicable Law, of bringing into Government's
country reasonable amounts of foreign currency for the purposes of the Services or for the
personal use of the Personnel and their dependents and of withdrawing any such amounts
as may be earned therein by the Personnel in the execution of the Services: and

• Provide to the Consultants, Sub-consultants and or Associates and Personnel any such
other assistance as may be specified in the SC.

2) Issue instructions and information to its officials, agents, and stakeholders for prompt and
effective implementation of the Services.

3) Access to Project Site: The Procuring Entity warrants that the Consultant shall have, free of
charge, unimpeded access to the project site if such access is required for the performance of
the Services.

6.2. Facilities to be provided by the Procuring Entity

1) The Procuring Entity shall make available to the Consultant and the Experts, for the
performance of the contract, free of any charge (unless otherwise stated therein), the
services, facilities, and property described in the ‘Terms of Reference’ (Appendix A) as per terms
and conditions and against appropriate safeguards (including Insurances, Bank Guarantee,
Indemnity Bonds, Retention Money etc.) specified therein. The Consultant shall use such
property for the execution of the contract and no other purpose whatsoever.

2) In case such services, facilities and property shall not be made available to the Consultant
as and when specified in Appendix A, the Parties shall agree on (i) any time extension that
it may be appropriate to grant to the Consultant for the performance of the Services, (ii)
how the Consultant shall procure any such services, facilities and property from other
sources, and (iii) the additional payments, if any, to be made to the Consultant as a result
thereof according to GCC clause 10.1.1.

6.3. Counterpart Personnel

1) The Procuring Entity shall make professional and support counterpart personnel available
to the Consultant, as specified in Appendix A.

2) If counterpart personnel are not provided by the Procuring Entity to the Consultant as and
when specified in Appendix A, the Procuring Entity and the Consultant shall agree on (i)
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how the affected part of the Services shall be carried out, and (ii) the additional payments,
if any, to bemade by the Procuring Entity to the Consultant as a result thereof.

3) Professional and support counterpart personnel, excluding Procuring Entity’s Contract
Management and liaison personnel, shall work under the exclusive direction of the
Consultant. If any member of the counterpart personnel fails to perform any work
assigned to such member by the Consultant that is adequately consistent with the position
occupied by such member, the Consultant may request the replacement of such member,
and the Procuring Entity shall not unreasonably refuse to act upon such request.

6.4. Payment Obligation

Considering the Services performed by the Consultant under this Contract, the Procuring
Entity shall pay the Consultant for the deliverables specified in Appendix A and in such
manner as is provided in the Contract.

Scope of Services and Performance Standards

7.1. Scopeof Services

1) Services: This contract is for the performance/ delivery of Services of the description, scope/
quantum outlined in Appendix A: ‘Terms of Reference’ during the contract period
specified therein.

2) Incidental Works/ Goods/ Other Services: If so stipulated, the Consultant shall be
required to perform/ deliver specified incidental Works/ Goods/ other Services as an
integral part of the Services in the contract.

3) Location: The Services shall be performed at such locations as are specified in Appendix
A and, where the location of a particular task is not so specified, at such locations, whether
in the Procuring Entity’s country or elsewhere, as the Procuring Entity may approve.

4) Reporting Requirements: The Consultant shall deliver to the Procuring Entity the
reports, deliverables, outputs, and documents specified in Appendix A: ‘Terms of
Reference’, in the form, in the numbers and within the periods outlined in the said
Appendix, besides progress reports as per GCC Clause 9.3.

5) Standard of Performance:

a) The Consultant shall perform and carry out the Services with all due diligence,
efficiency, and economy, in accordance with generally accepted professional
standards and practices, observe sound management practices, and employ
appropriate technology and safe and effective equipment, machinery, materials and
methods.

b) Unless otherwise specified, the performance standards and quality of the Services
shall conform to the Terms of Reference as stipulated in the contract or as per best
standards in the market, where not so specified.

c) Defects in Services: The Procuring Entity shall promptly notify the Consultant of any
identified defects, lapses/deficiencies in services requesting the correction of the notified
defect within a reasonable time. If the Consultant has not corrected notified defect
within thetime stipulated in the Procuring Entity’s notice, the Procuring Entity may
suspend payments as per GCC clause 10.6 and terminate the agreement as per GCC
clause 12.1 of contract agreement.
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6) Consultants' Actions Requiring Client's Prior Approval;- The Consultants shall
obtain the Client's prior approval in writing before taking any of the following
actions:

(a) appointing such members of the Personnel as are listed in Appendix ‘C’
("Consultants' Sub-consultants' Key Personnel") merely by title but not by name;

(b) entering into a subcontract for the performance of any part of the Services, it being
understood (i) that the selection of the Sub-Consultant and the terms and conditions
of the subcontract shall have been approved in writing by the Client prior to the
execution of the subcontract, and (ii) that the Consultants shall remain fully liable
for the performance of the Services by the Sub-
Consultant and its Personnel pursuant to this Contract; and

(c) taking any action under a civil works contract designating the Consultants as
"Authority’s Engineer", for which action, pursuant to such civil works contract, the
written approval of the Client as "Employer" is required".

7.2. Eligible Services

Unless otherwise stipulated in the Contract, the country of origin of ‘Services’ and related
‘Goods’ under the contract shall have their origin in India or other countries (if specified in the
Contract). It must conform to the declaration made by the Consultant during regarding Central
Government policies restricting the participation of entities from i) Certain countries sharing
land borders with India and ii)Countries that restrict the participation of Bidders from India on a
reciprocal basis. They should ensure that they continue to be free from such restrictions.

Deployment of Resources

8.1. Site andAssets thereon

8.1.1 Site of ServiceDelivery

1) The site for Service delivery shall be the lands, spaces, and other places on, under, in or
through which the Services are to be carried out and any other lands or places provided by
the Procuring Entity for the contract.

2) No land or building or any other asset belonging to or in possession of the Procuring Entity
shall be occupied/ used by the Consultant without the permission of the Procuring Entity.
The Consultant shall not use or allow the site to be used for any purposes other than
executing or concerning the execution of the services.

3) Prohibition of Smoking and Intoxicants: The Consultant shall exercise influence and
authority to the utmost extent to secure strict compliance by his staff or any labour employed
through Sub-consultants or petty contractors with all the rules and regulations stipulated by the
Procuring Entity relating to the access to the project site, including but not limited to

a) Prohibition of Smoking in ‘No Smoking Zone’ and in Public Places
b) Prohibition of the use of any intoxicating substances including, but not limited to,

intoxicating beverages during the service period or on-site or near the site or in any
of the facilities, sites, buildings, encampments, or tenements owned, occupied by
or within the control of the Consultant or any of his employees.
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c) Safety practices relating to Procuring Entity’s staff, Public and third parties
d) Maintenance of peace and business-like ambience

8.1.2 Clearance of Site on Completion

1) On completion of the services, the Consultant shall hand over the whole project site to the
procuring Entity on ‘as it was’ basis. No final payment in settlement of the accounts for
the Services shall be paid to the Consultant till, in addition to any other condition necessary
for final payment, site clearance shall have been affected by him.

2) In the event of failure on the part of the Consultant to comply with this provision within 7
days after receiving notice for clearance of Procuring Entity’s site and lands,the Contract Manager
shall cause them to be removed in such a way as deemed fit and convenient and cost as
increased by supervision and other incidental charges shall be recovered from the
Consultant. The Procuring Entity shall not be held liable for any loss or damage to the
Consultant's property as may be on the site and due to such removal.

8.2. Key and Non-key Personnel

8.2.1 General Requirements

1) Restrictions on the Employment of Retired Staff or Officers or Managers of Procuring
Entity within One Year of their Retirement: the Consultant shall not himself be a
retired Government employee of Gazetted rank or engage any employee or associate who
is a retired Government employee of Gazetted rank, if such persons have not completed
one year (or any other period prescribed by the relevant authority) from the date of
retirement, in connection with this Contract in any manner whatsoever without obtaining prior
permission of the relevant authority. If the Consultant is found to have contravened this
provision, it shall constitute a breach of contract, and Procuring Entity shall be entitled to
terminate the contract and/ or avail any or all the remedies thereunder.

2) Team Lead: The Consultant, when he is not personally present on the workplace site,
shall nominate a Team Lead during working hours, which shall, on receiving reasonable
notice, present himself to the Contract Manager. Orders given by the Contract Manager or
his representative to the Team Lead shall be deemed to have the same force as if given to
the Consultant.

3) The Consultant shall employ and provide qualified and experienced Key and Non-key
Experts and Sub-consultants as required to carry out the Services.

4) All key personnel and sub professional staff of the Authority Engineer shall use the Aadhaar
based biometric attendance/ Geo-tagged selfie-based attendance system for marking their
daily attendance. Aadhaar based Biometric attendance/ Geo-tagged selfie-based
attendance shall be marked at least once a day and anytime during the day. 1 Aadhaar
based biometric attendance/ Gee-tagged selfie-based attendance system shall be installed
by the Authority Engineer its own cost at the site office in order to facilitate the attendance
marking. More systems can be installed near the project highway upto a maximum of 1
system per 50 km in order to encourage frequent visits of project highway by key
personnel and sub professional staff. A copy of monthly Aadhaar based biometric
attendance/ Geo-tagged selfie-based attendance shall be attached with Monthly Status
Report. Proper justification shall be provided for cases of absence of key personnel/ sub
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professional staff which do not have prior approval from Project Director of concerned
stretch. Authority Engineer have to provide a certificate that all key personnel as envisaged
in the Contract Agreement has been actually deployed iii the project.

5) Authority Engineer will intimate concerned Project Director/Project Incharge
immediately after establishing its site office regarding installation of Aadhaar based
Biometric attendance/ Geotagged selfie-based attendance system and complete address of
its site office

6) Fake CV:- If any case of fake/incorrect/inflated CV is found, it shall be dealt with very
severely and would result in all possible penal action including blacklisting from future
projects of <Agency>. This would also apply even when the consulting firm is not successful
in getting the assignment. In case CV of a person is turned out to be fake/incorrect/inflated during the
assignment, the consultancy firms will have to refund the salary and perks drawn including interest @12%
per annumin respect of the person apart from other consequences. In addition to above, 10% of the
salary and perks to be refunded shall be recovered from the Firm as penalty.

8.2.2 Key Personnel

1) The titles, job descriptions, minimum qualifications, and estimated periods of the
Consultant’s Key Personnel engagement in carrying out the Services are described in
Appendix B to the Contract.

2) The Key Experts shall not be entitled to be paid for overtime nor to take paid sick leave or
vacation leave except as specified in Appendix B, and the Consultant’s remuneration shall
be deemed to cover these items.

3) Medical Fitness of certificate as per Appendix-B-1, for all key personnel shall be
submitted alongwith proposal.

4) Working hours and holidays for Experts are outlined in Appendix B. Foreign Key Experts
carrying out Services in India shall be deemed to have commenced or finished work in
respect of the Services several days before their arrival in or after their departure from
India, as is specified in Appendix B.

5) Any leave-taking by Key Experts shall be subject to the prior approval by the Consultant,
who shall ensure that absence for leave purposes shall not delay the progress and or
impact adequate supervision of the Services. If Key Experts are not deployed for significant
periods, affecting the progress and quality of the assignment, payments may be suspended
as per clause 10.6 below.

6) Substitution of Key Experts:

a) Unless the Procuring Entity may otherwise agree in writing, no changes shall be made
in the Key Experts.

b) In case notice to commence services pursuant to Clause 2.1 of this Contract is not
ordered by Client within 90 days of signing of contract the key personnel can excuse
themselves on valid grounds, e.g., selection on some other assignment, health problem
developed after signing of contract, etc. In such a case no penalty shall be levied on
the Firm or on the person concerned. The firm shall however be asked to give a
replacement by an equal or better scoring person, whenever mobilization is ordered.

c) In case notice to commence services is given within 90 days of signing of contract the,
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the Authority expects all the Key Personnel specified in the Proposal to be available
during implementation of the Agreement. The Authority will not consider any
substitution of Key Personnel except under compelling circumstances beyond the
control of the Consultant and the concerned Key Personnel. Such substitution shall be
limited to not more than three Key Personnel subject to equally or better qualified and
experienced personnel being provided to the satisfaction of the Authority. Replacement
of the Team Leader will not normally be considered and may lead to disqualification of
the Applicant or termination of the Agreement. Replacement of one Key Personnel
shall be permitted subject to reduction of remuneration equal to 5 % (five per cent) of
the total remuneration specified for the Key Personnel who is proposed to be replaced.
In case of second replacement the reduction in remuneration shall be equal to 10% (ten
per cent) and for third and subsequent replacement, such reduction shall be equal to
15% (fifteen per cent). The maximum age limit of replaced key personnel shall be 65
years as on the date of submission of proposal for such replacement. The Consultant
shall make all endeavors to ensure that replacement of a Key Personnel is approved
before the concerned Key Personnel leaves the consultancy assignment, in any case
the Consultant shall submit replacement acceptable to Client not more than 3 weeks
after the Key Personnel leaves the consultancy assignment, failing which Client may
terminate the Contract in pursuance to Clause 12.1 of GC. The personnel so replaced
shall be debarred from future projects for 2 years. For avoidance of doubt it is clarified
that for one position replace shall be allowed only once during currency of contract.
Repeated replacement for one key position shall not be allowed except in case of
death.

d) In case, person permanently employed with the firm is to be replaced, technical score
of both the CVs shall be compared excluding the marks given for employment with
firm. Replacement would be allowed when the Technical Score (excluding the marks
given for employment with firm) of the new key person is equal or better than the
existing key person's Technical Score excluding marks assigned for permanent
employment with the firm. However, the remuneration of such replacement shall be
reduced on proportionate basis in case the overall score of the replacement person is
less than the overall score of original person.

e) Replacement after Commercial Operation date of the Project: - One time
replacement without any reduction in remuneration will be allowed after achievement
of CoD of the Project. The replacement shall however be of equal or better score.

f) If the Employer (i) finds that any of the Personnel has committed serious misconduct
or has been charged with having committed a criminal action or (ii) has reasonable
ground to be dissatisfied with the performance of any of the Personnel, then the
consultant shall, at the Employer’s written request specifying the grounds therefore,
forthwith provide a replacement with qualifications and experience acceptable to him.
For such replacement there will be no reduction in remuneration.

g) The remuneration to the replaced key personnel shall be paid at the original quoted
remuneration by the consultancy firm. The amount equivalent to the reduction as
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mentioned in clause 5(e) above shall be deducted from the overhead quoted by the
consultancy firm.

h) If any member of the approved team of a consultant engaged by <Agency> leaves that
consultant before completion of the job, he shall be barred for a period of 6 months to
24 months from being engaged as a team member of any other consultant working (or to
be appointed) for any other <Agency>/ MoRTH projects.

6) Additional Key Experts: If additional Key Experts are required to carry out the Services during
the execution of the contract, the Consultant shall submit to the Procuring Entity for
review and approval a copy of their Curricula Vitae (CVs). If the Procuring Entity does not
object in writing (stating the reasons for the objection) within twenty-one (21) days from
receiving such CVs, such additional Key Experts shall be deemed approved by the
Procuring Entity. The rate of remuneration payable to such new additional Key Experts
shall be based on the rates for other Key Experts' positions which require similar
qualifications and experience.

7) Notwithstanding anything to the contrary stated in the GCC and SCC, it shall be mandatory
to deploy the key personnel and sub-professional as per the Man- Months Input specified
in the Terms of Reference.

Inadequate deployment of key personnel and sub- professional shall lead to deduction in
the monthly payment as per following table. The key personnel and sub-professional shall
be considered to be inadequately deployed if he/she is not present for 90% (Except the
leaves as specified in the Special Conditions of Contract/ Appendix B: Hours of Work for
Key Personnel) of the time stipulated in the month, as per the Man-Months input in the
Terms of Reference and the Deployment Schedule proposed by the firm

Sr.

No.

Personnel % reduction of

monthly
remuneration

Normal Highway Project

1 Team Leader cum Senior Highway Engineer 20%

2 Resident Engineer cum Highway Engineer 25%

3 Bridge/Structural Engineer 20%

4 Other Key Personnel 20%

5 Sub- Professional Staff 15%

Standalone Bridge Project

1 Team Leader cum Senior Bridge Engineer 20%
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2 Resident cum Pavement Specialist 25%

3 Bridge/Structural Engineer 20%

4 Other Key Personnel 20%

5 Sub- Professional Staff 15%

Standalone Tunnel Project

1 Team Leader cum Senior Tunnel Expert 20%

2 Resident Engineer cum Excavation Specialist 25%

3 Tunnel Design Engineer 20%

4 Other Key Personnel 20%

5 Sub- Professional Staff 15%

Note: -

1. In the case of “Other Key Personnel (Sr. No. 4)” and “Sub – Professional Staff (Sr. No. 5)”,
“the average availability across the group shall be considered for calculation.

2. The key personnel shall be paid for the only time he has been actually been present at site.
Further, a deduction equivalent to the percentage mentioned above, shall be deducted
from the gross bill of the consultant as deterrent for inadequate deployment. For
avoidance of doubt, in case the Team Leader cum Senior Highway Engineer has been
made available for 85 % of the stipulated time in the month, then only 85 % of the
monthly remuneration shall be paid for the key personnel and , a penalty equivalent to
20 % of the quoted remuneration of Team leader shall be deducted from the bill. In the
case of “Other Key Personnel (Sr. No. 4)” and “Sub – Professional Staff (Sr. No. 5)”, for
percentage deduction as mentioned above, total remuneration of that group shall be
considered for calculation.

3. The non-deployment of any professional staff for any reason including replacement etc
shall be considered as absence. .

4. Consultant Have to provide a certificate that all key personnel as envisaged in the contract
Agreement has been actually deployed in the project. They have to submit the proof of
Aadhar Based Biometric attendance/ Geo –tagged selfie-based attendance/ or any other
document as decided by the Authority, at the time of submission of bills to the <agency>

8.2.3 Non-key Personnel

the Consultant must ensure the deployment of non-key Personnel as per Annexure C, the
Terms of Reference, and the approved Works plan as updated. Daily attendance records of
such non-key personnel shall be maintained by the Consultant and shared with the Contract
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Manager. If the Contract Manager believes that the Consultant is not employing sufficient
Non-key personnel as is specified or otherwise for the proper execution of the Services, he
shall issue a notice to the Consultant for remedial measures. The Consultant shall forthwith,
on receiving intimation to this effect, deploy the additional number of non-key personnel as
specified by the Contract Manager immediately, and failure on the part of the Consultant to
comply with such instructions shall entitle the Procuring Entity to suspend payments as per
GCC clause 10.6 for the shortfall in performance or terminate the contract and/ or avail all the
remedies thereunder. Such action shall be in addition to the deduction from the Consultant’s
payment cost of shortfall personnel as per Annexure C.

8.2.4 Removal of Key and Non-key Experts or Sub-consultants on Orders Contract
Manager

1) The Consultant shall, at the Procuring Entity’s written request, provide a
Replacement, if the Procuring Entity finds that any of the Experts or Sub-consultant: commits
severe misconduct or has been charged with having committed a criminal act

a) persists in any misconduct or lack of care;
b) is found to be negligent, incompetent or incapable of discharging assigned duties;

c) fails to comply with any provision of the Contract;
d) based on reasonable evidence, is determined to have engaged breached the Code of

Integrity (including Fraud and Corruption) during the execution of the Works;
e) Prolong continuous absence of more than 1 month at site.

2) Subject to the requirements in the sub-clause above, and notwithstanding any requirement
from the Procuring Entity to request a replacement, the Consultant shall take immediate
action as appropriate in response to any violation in the sub-para above. Such immediate
action shall include removing (or causing to be removed) such Key/ Non-Key Expert or
sub-consultant from carrying out the Services.

3) Any replacement of the removed Experts or Sub-consultants shall possess equal or better
qualifications and experience and be acceptable to the Procuring Entity.

4) The Consultant shall bear all costs from or incidental to any removal and/or replacement
of such Experts.

8.3. Equipment and Tools of Trade

The Consultant must ensure the deployment of Equipment and Tools of Trade necessary to deliver
services as per the Terms of Reference and approved Works plan as updated. If the Contract
Manager believes that the Consultant is not employing on the Services sufficient
Equipment/Tools of Trade as is specified or otherwise for the proper execution of the Services
within the prescribed time, the Consultant shall forthwith on receiving intimation to this effect
deploy the additional equipment/ tools of the trade as specified by the Contract Manager
immediately and failure on the part of the Consultant to comply with such instructions shall
entitle the Procuring Entity to suspend payments as per GCC clause 10.6 for the shortfall in
performance or terminate the contract and/ or avail any or all the remedies thereunder for
breach of contract.
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Delivery of Services and delays

9.1. Works plan

1) Before the commencement of the Services, the Consultant shall submit for approval of the
Contract Manager a Works plan showing the Methods, schedule of delivery of services,
and deployment plans for Personnel, Equipment and Materials for the execution of the
services. The programme of delivery of Services amended as necessary by discussions
with the Contract Manager shall be treated as the agreed Works plan for this Contract. The
Services shall be carried out andmonitored as per the approved Program as updated.

2) TheContract Manager shall direct the order in which the several components of the Services
shall be provided, and the Consultant shall execute all orders the Contract Manager gives
from time to time without delay. Still, the Consultant shall not be relieved thereby from
responsibility for the due performance of the Services in all respects.

9.2. Commencement of Services

Effective Date of Contract: Consultant shall commence the Services and shall
proceed with due expedition and without delay from the effective date of Contract (all
dates of delivery shall be counted from such a date), which shall be the date mentioned
as the effective date in the contract, or if not somentioned:

a) 30 days from the Procuring Entity’s notice (unless specified otherwise) to the
Consultant instructing him to begin carrying out the Services. This notice shall
confirm that the effectiveness prerequisites listed in the contract have been met.

b) If no such order is issued,30 days from the date of the Issue of the LOA or the
signing of the Contract agreement, whichever is earlier.

2) Commencement of Services: Not later than the number of days after the Effective Date
specified in the Contract or the Notice to proceed, the Consultant shall begin carrying out
the Services after confirming the following:

a) As required by the Contract, all JV members and key experts needed at the
beginning of the assignment are effectively participating.

b) That upon provision of Bank Guarantees, advance payments, if any, are
implemented.

c) That the Procuring Entity has provided facilities (including Data, Documents and
Background Information) as per the Contract

d) that all parties involved in the assignment (users, security team, and other relevant
departments of the Procuring Entity and other third-party stakeholders) have been
informed by the Procuring Entity

e) that all permits, licences, and authorisations have been obtained.

3) Termination of Contract for Failure to Become Effective: If this Contract has not
become effective (as per sub-clause 1) above) within such period after the date of Contract
signature as specified in the Contract, either Party may, by not less than thirty (30) days’
written notice to the other Party, declare this Contract to be null and void, and in the event
of such a declaration by either Party, neither Party shall have any claim against the other
Party with respect hereto.
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9.3. Contract Management

9.3.1 ConsultancyManagement Teams

The Procuring Entity shall nominate a Contract Manager (or a Consultancy Management
Team), and the Consultant shall nominate a counterpart Team Lead to monitor the assignment
so that the output is in line with the Procuring Entity's objectives of the Contract.

9.3.2 Reviewof Phases andMilestones

The Contract Manager and Consultant/ Team Lead shall hold progress meetings at various
phases and Milestones into which the assignment is divided as per Annexure A. Unless
otherwise indicated in Annexure A, the following actions would be taken during such progress
meetings.

1) Kick-off Meeting: The contract Manager and the Consultant/ Team Lead shall meet at
the start of the assignment to ensure that the Contract requirements are clearly understood
by all concerned and that the Contract Management procedures are finalised.

2) Inception Phase Review: The inception meeting shall be held at a period (specifiedin
Annexure A or the Notice to Proceed) after the effective date of the contract or, if not so
specified, within 21 days of the effective date. Before this meeting, the consultant must
provide a draft Inception Report for discussion. The Consultant shall submit a final
Inception Report within the specified time in the ‘Terms of Reference’ or as agreed in the
Inception Meeting, or if not so specified, within 7 days of the Inception Meeting. Template
for Inception Report may be agreed to beforehand in the Inception Meeting. It should, at the
minimum, cover comments and suggestions on the following:

a) Terms of Reference
b) Work plan and staffing schedule
c) Facilities to be provided by the Procuring Entity
d) Working arrangements and liaison

3) Periodic Reviews: Unless otherwise decided by the Contract Manager and the
Consultant’s Team Lead, periodic review meetings (monthly if not otherwise stipulated)
shall be held to review the pace of progress as compared to the Work Plan and remedial
actions thereto.

4) Deliverables Reviews: The contract Manager and Consultant/ Team Lead may hold other
meetings to review and approve specific deliverables or phases (including
Interim and Final Reports) as specified in Annexure A or as agreed between the parties.

9.4. Delivery of services, Time ofDelivery andExtensions Thereof

9.4.1 Delivery of Services:

The Consultant shall deliver all Services and submit deliverables as per the approved work
plan in the manner specified in the Contract.

9.4.2 Time of Delivery of Services is of Essence of theContract:

1) The time for delivery of Services shall be deemed to be the essence of the contract. Subject
to any requirement in the contract as to the completion of any portions or portions of the

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



68

Services before completion of the whole, the Consultant shall fully and finally complete
the whole of the services comprised in the contract as per the Delivery and Completion
Schedule stipulated in Annexure A: ‘Terms of Reference’.

2) If at any time during the currency of the contract, the Consultant encounters conditions
hindering the timely performance of services; the Consultant shall promptly inform the
Procuring Entity inwriting about the same and its likely duration.

3) He may request to the Procuring Entity for an extension of the delivery schedule not less than
one month before the expiry of the date fixed for completion of the services. Procuring Entity
may agree to extend the completion schedule, with or without liquidated damages and
denial clause, by issuing an amendment to the contract in terms of the following clauses.

9.4.3 Extension for ExcusableDelay Not Due to Consultant

1) If in the opinion of the Consultant, the progress of Services has at any time been delayed
due to the following reasons, then within 15 days of such happening causing delay, he
shall give notice thereof in writing to the Contract Manager, but shall nevertheless do due
diligence to bring down or make good the delays and to proceed with the services:

Proceedings taken or threatened by or dispute with external third parties arising
otherwise than from the Consultant's own default etc. or
delay due to circumstances beyond the control of either party
delay authorized by the Contract Manager pending arbitration or
Any act or neglect of Procuring Entity, e.g.:

i) Delay or failure to issue notice to commence the services or
ii) delay or failure to issue necessary instructions for which the Consultant had

applied explicitly in writing.
iii) Delay in or failure to handover of possession of the site or the necessary

facilities/ documents/ data or instructions by the Procuring Entity to the
Consultant

iv) Delay caused by modification issued by the Contract Manager or
v) any other delay caused by the Procuring Entity due to any other cause.

2) The Consultant may also indicate the period for which the Services are likely to be delayed
and ask for a necessary extension of time. On receipt of such request from the Consultant,
the Contract Manager shall consider the same and grant such extension of time as, in his
opinion, is reasonable regarding the nature and period of delay and the type and quantum
of work affected thereby. No other compensation shall be payable for work carried
forward to the extended period. The same rates, terms, and conditions as the original
Contract shall apply during the extended period.

9.4.4 Extension of Time for InexcusableDelay Due to Consultant

1) If the Consultant fails to deliver the Services within the fixed/ extended period for reasons
other than those stipulated in GCC-clause 9.4.3 above, the Procuring Entity may, if satisfied
that the service delivery can still be completed within a reasonable time, extend the period
further.

2) On such extension, the Procuring Entity shall be entitled without prejudice to any other
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right and remedy available on that behalf to recover from the Consultant as agreed
damages and not byway of penalty LiquidatedDamages as per GCC- clause
9.5 below.

3) Provided further that if the Procuring Entity is not satisfied that the service can be
completed by the Consultant or in the event of failure on the part of the Consultant to
complete the service within the extension of time allowed further as aforesaid, the Procuring
Entity shall be entitled without prejudice to any other right or remedy available in that
behalf, treat the delay as a breach of contract and avail any or all the remedies thereunder,
whether or not actual damage is caused by such default.

4) Inordinate Delays: Delays due to the Consultant of more than one-fourth (25%) of the total
completion period shall be treated as inordinate delays. Such inordinate delays shall be
noted as poor performance and be held against the Consultant in future procurements. A
show-cause notice shall be issued to the Consultant before declaring it a poor performance.
Such delays may be considered a breach of the contract at the option of the Procuring
Entity.

9.4.5 Extension of Time for Concurrent Delay Due to Both Parties

If the Contract Manager determines that two or more events responsible for delay overlap
each other. The delays may be concurrently attributable to both Procuring Entity and the
Consultant. The proportion for extension of time as per GCC-Clause 9.4.3 or
9.4.4 above shall be determined by plotting each contributing concurrent delay on the critical
path.

9.5. Damages and Deductions Thereof

9.5.1 Right of the Procuring Entity to recover Damages.

ProcuringEntity shall be entitled to, and it shall be lawful to recover Liquidated damages and any
other penalty, if levied, as detailed in this clause from all payments due, any Performance
Security, or any retention money.

9.5.2 Liquidated damages

1) For delays covered under clause 9.4.4 (Extension of Time for Inexcusable Delay Due to
Consultant) above:

a) The Procuring Entity shall, without prejudice to other rights and remedies
available to the Procuring Entity under the contract, deduct from the contract price as
liquidated damages for each week of delay or part thereof until actual delivery or
performance, but not as a penalty, a sum equivalent to the 1% per cent (or any other
percentage if prescribed) of the related monthly bill of the Services. Besides
liquidated damages during such a delay, the denial clause as per GCC-clause 9.5.3
shall also apply. Total damages in the contract shall be limited as per clause 9.5.4
below.

b) Any failure or delay by any Sub-consultant, though their employment may have
been sanctioned, shall not be admitted as a ground for any extension of time or for
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exempting the Consultant from liability for any such loss or damage as aforesaid.

9.5.3 Denial Clause:

1) For delays covered under clause 9.4.4 (Extension of Time for Inexcusable Delay Due to
Consultant) above:

a) no increases in price on account of any statutory increase in or fresh Imposition of
GST, or on account of any other taxes/ duty/ cess/ levy) leviable in respect of the
Services and incidental goods/ works stipulated in the said Contract which takes
place after the original delivery date shall be admissible on such of the said Services,
as are delivered after the said date; and

b) Notwithstanding any stipulation in the contract for an increase in price on any
other ground, including the price variation clause, no such increase after the original
delivery date shall be admissible on such Services delivered after the said date.

c) Nevertheless, the Procuring Entity shall be entitled to the benefit of any decrease
in price on account of reduction in or remission of GST or on account of any
other tax or duty or any other ground as stipulated in the price variation clause,
which takes place after the expiry of the original delivery date.

9.5.4 Limit on total Damages

However, deduction on account of damages for delays under this clause put together shall be
subject to a maximum of 10% of the entire value of the Contract of Services or the amount of
performance security, which ever is higher. Penalties/ liabilities outside this clause shall be
covered by GCC clause 12.

9.6. Force Majeure

1) On the occurrence of any unforeseen event beyond the control of either Party, directly
interfering with the delivery of Services arising during the currency of the contract, such
as war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, floods,
explosions, epidemics, quarantine restrictions, strikes, lockouts, or acts of God, the
affected Party shall, within a week from the commencement thereof, notify the same in
writing to the other Party with reasonable evidence thereof. Unless otherwise directed by the
Procuring Entity in writing, the Consultant shall continue to perform its obligations under
the contract as reasonably practicable and seek all reasonable alternative means for
performance not prevented by the Force Majeure event. If the force majeure condition(s)
mentioned above be in force for 90 days or more at any time, either party shall have the
option to terminate the contract on expiry of 90 days of commencement of such force
majeure by giving 14 days’ notice to the other party in writing. In case of such
termination, no damages shall be claimed by either party against the other except those
which had occurred under any other clause of this Contract before such termination.

2) Notwithstanding the remedial provisions contained in GCC-clause 9.5 and 12, none of the
Party shall seek any such remedies or damages for the other Party's delay and/ or failure
in fulfilling its obligations under the contract if it is the result ofan event of Force Majeure.
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Prices and Payments

10.1. Prices

10.1.1Contract Price

1) The Contract price is outlined in the Contract. The Contract price breakdown is provided
in Appendix C, and the total payments under this Contract shall not exceed this Contract
price.

2) Any change to the Contract price specified above can be only made if the Parties have
agreed to the revised scope of Services under GCC clause 2.6 and have amended the
Terms of Reference in Appendix A in writing.

10.1.2 FirmPrices

Unless otherwise stipulated in the contract, Prices shall be fixed and firm. If the Price
Variation Clause is included, such up and down, variations shall also be payable.

10.1.3Variations

In case the Contract provides for a Price Variation Clause or variation on any other account,
the price shall be subject to adjustment as per such clauses only during the original Delivery
Period, subject to the following:

For Extension of Time covered by clause 9.4.5 above, any increase due to such
variations during the extended delivery period beyond the original delivery period
shall not be paid by the Procuring Entity; however, it shall be entitled to any reduction
under GCC clause- 9.5.3 (Denial Clause).
Taxes and duties, if any, chargeable and payable on the Services shall be charged on
the nett price after variations.
While claiming payments where such variations are applicable, the Consultant must
submit its calculations for each invoice, even if the payment for these variations is nil.
Any price reduction due to such variationsmust be passed to the Procuring Entity.
No Other Claim due to Variations: With the payment of such variations, no
additional individual claim shall be admissible on account of fluctuations in market
rates, increase in taxes/any other levies/tolls etc.
If the Price Variation clause is applicable as per the contract, the price shall be subject
to adjustment to take care of the changes in the cost of labour, material, and fuel/ power
components as per the price variation formula specified therein.
BaseMonth: Unless otherwise stipulated in the contract, the ‘BaseMonth’ for the ‘Price
Variation Clause’ shall be taken as the month before the month of the last date of
Proposal submission. Unless the contract has stipulated a different time lag for
reckoning Price Variation, the month of reckoning the variated price shall be the month
before the month in which delivery has been made. The Price Variation shall be based
on the relevant Indices in the BaseMonth andMonth of reckoning.
Applicability: If the Contract provides for some inputs to be supplied by Procuring Entity
free or at a fixed rate, the cost of such inputs shall be excluded from the value of the
Goods supplied in the relevant month for payment/recoveryOf price variation.
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10.2. Taxes andDuties

The Consultant, Sub-consultants, and Experts shall be entirely responsible for all taxes,
duties, fees, levies etc., incurred relating to the delivery of the Services. Further
instruction, if any, shall be as provided in the Contract.
If applicable under relevant tax laws and rules, the Procuring Entity shall deduct from all
payments and deposit required taxes to respective authorities on account of GST Reverse
Charge Mechanism; Tax Deducted at Source (TDS), and Tax Collected at Source
(TCS) relating to Income Tax, labour cess, royalty etc.
Payment of GST Tax under the contract:

(a) The payment of GST and GST Cess to the Consultant shall be made only on the
latter submitting a GST compliant Bill/ invoice indicating the appropriate HSN code
and applicable GST rate duly supported with documentary evidence as per the
provision of the relevant GST Act and the Rules made there under. The delivery of
Services shall be shown as being made in the name, location/ state, and GSTIN of the
beneficiary of the Services only; the location of the procurement office of the
procuring entity has no bearing on the invoicing.

(b) Provision w.r.t. E-Invoicing requirement as per GST laws: Consultant who is
required to comply with the requirements of E-invoice as per the GST Law, all
payments shall be made against proper e-invoice(s) only. Invoices issued in violation
shall not be processed for payment, as Procuring Entity shall not be allowed to avail
of Input Tax Credit (ITC) against such invoices.

(c) Returns and details required to be filled under GST laws & rules regarding invoices
(or e-invoices) should be filed promptly by the Consultant. If input tax credit (ITC) is
not available to Procuring Entity for any reason attributable to the Consultant, then
Procuring Entity shall not be liable to pay or reimburse GST (CGST &
SGST/UTGST or IGST) claimed in the invoice(s) and shall be entitled to deduct /
setoff/ recover such GST amounts (CGST & SGST/UTGST or IGST) together with
penalties and interest, if any, by adjusting against any amounts paid or becomes
payable in future to the Consultant under this contract or under any other contract.

(d) While claiming reimbursement of duties, taxes etc. (like GST) from the Procuring Entity,
as and if permitted under the contract, the Consultant shall also certify that in case it
gets any refund out of such taxes and duties from the concerned authorities at a later
date, it (the Consultant) shall refund to the Procuring Entity, the Procuring Entity’s share
out of such refund received by the Consultant. The Consultant shall also refund the
appropriate amount to the Procuring Entity immediately after receiving the same
from the concerned authorities.

(e) All necessary adjustment vouchers, such as Credit Notes/ Debit Notes for any short/
excess delivery of Services or revision in prices or any other reason under the contract,
shall be submitted to the Procuring Entity in compliance withGST provisions.

(f) GST shall be paid as per the rate at which it is liable to be assessed or has been assessed,
provided the provision of Services is legally liable to such taxes and is payable as per
the terms of the contract subject to the following conditions:

i) The Procuring Entity shall not pay a higher GST rate if leviable due to any
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misclassification of the HSN number or incorrect GST rate incorporated in the
contract due to the Consultant's fault. Wherever the Consultant invoices the
Goods at GST rate or HSN number, which is different from that incorporated
in the contract, payment shall be made as per GST rate, which is lower of the
GST rates incorporated in the contract or billed.

ii) However, the Procuring Entity shall not be responsible for the Consultant's tax
payment or duty under a misapprehension of the law.

iii) The consultant is informed that he shall be required to adjust his basic price to
the extent required by a higher tax rate billed as per invoice to match the all-
inclusive price mentioned in the contract.

iv) In case of profiteering by the Consultant relating to GST tax, the Consultant
shall treat it as a violation of the Code of Integrity in the contract and avail
any or all punitive actions thereunder, in addition to recovery and action by
the GST authorities under the Act.

(g) The Consultant should issue Receipt vouchers immediately on receipt of all types of
payments along with tax invoices after adjusting advance payments, if any, as per
Contractual terms and GST Provisions.

(h) Liquidated damages or any other recoveries should be shown as deductions on the
invoice, and GST shall be applicable only on the net balance payment due.

Statutory Variation Clause: Unless otherwise stated in the contract, statutory
increase in applicable GST rate only during the original delivery period shall beto
Procuring Entity’s account. Any increase in the rates of GST beyond the
originalcompletion date during the extended delivery period (excepting extension under
GCC-Clause 9.4.3) shall be borne by the Consultant. The benefit of any reduction in
the GST rate must be passed on to the Procuring Entity during the original and
extended delivery period. However, GST rate amendments shall be considered for
quoted HSN code only, against documentary evidence, provided such an increase of
GST rates occurs after the last proposal submission date.

10.3. Terms andMode of Payment

1) Unless otherwise stipulated, the usual payment term is 100% on delivery and acceptance
of Services at ‘the Site’ by the Procuring Entity and the Consultant's production of all
required documents.

2) The payments shall be made as per Procuring Entity’s payment procedures. Unless
otherwise stipulated in the contract, payments above INR 5,000 (or any other specified
threshold) to Consultants shall only be made through EFT (Electronic Funds Transfer). The
Consultant shall consent in a mandate form for receipt of payment through NEFT
(National Electronic Fund Transfer). In case of non-payment through EFT or where the
EFT facility is unavailable, payment may be released through cheque.

3) In Domestic Contracts, payments shall only be made in Indian Rupees. In Global Tenders,
payment to foreign Consultants shall be made in the currency/ currencies authorized in the
contract. However, agency commission and local value addition shall be paid only in
Indian Rupees.
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4) The Consultant shall send its claim for payment in writing as per GST-compliant Invoice
and documents, when contractually due, along with relevant documents etc., as stipulated in
the Contract and as specified therein.

5) While claiming payment, the Consultant is also to certify in the bill that the payment being
claimed is strictly in terms of the contract and all the Consultant's obligations for claiming
that payment has been fulfilled as required.

10.4. Withholding and lien in respect of sums claimed:

1) Whenever any claim or claims for payment of a sum of money arises against the
Consultant, out of or under the contract, the Procuring Entity shall be entitled, and it shall
be lawful on his part, to withhold and also have a lien to retain such sum or sums, in whole
or in part pending finalisation or adjudication of any such claim from
-

a) any security or retentionmoney, if any, deposited by the Consultant.
b) Any sum(s) payable till now or hereafter to the Consultant under the same

Contract or any other contract with the Procuring Entity if the security is
insufficient or if no security has been taken from the Consultant.

2) Where the Consultant is a partnership firm or a limited company, the Procuring Entity
shall be entitled, and it shall be lawful on his part, to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or in part from any sum found payable
to any partner/ limited company, as the case may be, whether in his capacity or otherwise.

3) It is an agreed term of the contract that the sum(s) of money so withheld or retained under the
lien referred above shall be kept withheld or retained till the claim arising out of or under
the contract is determined under GCC clauses 11 and/ or 12. The Consultant shall have no
claim for interest or damages whatsoever on any account regarding such withholding or
retention under the supra lien and duly notified to the Consultant.

4) Lien in respect of Claims in other Contracts: Any sum of money due and payable to the
Consultant (including the security deposit returnable to him) under the contract may be
withheld or retained by way of lien by the Procuring Entity or Government against any
claim of the Procuring Entity or Government in respect of payment of a sum of money
arising out of or under any other contract made by the Consultant with the Procuring
Entity or Government.

10.5. Payments to Consultant

10.5.1 General

1) All payments under this Contract shall be made to the Consultant's accounts Specified in
the contract.

2) Currency of Payment: Unless otherwise specified in the Contract, any payment shall be
made in Indian Rupees (INR).

3) The Itemized Invoices: As soon as practicable and not later than fifteen (15) days after the
end of each time interval stipulated in the Contract in this regard (if not stipulated, then
after the end of each calendar month), the Consultant shall submit to the Procuring Entity, in
duplicate, itemized invoices, accompanied by the receipts or other appropriate supporting
documents, of the amounts payable for such an interval under GCC Clause 10.5. Separate
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invoices shall be submitted for expenses incurred in foreign and local currencies. Each
invoice shall show remuneration and reimbursable expenses separately.

4) The Contract Manager shall cross-check all relevant records before passing the
Consultant's bills. Upon verification of the records by Procuring Entity, payments can be
released to the Consultant.

5) The Procuring Entity shall pay the Consultant’s invoices within thirty (30) days after the receipt
by the Procuring Entity of such itemized invoices with supporting documents. Only a
portion of an invoice not satisfactorily supported may be withheld from the payment. Should
any discrepancy exist between actual payment and costs authorized to be incurred by the
Consultant, the Procuring Entity may add or subtract the difference from subsequent
payments. If payment of the portion supported with documents not made wthin 30 days
from date of receipt, the procuring entity shall pay interest @9% per annum for such
delayed payments.

6) Except for the final payment under GCC Clause 10.5.5 below, payments do not constitute
acceptance of the Services nor relieve the Consultant of any obligations.

7) Time-Based (Inputs admeasurement): Unless instructed in writing by the Procuring entity,
payments shall not be made for any extra inputs deployed over and above Annexure A,
Annexure B, or Annexure C mentioned in the contract. Nevertheless, if such inputs are
deployed less than those stipulated, deductions shall bemade based on the rates indicated for
the inputs listed in Annexures C and D in the contract.

8) The remuneration for professional staff (Key personnel and sub professional staff quoted in
Appendix C-1 shall be credited into a separate Escrow Account wherein release of the
remuneration of the Key-Personnel in their respective salary account would be jointly
regulated by the Authority and AE firm. The remaining payment (after deducting the
remuneration of professional staff and any other deduction) as quoted by the consultant shall
be credited in the bank account of the consultant firm. All payment of salary to all key
personnel in their respective bank accounts through electronic mode only. No cash
transaction w.r.t salary will be made.

8) Consultants shall be paid billing rates for services rendered by the personnel of all categories
namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support staff on man-month
basis (iv) transportation, (v) Duty travel to site (vi) Office Rent, (vii) office supplies
communication etc. (viii) reports & document printing and (ix) survey equipment etc.

9) Beginning 13th months from the last date of submission of bid, billing rates shall be increased to
cover all items of contract i.e. remuneration, vehicle hire, office rent, consumables, furniture etc. @
percentageequivalent to90% of [{(average AICPI in last 12 month- AICPI of the month preceding last
12 months)/ AICPI of the month preceding last 12 months}x 100]. However, for evaluation and
award of the Bid proposals, the quoted initial rate (as applicable for first 12 months from last date
of submission of bid) shall be multiplied by the total time input for each position on this contract,
i.e. without considering the increase in the billing rates. All payments shall be made in Indian
Rupees and shall be subjected to applicable Indian laws withholding taxes if any. Remuneration
paid pursuant to the rates set forth in Appendix- C shall be adjusted every twelve (12) months (and,
the first time, with effect for the billing rates earned in the 13th calendar month after the last date of
submission of bid). Notwithstanding any other provisions in the agreement in this regard, this
provision will prevail and override any other provision to the contrary in this agreement
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10) Payment of Authority Engineer shall be released on approval of the monthly reports.
Report shall be approved by the Authority only if it includes all the sections prescribed in
the format and submitted as per specified timeline. If Monthly report( submitted in
complete format) is not approved within 15 days from date of submission, the same shall
be considered as deemed approved for the purpose of release of payment.

11) Payment shall be released as per rates quoted in Appendix C3- Breakup of Localcurrency costs

12) For equipment based road inspection to be conducted in O&M phase, payment shall be released as
per actual use of equipment on road and rates quoted in Appendix C3- Breakup of Local currency
costs.

13) If any of the report is found to be misleading or containing incorrect information as determined by
the Authority, 10% of payment linked to that report shall be deducted as penalty

14) It is understood(i)that the remuneration rates shall cover(A) such salaries and allowances as the
Consultants shall have agreed to pay to the Personnel as well as factors for social charges and
overhead, and (B)the cost of back stopping by home office staff not included in the Personnel
listed in Appendix C, and(C)the Consultants' fee;(ii)that bonuses or other means of profit-sharing
shall not be allowed as an element of overhead, and(iii)that any rates specified for persons not yet
appointed shall be provisional and shall be subject to revision, with the written approval of the Client,
once the applicable salaries and allowances are known.

15) Remuneration for periods of less than one month shall be calculated on an hourly basis
for actual time spent in the Consultants' home office and directly attributable to the
Services (one hour being equivalent to 1/240th of a month) and on a calendar-day basis for
time spent away from home office (one day being equivalent to 1/30th of a month).

10.5.2 The rates for foreign and local Personnel are set forth in Appendix C-1.

10.5.3 Advance Payments

1) If the contract provides explicitly for Advance Payments to be made to the Consultant,
then on the request of the Consultant, the Procuring Entity shall make the advance
payment to the Consultant against submission of an unconditional Bank Guarantee
from a Commercial bank acceptable to the Procuring Entity in amounts equal to 110%
(one hundred ten per cent) of the amount of the advance payment being requested.
Such Bank Guarantee shall be in the form outlined in Appendix E-2 or the other form
the Procuring Entity shall have approved in writing. Advance payments shall be
released in not less than two installments commensurate with work progress.

2) The Bank Guarantee shall remain effective until the advance payment has been repaid,
but the amounts repaid by the Consultant shall progressively reduce the guaranteed
amount. Interest shall not be charged on the advance payment. However, if the
contract is terminated due to the Consultant's default, the Advance payment shall be
deemed an interest-bearing advance at the prevailing rate (MIBID - Mumbai Inter
bank Proposal Rate) on the date of such advance payment.
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3) The Consultant is to use the advance payment only for the performance of Services.
The Consultant shall demonstrate that the advance payment has been used by
Utilization certificate enclosing copies of invoices or other documents to the Contract
Manager. Further installments shall be released after getting a satisfactory utilization
certificate from the Consultant for the earlier instalment.

4) The advance payment shall be recovered in a time-based manner not linked with the work
progress by deducting proportionate amounts from payments otherwise due to the
Consultant for the Services performed. Any delayed recoveries due to the late submission
of bills by the Consultant shall attract interest at the prevailing rate (MIBID - Mumbai
Inter bank Proposal Rate). No account of the advance payment or repayment shall be taken
in assessing valuations of Services performed, variations, price adjustments, or liquidated
damages.

10.5.3 Remuneration and Reimbursable Expenses
a) The Procuring Entity shall pay to the Consultant (i) remuneration that shall be

determined based on time spent by each Expert in the performance of the Services
after the date of commencing of Services or such other date as the Parties shall agree
in writing; and (ii) reimbursable expenses that are actually and reasonably incurred by
the Consultant in the performance of the Services.

b) All payments shall be at the rates outlined in Appendix C and Appendix D.
c) Unless the Contract provides for the price adjustment of the remuneration rates, said

remuneration shall be fixed for the duration of the Contract.
d) The remuneration rates shall cover: (i) such salaries and allowances as the Consultant

shall have agreed to pay to the Experts as well as factors for social charges and
overheads (bonuses or other means of profit-sharing shall not be allowed as an
element of overheads), (ii) the cost of backstopping (reinforcement/ support) by home
office staff not included in the Experts’ list in Appendix B, (iii) the Consultant’s profit,
and (iv) any other items as specified in the contract.

e) Any rates specified for Experts not yet appointed shall be provisional and be subject
to revision, with the written approval of the Procuring Entity once the applicable
remuneration rates and allowances are known.

10.5.4 "On-Account" Payments

1) the Consultant shall be entitled to be paid (unless otherwise stipulated in the contract) by
way of "On-Account" payment, only for such Services, as in the opinion of the Contract
Manager, the Consultant has executed in terms of the contract during the period. All
payments due against the Contract Manager or his representative's certificates shall be
subject to any deductions, which may be made under the contract, always provided that
the Contract Manager may by any certificate make any correction or modification in any
previous certificate, which he may have issued. The Contract Manager may withhold any
certificate if the Services or any part thereof are not carried out as per the contractual
performance standards.

2) On-Account Payments Not Prejudicial to Final Settlement: "On-Account" payments made
to the Consultant shall be without prejudice to the final settlement of the accounts. They
shall not be considered or used as evidence of any facts stated in or inferred from such
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accounts, any particular quantity of service being executed, or the manner of its execution
being satisfactory.

3) The Final Payment:

10.5.5 Final Payment
1) The final payment under this Clause shall only be made after the final report/ deliverables

and a final invoice, identified as such, shall have been submitted by the Consultant and
approved as satisfactory by the Procuring Entity. Completion certificate/ Final payment
shall be made only after ensuring that all facilities/ documents/ sites have been returned
to the Procuring Entity as per GCC clause

5.14. The Services shall be deemed completed and finally accepted by the Procuring Entity.

2) The Consultant shall submit a final bill on the Contract Manager's acceptance
certificate of final deliverables. The Final payment shall be made as per the following
calculations after receiving a clear "No Claim Certificate” signed by the Consultant:

a) necessary adjustment for any payments alreadymade or retained
b) any deduction which may be made under the contract,
c) A complete account of all claims the Consultant may have on the Procuring Entity,

and the ContractManager gave a certificate in writing that such claims are correct,

3) The final report and final invoice shall be deemed approved by the Procuring Entity as
satisfactory ninety (90) calendar days after receipt of the final report and final invoice by
the Procuring Entity unless the Procuring Entity, within such ninety (90) calendar day
period, gives written notice to the Consultant specifying in detail deficiencies in the
Services, the final report or final invoice. The Consultant shall promptly make any
necessary corrections, and the preceding process shall be repeated.

4) Any amount that the Procuring Entity has paid or has caused to be paid under this Clause
more than the amounts payable under the provisions of this Contract shall be reimbursed
by the Consultant to the Procuring Entity within thirty (30) days after
receipt by the Consultant of notice thereof. Any such claim by the Procuring Entity for
reimbursement must be made within twelve (12) calendar months after receipt by the
Procuring Entity of a final report and a final invoice approved by the Procuring Entity in
accordance with the above.

10.5.6 No Claim Certificate and Release of Contract Securities

The Consultant shall submit a ‘No-claim certificate’ to the Procuring Entity in such format shall be
required by the Procuring Entity after the Services are finally accepted and before the final
payment/ performance securities are released. The Procuring Entity shall release the contractual
securities without any interest if no outstanding obligation, asset, or payments are due from the
Consultant. The Consultant shall not be entitled to make any claim whatsoever against the
Procuring Entity under or arising out of this Contract, nor shall the Procuring Entity entertain
or consider any such claim, if made by the Consultant, after he shall have signed a "No Claim"
Certificate in favour of the Procuring Entity. The Contractor shall be debarred from disputing
the correctness of the items covered by the "No Claim" Certificate or demanding arbitration.
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10.5.7 Post Payment Audit

Notwithstanding the issue of the Completion Certificate and release of final Payment, the
Procuring Entity reserves the right to carry out within 180 days (unless otherwise stipulated in
the contract) of such completion/ final payment, a post-payment audit and/ or technical
examination of the Services and the final bill including all supporting vouchers, abstracts etc.
If any over-payment to the Consultant is discovered due to such examination, the Procuring
Entity shall claim such amount from the Consultant.

10.5.8 Signature onReceipts for Amounts

Every receipt for money, which may become payable, or for any security which may
become transferable to the contractors under the contract, shall be signed by a person
authorized to do so by the Consultant (or otherwise as per GCC-Clause 4.2), to be a suitable
and sufficient discharge to the Procuring Entity in respect of the sums of money or security
purported to be acknowledged thereby. In the event of the death of any Consultant or partner
during the pendency of the contract, every receipt by anyone of the surviving constituents
shall be suitable and sufficient discharge as aforesaid. Nothing in this Clause shall be
deemed to prejudice or effect any claim that the Procuring Entity may have against the legal
representative regarding any breach of any contract conditions by any Consultant
partner/member so dying. Nothing in this clause shall be deemed to prejudice or affect the
respective rights or obligations of the Consultant partners/ members and the legal
representatives of any deceased Consultant partners/ members.

10.6. Suspension of Payments

The Procuring Entity may, by written notice of suspension to the Consultant, suspend part or
all payments to the Consultant hereunder if the Consultant fails to deliver the Services as per
the Terms of Reference, including the non-rectification of notified defects in the Services/
deliverables, provided that such notice of suspension (i) shall specify the nature of the failure,
and (ii) shall request the Consultant to remedy such failure within a period not exceeding thirty
(30) calendar days after receipt by the Consultant of such notice of suspension. Such a
suspension shall not entitle the Consultant to any extension of time for delivery of Service.

10.7. Payment Against Time-Barred Claims

In accordance with the Limitation Act 1963, all claims against the Procuring Entity shall be
legally time-barred after three years calculated from when the payment falls due unless the
payment claim has been under correspondence. The Procuring Entity is entitled to, and it
shall be lawful to reject such claims.

10.8. Commissions and Fees

The Consultant shall disclose any commissions or fees that may have been paid or are to be
paid to agents, representatives, or commission agents concerning the selection process or
execution and performance of this Contract. The information disclosed must include the name
and address of the agent, representative, or commission agent, the amount and currency, and
the purpose of the commission or fee.
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Resolution Disputes

11.1. Disputes and ExceptedMatters

All disputes and differences between the parties hereto, as to the construction or operation of
this Contract, or the respective rights and liabilities of the parties on any matter in question, or
any other account whatsoever, but excluding the ExceptedMatters (detailed in GCC-Clause 11.2
below); arising out of or in connection with the contract, within thirty (30) days from
aggrieved Party notifying the other Party of such matters; whether before or after the
completion/ termination of the contract, that cannot be resolved amicably between the
Contract Manager and the Consultant, shall be hereinafter called the “Dispute”. The
aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims citing the
relevant Contractual clause to the designated authority requesting invoking the following
dispute resolution mechanism. Before any recourse to courts, the dispute shall be resolved
through dispute resolution mechanisms detailed subsequently in the sequence mentioned
below, and the next mechanism shall not be invoked unless the earlier mechanism has been
invoked or has failed to resolve it within the deadline mentioned therein.

Adjudication
Conciliation

Arbitration

11.2. ExceptedMatters

Matters for which provision has been made in any Clause of the contract shall be deemed
as ‘excepted matters’ (matters not disputable/ arbitrable), and decisions of the Procuring Entity,
thereon, shall be final and binding on the Consultant. The ‘excepted matters’ shall stand
expressly excluded from the purview of the sub-clauses below, including Arbitration.
However, where the Procuring Entity has raised the dispute, this sub-clause shall not apply.
Unless otherwise stipulated in the contract, exceptedmatters shall include but are not limited to:

1) Any controversies or claims brought by a third party for bodily injury, death, property damage
or any indirect or consequential loss arising out of or in any way related to the performance
of this Contract (“Third Party Claim”), including, but not limited to,a Party’s right to seek
contribution or indemnity from the other Party in respect of a Third-Party Claim.

2) Issues related to the pre-award Procurement Process or conditions
3) Issues related to ambiguity in Contract terms shall not be taken up after a Contract has been

signed. All such issues should be highlighted before the signing of the contract by the
Consultant.

4) Provisions incorporated in the contract which are beyond the purview of The Procurement
Entity or are in pursuance of policies of Government, including but not limited to

a) Provisions of restrictions in terms of the Make in India policy of the Government
b) Provisions regarding restrictions on Entities from Countries having land borders

with India in terms of the Central Government’s policies in this regard.
c) Relaxations stipulated for Startups etc.

11.3. Adjudication

After exhausting efforts to resolve the Dispute with the Contract Manager executing the contract
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on behalf of the Procuring Entity, the Consultant shall give a ‘Notice of Adjudication’
specifying the matters which are in question or subject of the dispute or difference indicating
the relevant contractual clause, as also the amount of claim item-wise to Head of Procurement
or any other authority mentioned in the contract (hereinafter called the “Adjudicator”) for
invoking resolution of the dispute through Adjudication. During his adjudication, the
Adjudicator shall give adequate opportunity to the Consultant to present his case. Within 60
days after receiving the representation, the Adjudicator shall make and notify decisions in
writing on all matters referred to him. During the adjudication proceedings, the parties shall not
initiate any conciliation, arbitral, or judicial proceedings in respect of a dispute that is the
subject matter of the adjudication proceedings. If not satisfied by the decision in adjudication,
or if the adjudicator fails to notify his decision within the abovementioned time-frame, the
Consultant may proceed to invoke the process of Conciliation as follows.

11.4. Conciliation of disputes

1) Parties may invoke Conciliation, in terms of the Arbitration and Conciliation Act 1996,
by submitting a “Notice of Conciliation” to the other party with a request to the Head of
the Procuring Organisation to notify a Conciliator. Since conciliation is voluntary, within
30 days of “Notice of Conciliation”, the Head of the Procuring Organisation shall notify a
sole Conciliator if the other party is agreeable to entering Conciliation. If the other party is
not agreeable to Conciliation, the aggrieved party may invoke Arbitration.

2) The Conciliator shall proactively assist the parties to reach an amicable settlement
independently and impartially within the contract terms within 60 days from the
appointment date.

3) If the parties agree on a dispute settlement, they shall draw up a written settlement
agreement duly signed by the parties and conciliator. When the parties sign the settlement
agreement, it shall be final and binding on the parties. The dispute shall be treated as
resolved on the date of such agreement.

4) During the conciliation proceedings, the parties shall not initiate any arbitral or judicial
proceedings in respect of a dispute that is the subject matter of the conciliation
proceedings.

5) Termination of Conciliation: Disputes shall remain alive if the conciliation is terminated
as follows:

a) By written declaration of the conciliator, after consultation with the parties, to the
effect that further efforts at conciliation are no longer justified on the date of such
declaration; or

b) By a written declaration of any party to the conciliator to the effect that the
conciliation proceedings are terminated on the date of such declaration; or

c) If the parties fail to reach an agreement on a settlement of the dispute within 60 days
of the appointment of the Conciliator

6) On termination of Conciliation, the aggrieved party shall be free to invoke Arbitration if
the dispute is still alive.
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11.5. Arbitration Agreement

11.5.1 This Agreement

1) This Arbitration Agreement (hereinafter referred to as this “Agreement”) relating to this
Contract (hereinafter called the “Main Agreement” for this agreement) is made under the
provisions of The Arbitration and Conciliation Act, 1996, as amended from time to time
and the rules thereunder (hereinafter called The Arbitration Act). This Agreement shall
continue to survive termination, completion, or closure of the Main Agreement for 120
days afterwards.

2) Subject to aforesaid provisions, relevant clauses of the contract shall apply to the
appointment of arbitrators and arbitration proceedings under this Agreement.

3) The Micro, Small and Medium Enterprises Development (MSMED) Act, 2006 provides
parties to a dispute (where one of the parties is a Micro or Small Enterprise) to be referred to
the Micro and Small Enterprises Facilitation Council if the dispute is regarding any
amount due under Section 17 of the MSMED Act, 2006. If a Micro or Small Enterprise,
being a party to dispute, refers to the MSMED Act 2006, these provisions shall prevail
over this Agreement. However, if an arbitrator has already been appointed under this
agreement before the appointment of a conciliator/ arbitrator by the facilitation council,
the arbitrator already appointed under this agreement shall continue to perform the duties
including on matters related to delayed payments. Such an arbitrator shall be deemed to
be the arbitrator appointed by the facilitation council. None of the parties shall approach
the facilitation council to appoint an arbitrator once an arbitrator under this agreement has
already been appointed.

11.5.2 Notice for Arbitration

1) Authority to Appoint Arbitrator(s): For this Arbitration Agreement, ‘The Appointing
Authority’ to appoint the arbitrator shall be Head of the Procuring Organisation or any
other authority or Arbitration Institution named in the contract and includes if there be no
such authority, the officer who is for the time being discharging the functions of that
authority, whether in addition to other functions or otherwise.

2) In the event of any dispute as per GCC-clause 11.1 above, if the Adjudicator fails to
decide within 60 days (as referred in 11.3 above), or the Conciliation is
terminated (as referred in sub-clause 11.4 above), then any party to the contract, after 60
days but within 120 days of ‘Notice of Dispute” (clause 11.1 above) shall request the other
party through a “Notice for Arbitration” in writing that the dispute or difference be referred to
arbitration.

3) The “Notice for arbitration” shall specify the matters in question or the subject of the dispute
or difference, indicating the relevant contractual clause and the amount of claim item-wise.

11.5.3 Reference to Arbitration

After appointing Arbitrator(s), the Appointing Authority shall refer the Dispute to them. Only
such dispute or difference shall be referred to arbitration regarding which the demand has
been made, with counter-claims or set off. Other matters shall be beyond the jurisdiction of the
Arbitrator(s)

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



83

11.5.4 Appointment of Arbitrator

1) Qualification of Arbitrators:

a) In the case of retired officers of The Procuring organization, they shall have retired
in the rank of Senior administrative grade (or equivalent) and shall have retired at
least 1 year prior and must not be over 70 years of age on the date of Notice for
arbitration.

b) The arbitrator(s) shall be expert withextensive experience in relation to the matter in
dispute.

c) He/ they shall not have had an opportunity to deal with the matters to which the
contract relates or who, in the course of his/ their duties as an officer of the
Procuring Organisation, expressed views on any or all of the matters under
dispute or differences. A certification to this effect (as per Format 1.1.4) shall be
taken from Arbitrators. The proceedings of the Arbitral tribunal or the award
made by such Tribunal shall, however, not be invalid merely for the reason that
one or more arbitrators had, in the course of his service, an opportunity to deal with
the matters to which the contract relates or who in the course of his/ their duties
expressed views on all or any of the matters under dispute.

d) An Arbitrator may be appointed notwithstanding the total number of arbitration
cases in which he has been appointed.

e) Not be other than the person appointed by The Appointing Authority, and if for any
reason that is not possible, the matter shall not be referred to arbitration.

2) Replacement of Arbitrators

If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws
from his office as arbitrator, or in the event of the arbitrator dying, neglecting/ unable or
unwilling or refusing to act for any reason, or his award being set aside by the court for any
reason, or in the opinion of The Appointing Authority fails to act without undue delay,
the Appointing Authority shall appoint new arbitrator/ arbitrators to act in his/ their
place in the same manner in which the earlier arbitrator/ arbitrators had been appointed.
Such a re-constituted Tribunal may, at its discretion, proceed with the reference from the
stage at which it was left by the previous arbitrator (s).

3) Appointment of Arbitrator:

a) In cases where the total value of all claims in question added together does not
exceed Rs 50,00,000/ - (Rupees Fifty Lakh only), the Arbitral Tribunal shall
consist of the sole Arbitrator. For this purpose, The Appointing Authority shall send
to the Consultant, within 60 days from receipt of a written and valid notice for
arbitration, a panel of at least four (4) names of retired officers duly indicating
their retirement dates.

b) The Consultant shall be asked to nominate at least two names out of the panel for
appointment as his nominee within 30 days from the dispatch date of the request by
The Appointing Authority. The Appointing Authority shall appoint at least one
out of them as the sole arbitrator within 30 days from the receipt of the names of
the Consultant’s nominees.
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c) In cases where the total value of all claims in question added together exceeds Rs
50,00,000/ - (Rupees Fifty Lakh only), the Arbitral Tribunal shall consist of three
(3) retired Officers of the Procuring Organisation. arbitrators. For this purpose,
The Appointing Authority shall send a panel of at least four (4) names of such
Officer(s) empanelled to work as Arbitrators duly indicating their retirement date
to the Consultant within 60 days from the day when a written and The Appointing
Authority receives valid demand for arbitration.

d) The Consultant shall be asked to nominate at least 2 names out of the panel for
appointment as his nominee within 30 days from the dispatch date of the request by
The Appointing Authority. The Appointing Authority shall appoint at least one of
them as the Consultant’s nominee. It shall also simultaneously appoint the balance
number of arbitrators from the panel or outside the panel, duly indicating the
‘Presiding Arbitrator’ from amongst the 3 arbitrators so appointed within 30 days
from the receipt of the names of the Consultant’s nominees.

e) If the Consultant does not suggest his nominees for the arbitral tribunal within the
prescribed timeframe, The Appointing Authority shall proceed to appoint the
arbitral tribunal within 30 days of the expiry of such a time Provided to the
Consultant.

11.5.5 Failure to appoint Arbitrators.

If The Appointing Authority fails to appoint an arbitrator within 60 (sixty) days, then the
Appointment of the Arbitrator may be sought under the relevant provision of the Arbitration
and Conciliation Act 1996, as amended.

11.5.6 The Arbitral Procedure

1) Effective Date of Entering Reference: The arbitral tribunal shall be deemed to have
entered the reference on the date the arbitrator(s) received notice of their appointment. All
subsequent time limits shall be counted from such date.

2) Seat and Venue of Arbitration: The seat of arbitration shall be where the Letter of Award
or the contract is issued. The venue of arbitration shall be the same as the seat of
arbitration. However, in section 20 of The Arbitration Act, the arbitrator, at his discretion,
may determine a venue other than the seat of the arbitration without affecting the legal
jurisdictional issues linked to the seat of the arbitration.

3) If the Adjudication and/ or Conciliation mechanisms had not been exhausted before such a
reference to Arbitration, the Arbitrator should ask the aggrieved party to approach the
designated authority for such mechanisms before the Arbitration proceedings are started.

4) The claimant shall submit to the Arbitrator(s) with copies to the respondent his claims stating
the facts supporting the claims alongwith all the relevant documents and the relief or remedy
sought against each claim within 30 days from the date of appointment of the Arbitral
Tribunal unless otherwise extension has been granted by Arbitral Tribunal.

5) On receipt of such claims, the respondent shall submit its defence statement and counter-
claim(s), if any, within 60 days of receipt of the copy of claims, unless otherwise
extension has been granted by Arbitral Tribunal.
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6) No new claim shall be added during proceedings by either party. However, a party may
amend or supplement the original claim or defence thereof during arbitration proceedings
subject to acceptance by the Tribunal due to the delay in making it.

7) Statement of claims, counterclaims and defence shall be completed within six months
from the effective reference date.

8) Oral arguments to be held on a day-to-day basis: Oral arguments as far as possible shall be
heard by the arbitral tribunal daily, and no adjournments shall be granted without
sufficient cause. The arbitrator (s) may impose an exemplary cost on the party seeking
adjournment without sufficient cause.

9) Award within 12 (twelve) months: The arbitral tribunal is statutorily bound to deliver an
award within 12 (twelve) months from when the arbitral tribunal enters reference. The award
can be delayed by a maximum of six months under exceptional circumstances where all
parties consent to such an extension. The court's approval shall require further extension if
the award is not made out within an extended period. When an application for an
extension of time is awaiting before the court, the arbitrator's proceedings shall continue
until the disposal of the application.

10) Fast Track Procedure: The parties to arbitration may choose to opt for a fast-track
procedure either before or after the commencement of the arbitration. The award in fast-
track arbitration is to be made within six months, and the arbitral tribunal shall be entitled
to additional fees. The salient features of fast-track arbitration are:

a) The dispute is to be decided based on written pleadings only.

b) Arbitral Tribunal shall have the power to call for clarifications and the
necessary written pleadings.

c) An oral hearing may only be held if all the parties request or the arbitral tribunal
considers it necessary.

d) The parties are free to decide the fees of the arbitrator(s) for a fast-track procedure.

11) Powers of Arbitral Tribunal to grant Interim Relief: The parties to arbitration may
approach the arbitral tribunal to seek interim relief on the grounds available under section
9 of the act. The tribunal has the powers of a court while making interim awards in the
proceedings before it.

12) Confidentiality: As provided in Section 42A of The Arbitration Act, all the details and
particulars of the arbitration proceedings shall be kept confidential except in certain
situations, like if the disclosure is necessary for the implementation or execution of the
arbitral award.

13) Obligation During Pendency of Arbitration: Performance of the contract shall, unless
otherwise directed by the Procuring Entity, continue during the arbitration proceedings,
and no payment due or payable by the Procuring Entity shall be withheld on account of
such proceedings, provided; however, it shall be open for Arbitral Tribunal to consider
and decide whether or not the performance of the contract or payment therein should
continue during arbitration proceedings.
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11.5.7 The Arbitral Award

In the case of the Tribunal, comprising three members, any ruling on an award shall be
made by a majority of members of the Tribunal. In the absence of such a majority, the
views of the Presiding Arbitrator shall prevail.
The arbitral award shall state item-wise the sum and reasons it is based. The analysis
and reasons shall be detailed enough to infer the award.
It is further a term of this arbitration agreement that where the arbitral award is for the
payment of money, no interest shall be payable on the whole or any part of the money
for any period till the date on which the award is made in terms of Section 31 (7) (a) of
The Arbitration Act.
The arbitrator's award shall be final and binding on the parties to this Contract.

A party may apply for corrections of any computational errors, typographical
orclerical errors, or any other error of similar nature occurring in the award or
interpretation of a specific point of the award to the Tribunal within 60 days of

receipt of the award.
A party may apply to the Tribunal within 60 days of receiving the award to make an
additional award for claims presented in the arbitral proceedings but omitted from the
arbitral award.

11.5.8 Savings

The Arbitral Tribunal shall decide any matter related to Arbitration not covered under this
Arbitration Agreement as per the provisions of The Arbitration Act.

11.5.9 Cost of Arbitration and fees of theArbitrator(s)

1) The concerned parties shall bear the arbitration cost as per section 31 (A) of The
Arbitration Act. The cost shall inter-alia include fees of the Arbitrator. Further, the fees
payable to the Arbitrator shall be governed by instructions issued on the subject by the
Procuring Entity and/ or the Government from time to time, in line with the Arbitration
and Conciliation Act, irrespective of the fact whether the Arbitrator is appointed by the
Procuring Entity or the Government under this clause or by any court of law unless
directed explicitly by Hon'ble court otherwise on the matter. A sole arbitrator shall be
entitled to a 25% extra fee over such a prescribed fee.

2) The arbitrator shall be entitled to a 50 per cent extra fee if the award is made within 6 months
as per provisions in section 29(A) (2) of The Arbitration Act. The Arbitrator shall also be
entitled to this extra fee in cases where the Fast Track Procedure in section 29 (B) of The
Arbitration Act is followed.

Defaults, Breaches, Termination, and closure of Contract

12.1. Termination due to Breach, Default, and Insolvency

12.1.1 Defaults and Breach of Contract

In case the Consultant undergoes insolvency or receivership, neglects or defaults or expresses
inability or disinclination to honour his obligations relating to the performance of the contract or
ethical standards or any other obligation that substantively affects the Procuring Entity’s rights
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and benefits under the contract, it shall be treated as a breach of contract. Such defaults could
include inter-alia:

1) Default in Performance and Obligations: if the Consultant fails to deliver any or all of
the Services or fails to perform any other contractual obligations (including Code of
Integrity or obligation to maintain eligibility and evaluation criteria based on which
contract was awarded) within the period stipulated in the contract or within any extension
thereof granted by the Procuring Entity. In the case of a Joint Venture/Consortium, If the
performance of any JV/C member is persistently un-satisfactory by the Procuring Entity in
respect of the responsibilities assigned to him as per the JV agreement, which is part of this
Contract. The lapse/ deficiencies in services as mentioned in ToR shall be treated as
default in performance and Obligations.

2) Insolvency: If the Consultant being an individual or if a firm, any partner thereof, shall at
any time be adjudged insolvent or shall have a receiving order or order for the
administration of his estate made against him or shall take any proceeding for composition
under any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or enter into any assignment or composition with his creditors or
suspend payment or if the firm be dissolved under the Partnership Act, or

3) Liquidation: if the Consultant is a company being wound up voluntarily, or by order of a
Court or a Receiver, Liquidator or Manager on behalf of the Debenture-holders is
appointed, or circumstances shall have arisen which entitle the Court or Debenture-
holders to appoint a Receiver, Liquidator or Manager

12.1.2 Notice for Default:

As soon as a breach of contract is noticed, a show-cause ‘Notice of Default’ shall be issued to
the Consultant, giving two weeks' notice, reserving the right to invoke contractual remedies.
After such a show-cause notice, all payments to the Consultant would be suspended as per
GCC clause 10.6 above to safeguard needed recoveries due to invoking contractual remedies.

12.1.3 Remedies for Breaches/ Default

In the event of an unsatisfactory resolution of ‘Notice of Default’ within twoweeks of its issue as
per the sub-clause above, the Procuring Entity, if so decided, shall

1) take one; or more of the following contractual remedies.

a) Recover liquidated damages and invoke a denial clause for delays.
b) In the case of JV/C, Procuring Entity may call upon the Lead Member to assign the

work of the defaulting member to any other equally competent party acceptable to
the Procuring Entity.

c) Temporarily withhold payments due to the Consultant till recoveries due to
invocation of other contractual remedies are complete.

d) Call back any loaned property or payment advances with a levy of interest at the
prevailing rate (MIBID - Mumbai Interbank Proposal Rate).

e) Encash and/ or Forfeit performance or other contractual securities.
f) Prefer claims against the insurance, if any.
g) Terminate the Contract for default, fully or partially, including its right for Risk-and-

Cost Procurement as per the following sub-clause.
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h) Initiate proceedings in a court of law for the transgression of a law, tort, and loss not
addressable by the other remedies above.

2) By written Notice of Termination for Default sent to the Consultant, terminate the
contract in whole or in part, without compensation to the Consultant.

a) Such termination shall not prejudice or affect the rights and remedies, including under
the sub-clause below, which have accrued and/ or may accrue to the Procuring Entity
after that.

b) Unless otherwise instructed by the Procuring Entity, the Consultant shall continue to
perform the contract to the extent not terminated.

c) AllDefect Liability obligations, if any, shall survive despite the termination.

3) Risk and Cost Procurement: In addition to termination for default, the Procuring Entity
shall be entitled, and it shall be lawful on his part, to procure Services similar to those
terminated, with such terms and conditions and in such manner as it deems fit at the “Risk
and Cost” of the Consultant. Such Risk and Cost Procurement must be contracted within
nine months from the breach of contract. The Consultant shall be liable for any loss which
the Procuring Entity may sustain on that account provided the procurement, or, if there is an
agreement to procure, such agreement is made. The Consultant shall not be entitled to any
gain on such procurement, and the manner and method of such procurement shall be at the
discretion of the Procuring Entity. It shall not be necessary for the Procuring Entity to
notify the Consultant of such procurement. It shall, however, be at the discretion of the
Procuring Entity to collect or not the security deposit from the firm/ firms on whom the
contract is placed at the risk and cost of the defaulted firm.

12.1.4 Limitation of Liability

Except in cases of criminal negligence or wilful misconduct, the aggregate liability of the
Consultant to the Procuring Entity, whether under the contract, in tort or otherwise, shall not
exceed the total Contract Price, provided that this limitation shall not apply to the cost of
repairing or replacing defective equipment, or to any obligation of the Consultant to
indemnify the Procuring Entity concerning IPR infringement.

12.2. Termination for Default/ Convenience of Procuring Entity or Frustration of Contract

12.2.1 Notice for Determination of Contract

The Procuring Entity reserves the right to terminate the contract, in whole or in part, for
its (the Procuring Entity’s) convenience or frustration of Contract as per the sub-clause
below, by servingwritten ‘Notice for Determination of Contract’on the Consultant at any
time during the currency of the contract. The notice shall specify that the termination is
for the Procuring Entity's convenience or the contract's frustration. The notice shall also
indicate inter-alia, the extent to which the Consultant’s performance under the contract
is terminated, and the date from which such termination shall become effective.
Such termination shall not prejudice or affect the rights and remedies accrued and/ or
shall accrue after that to the Parties.
Unless otherwise instructed by the Procuring Entity, the Consultant shall continue to
perform the contract to the extent not terminated.
All Defect Liability obligations, if any, shall survive despite the termination.
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The Services and incidental goods/ works that can be delivered or performed within
thirty days after the Consultant’s receipt of the notice of termination shall be accepted by
the Procuring Entity as per the contract terms. For the remaining Services and
incidental goods/ works, the Procuring Entity may decide:

a) To get any portion of the balance completed and delivered at the contract terms,
conditions, and prices; and/ or

b) To cancel the remaining portion of the Services and incidental goods/ works and
compensate the Consultant by paying an agreed amount for the cost incurred by
the Consultant, if any, towards the remaining portion of the Services and
incidental goods/ works.

12.2.2 Frustration of Contract

1) Notice of Frustration Event: Upon a supervening cause occurring after the effective date
of the contract, including a change in law, beyond the control of either party,whether as a
result of the ForceMajeure clause (GCC 9.6) or within the scope of section 56 of the Indian
Contract Act, 1872, that makes it impossible to perform the contract within a reasonable
time frame, the affected party shall give a ‘Notice of Frustration Event’ to the other party
giving justification. The parties shall use reasonable efforts to agree to amend the contract
as necessary to complete its performance. However, if the parties cannot reach a mutual
agreement within 60 days of the initial notice, the Procuring Entity shall issue a ‘Notice
for Determining the contract’ and terminate the contract due to its frustration, as in the sub-
clause above.

2) However, the following shall not be considered as such a supervening cause

a) Lack of commercial feasibility or viability or profitability or availability of funds
b) if caused by either party's breach of obligations under this Contract or failure to act in

good faith or use commercially reasonable due diligence to prevent such an event.

12.3. Closure of Contract

12.3.1 Unless terminated earlier under GCC clauses 12.1 and 12.2 above, this Contract shall
expire:

At the end of such a period after the Effective Date as specified in the
Contract.
Upon successful performance of all obligations by both parties, including
completion of Defect Liability obligations and final payment
termination and settlements after that, if any, as per GCC clause 12.1 or
12.2 above.

12.3.2 Cessation of Rights and Obligations

Upon termination of this Contract under Clauses GCC 12.1 or 12.2 hereof or expiration of this
Contract under GCC clause 12.3.1, all rights and obligations of the Parties hereunder shall
cease, except (i) such rights and obligations as may have accrued on the date of termination or
expiration, (ii) the obligation of confidentiality outlined in GCC clause 5.7. (iii) the
Consultant’s obligation to permit inspection, copying and auditing of their accounts and
records outlined in GCC clause 5 and to cooperate and assist in any inspection or investigation,
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and (iv) any right a Party may have under the Applicable Law.

12.3.3 Cessation of Services

Upon termination of this Contract by notice under Clauses GCC 12.1 or GCC 12.2, the
Consultant shall, immediately upon dispatch or receipt of such notice, take all necessary steps
to bring the Services to a close in a prompt and orderly manner and shall make every
reasonable effort to keep expenditures for this purpose to a minimum. Concerning documents
prepared by the Consultant and equipment and materials furnished by the Procuring Entity,
the Consultant shall proceed as provided by Clauses GCC 9.4 and GCC 5.14.

12.3.4 Payments upon Termination

Upon termination of this Contract, the Procuring Entity shall make the following payments to
the Consultant:

(a) payment for Services satisfactorily performed before the effective date of termination;
and

(b) in the case of termination under GCC clause 12.2, reimbursement of any reasonable
cost incidental to the prompt and orderly termination of this Contract, including the cost of
the return travel of the Experts.

Code of Integrity in Public Procurement; Misdemeanors and Penalties

13.1. Code of Integrity

Procuring authorities as well as Consultants, suppliers, contractors, and consultants - should
observe the highest standard of ethics and should not indulge in following prohibited
practices, either directly or indirectly, at any stage during the Procurement Process or during
the execution of resultant contracts:

1) “Corrupt practice” - making an offer, solicitation or acceptance of a bribe, reward or gift or
any material benefit in exchange for an unfair advantage in the Procurement Process or to
otherwise influence the Procurement Process;

2) “Fraudulent practice” - any omission or misrepresentation that may mislead or attempt to
mislead so that financial or other benefits may be obtained or an obligation avoided. Such
practices include a false declaration or false information for participation in a Procurement
Process or to secure a Contract, or in the execution of the contract;

3) “Anti-competitive practice” - any collusion, Proposal-rigging or anti-competitive
arrangement, or any other practice coming under the purview of the Competition Act,
2002, between two or more Consultants, with or without the knowledge of the Procuring
Entity, that may impair the transparency, fairness, and the progress of the Procurement
Process or to establish Proposal prices at artificial, non-competitive levels;

4) “Coercive practice” - harming or threatening to harm persons or their property to
influence their participation in the Procurement Process or affect the execution of a contract;

5) “Conflict of interest” –participation by a bidding firm or any of its affiliates who are either
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involved in the Consultancy Contract to which this procurement is linked; if they are part
of more than one Proposal in the procurement; or if their personnel have a relationship or
financial or business transactions with any official of procuring entity who are directly or
indirectly related to tender or execution process of contract; or improper use of information
obtained by the (prospective) Consultant from the Procuring Entity with an intent to gain
unfair advantage in the Procurement Process or for personal gain;

6) “Obstructive practice” - materially impede procuring entity’s investigation into
allegations of one or more of the above-mentioned prohibited practices either by
deliberately destroying, falsifying, altering; or concealing evidence material to the
investigation; or by making false statements to investigators and/ or by coercive practices
mentioned above, to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or by impeding the Procuring Entity’s
rights of an audit or access to information;

13.1. Obligations for Proactive Disclosures:

1) Procuring authorities, Consultants, suppliers, contractors, and consultants are obliged
under this Code of Integrity to suo-moto proactively declare any violation of the Code of
Integrity (pre-existing or as and as soon as these arise at any stage) in any Procurement
Process or execution of the contract. Failure to do so shall amount to a violation of this code of
integrity.

2) Any Consultant must declare, whether asked or not in a Proposal-document, any previous
transgressions of such code of integrity during the last three years or of being under any
category of debarment by the Central Government or the Ministry/ Department of the
Procuring Organisation from participation in Procurement Processes. Failure to do so
shall amount to a violation of this code of integrity.

13.2. Misdemeanours

The following shall be considered misdemeanours - if a Consultant, either directly or
indirectly, at any stage during the Procurement Process or during the execution of resultant
contracts:

1) Commits any of the following misdemeanours:

(a) Violates the code of Integrity mentioned in GCC-clause 13.1 or the Integrity Pact if
included in the Tender/ Contract;

(b) Any other misdemeanour, e.g., supply of sub-standard quality of material/ services/
work, non-performance or abandonment of contract, or violations of Bid/
performance Security conditions.

2) Commits any of the following misdemeanours:

(a) Has been convicted of an offence:

i) Under the Prevention of Corruption Act, 1988; or
ii) The Indian Penal Code or any other law is in force for causing any loss of life

or property or causing a threat to public health as part of the execution of a
public procurement contract.

(b) It is determined by the Government of India to have doubtful loyalty to the country
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or national security considerations.
(c) Employs a government servant who has been dismissed or removed on account of

corruption or employs a non-official convicted for an offence involving corruption or
abetment of such an offence in a position where he could corrupt government servants
or employs a government officer within one year (or any other period prescribed by
the relevant authority) of his retirement, who has had business dealings with him in
an official capacity before retirement.

13.3. Penalties for Misdemeanours

Without prejudice to and in addition to the rights of the Procuring Entity to other remedies as
per the Tender-documents or the contract, If the Procuring Entity concludes that a (prospective)
Consultant directly or through an agent has committed a misdemeanour in competing for the
tender or in executing a contract, the Procuring Entity shall be entitled, and it shall be lawful
on his part to take appropriate measures, including the following:

13.3.1 if his Proposals are under consideration in any procurement

1) Enforcement of Bid Securing Declaration in lieu of forfeiture or encashment of Bid
Security.

2) calling off any pre-contract negotiations and;
3) rejection and exclusion of Consultants from the Procurement Process

13.3.2 if a contract has already been awarded

1) Termination of Contract for Default and availing all remedies prescribed thereunder;
2) Encashment and/ or Forfeiture of any contractual security or bond relating to the

procurement;
3) Recovery of payments, including advance payments, if any, made by the Procuring Entity

along with interest thereon at the prevailing rate (MIBID - Mumbai Interbank Proposal
Rate);

13.3.3 Remedies in addition to the above:

In addition to the above penalties, the Procuring Entity shall be entitled, and it shall be
lawful on his part, to:

1) File information against Consultant or any of its successors with the Competition
Commission of India for further processing in case of anti-competitive practices;

2) Initiate proceedings in a court of law against Consultant or any of its successors under the
Prevention of Corruption Act, 1988 or the Indian Penal Code or any other law for
transgression not addressable by other remedies listed in this sub-clause.

3) Remove the Consultant or any of its successors from the list of registered suppliers for a
period not exceeding two years. Suppliers removed from the list of registered vendors or
their related entities may be allowed to apply afresh for registration after the expiry of the
removal period.

4) Initiate suitable disciplinary or criminal proceedings against any individual or staff found
responsible.

5) Debar, a Consultant, from participation in future procurements without prejudice to
Procuring Entity’s legal rights and remedies. Debarment shall automatically extend to all the

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



93

allied firms of the debarred firm. In the case of a Joint Venture/ consortium,all its members
shall also stand similarly debarred:

A Ministry/ Department (or any of its CPSUs, attached offices, autonomous bodies)
may debar a Consultant or any of its successors from participating in any Procurement
Process undertaken by all its procuring entities for a period not exceeding two years
commencing from the date of debarment for misdemeanours listed in GCC sub- clause
13.3 -1) above. The Ministry/Department shall maintain such alist which shall also be
displayed on their website.
Central Government (Department of Expenditure (DoE), Ministry of Finance) may debar
a Consultant or any of its successors from participating in any Procurement Process
undertaken by all its procuring entities for a period not exceeding three years
commencing from the date of debarment for misdemeanours listed in GCC sub-clause
13.3 -above. DoE shall maintain such a list which shall be displayed on Central Public
Procurement Portal (CPPP).
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Section V: Special Conditions of Contract (SCC)

DocumentNo. RFPNo./ xxxx;Tender Title: Consultancy Services (Ref ITC-clause 1.4)

{Note for Procuring Entity: Text in grey italics font within square bracket [e.g., Mention…]
are just suggestions/ directions and must be replaced by applicable text - remove brackets
and convert the font to regular and black. Delete the rows not required. Clauses other than
those mentioned below may also be mentioned if these need to be changed}

Note for Consultants: Following Special Conditions of Contract (SCC) shall apply for this
procurement. These Special Conditions shall modify/ substitute/ supplement the
corresponding (GCC) clauses as indicated below. Whenever there is any conflict between the
provision in the GCC and that in the SCC, the provision in the SCC shall prevail

GCC

Clause No.

Topic To be read as

GCC 1, 2, 3 and 4: General, The Contract, Governing Laws and Jurisdiction,
Communications

1.1, 1.2,

1.3, 1.4

General No change

2.1 Language of Contract English

3.1 Governing Laws and
jurisdiction

The courts in Delhi shall have Jurisdiction

4.1, 4.3 Communications and
notices

4.1 Notice will be deemed to be effective as follows:

(a) in the case of personal delivery or registered mail,
on delivery;

(b) in the case of telexes, 24 hours following confirmed
transmission;

(c) in the case of telegrams, 24 hours following
confirmed transmission; and

(d) in the case of facsimiles, 24 hours following
confirmed transmission.

4.3 The addresses are:

Client:- Address of Employer

Attention: -…………
Telex: - …………..

Facsimile: - ………………

Consultant:- Address of consultant
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Attention:-

Cable Address: -
………………. Telex: -
………………… Facsimile:-
……………

( Note:- Fill in the Blanks)

4.2 Persons Signing
Communications

The Authorised Representative are:

For the Client: ……………………

For the Consultants: ……………..

GCC 5 and 6: Consultant’s and Procuring Entity’s Obligations

5.7. Confidentiality and Secrecy
of information

No change

5.7.1 Property Rights No change

5.8 Performance Bond/
Security

The performance security shall be quoted by the bidder subjected
to minimum of 5% of contract Price

6.1, 6.2,

6.3

Facilities, Utilities to be
provided by Procuring Entity

Nil

GCC 7: Scope of Services and Performance Standards

7.1 Scope of Services As defined in TOR

7.1 5(c ) Lapse/ deficiencies in
services

As per Annexure-I of SCC

7.2 Eligible Services As per the Extant Guidelines of Govt of India from time to
time
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GCC 8: Deployment of Resources

8.2.2 Key Personnel No Replacement of Team Leader shall be allowed. In case of
extension of bid validity, the consultants shall submit the
replacement CV along with Extension request.If proposal
along with extension request not submitted, the no
replacement under this clause shall be allowed without
reduction in renumeration.

ln addition, casual [eave for 12 days shall be permitted in a
year to each Key Personnel/ Sub-Professional with prior
intimation to the Authority. Out of this, a maximum of 3 CLs can
be availed either separately or together in a quarter and the
period of the CLs would be counted as Key

Personnel I Sub Professional being on duty.

GCC 9: Delivery of Services and Delays

9.1 Works plan No Change

9.2 Commencement of
Services

The time period shall be one or such other time period
as the Parties mayagree in writing.

GCC 10: Prices and Payments

10.1.3 Variations No change

10.2 Taxes andDuties No change

10.3 Terms and Mode of
Payment

Payment shall be released as per rates quoted in Appendix C1
Breakup of Local currency costs. However, proof of
remuneration paid to professional staffs in previous month
submitted alongwith shall be current month's bill. The quoted
remuneration to professional staff shall be paid by the Authority's
Engineer directly into their respective ban account . The

overhead charges shall be paid at the rate as mentioned in
Appendix C-1 "Financial

proposal submission form

10.5.2 Payment to Consultants An advance payment of 10% of the contract price
in proportion to the quoted Indian currency (INR)
in the bid shall be made within 60 days after
receipt andverification of advance payment bank
guarantee. The advance payment along with
interest will be set off by the Client in equal
instalments against the statements for the first

12 months of the Service until the advance

payment has been fully set off. The advance
payment shall be in Indian Rupee.

GCC 11 Resolution of Disputes

11.2 Excepted Matters No change

11.5 Arbitration
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GCC 12 Defaults, Breaches, Termination and Closure of Contract

12.3.1 Period of Contract The time period shall be….. months ( ….
construction period of the project and ….months
for Maintenance period as per EPC Contract ). In
case construction period of EPC project is
extended by more than 1 year, no escalation
shall be paid to the Authority Engineer. Any
period within which a Party shall, pursuant to
this Contract, complete any action or task, shall
be extended for a period equal to the time during
which Such Party was unable to perform such
action as a result of Force Majeure.

Extension of Time for providing Services of the
Authority’s Engineer may be extended
concurrently with the Extension of Time granted,
if any, to the EPC Contractor for the project,
subject to satisfactory performance of the
Authority’s Engineer and limited to original
period of consultancy services.

12.1.4-7) Risk andCost Procurement No change
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Annexure-I
Type of lapses/ deficiencies in services and action to be taken against consultant/firm
and key personnel engaged during construction & Maintenance

S.

No.

Type of deficiencies Action to be taken against consultant
engaged during construction &
Maintenance

Key Personnel Firm

1 (a) Failure to detect design/quality For first three, key i) For first three

deficiency in Non-key) Components* personnel may be
kept on “ watch list”.
Thereafter the
concerned key
Personnel & Team
Leader to be
removed from the
project and debarred
up to 6 months

instances, to be kept
on watch list.

ii. Thereafter, a
monetary penalty of
1% of the
consultancy fee (the
aggregate of such
penalties in a
contract would not
exceed the
performance
Guarantee amount
and/or declaring the
consultant as Non-
Performer upto 6
months or till
rectification of
deficiencies and
taking adequate
measures not to
repeat such instances
in future

whichever is earlier

1 (b) Failure to issue follow-up notices _to
contractor/concessionaire for delays in
closure off/ NCRs, delays in furnishing
detail of time & cost claims/COS/

revised work programmes/work
methodologies, etc.

1(c) Delay in submission of proper MPRs,
improper review of methodologies,
temporary works, QA plan/manual,
O& M plan/ Manual etc

2 (a) Failure to detect design/quality
deficiency in Key Component **not
having substantial cost (below 1% of
civil work (cost) and /or time
implication

(below 5% or project completion
periods

The concerned key
personnel & Team
leader to be removed
from the project and
debarred up to 1 year

Declaring the
Consultant as Non-
Performer up to 1
year or till
rectification of
Deficiencies and
taking adequate

measures not to
repeat such
Instances in future,
whichever is earlier.

(b) Failure to detect deficiency in quantity
executed vis- â-is design not( having
substantial financial implication (below

1% of civil work cost)

(c) Failure to conduct/witness tests as
prescribed in the consultancy contract

agreement
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(d) Delay in processing EOT/COS
proposals, inaccurate assessment of
COS proposals, not issuing NCRs,
delays/improper review of
designs/drawings/work programme or
failure to submit

Completion/Provisional Completion
Certification as prescribed in contract

3( a) Failure to detect deficiency in quantity
executed vis- à-vis design having
substantial financial implication {1% of

civil work cost or more)

The concerned key
personnel & team
leader to be removed
from the project and
debarred up to 2
years

In addition to
Rectification of
deficiencies and
taking adequate
measures not to
repeat such Instances
in future, the
consultant to be
debarred up to 2
years.

(b) Failure to detect design/quality
deficiency in Key Component having
substantial cost (1% of civil work cost

or more) and/or time implication (5% of
project completion period or more)

(c ) Failure to detect deficiency/not
reviewing design (including temporary

works) and construction (including
methodology) of structural components
of flyover/bridges/ underpasses/

overpasses/ROB/RUB etc.

(d) Failure to propose action (like cure
period notice, levy of damages, etc.)
on contractor/concessionaire as per
contract agreement for their
default/poor progress having material
adverse effect on the project
implementation in terms of cost (1% of
civil work cost or more) and/ time (5%

of project completion period or more).

(e) Improper/wrong interpretation of
provision in contract agreement; or
wrong certification of payment/COS
value/cost & time claims; or poor
performance of services leading to cost
(1% of civil work cost) and/o‹ time (5%
of project completion period) claims
against MoRTH or its executing

agencies awarded by
DRB/CCIE/Arbitration/Court.

Note ‘” Key Components are specified as under:

i) Foundation, sub-structure and super-structure of flyovers, road over bridges,
road under bridges, vehicular under passes, vehicular over passes, major
bridges, minor bridges, etc.

ii) Tunnels
iii) Expansion joints and bear1ngs
iv) REwalls/ retaining walls
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v) The crust layers of flexible pavement
vi) The crust layers of rigid pavement
vii) Embankment and slope protection
viii) Issues affecting road safety
ix) Any other work endangering/impacting/stability/ reliability/durability/

performance of pavement/structures

“The items not covered in above list shall be in the category of Non-key
Components.

# Excluding the delay solely attributable to the contractor beyond stipulated time.
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SectionVI:Terms ofReference

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services(Ref ITC-clause 1.4)

Note for Consultants: Regarding this Section, Consultants must fill following forms:

a) Form T-3: Comments and Suggestions on Terms of Reference, Counterpart

Inputs to be Provided by the Procuring Entity

b) Form T-4: Description of Approach, Methodology and Work Plan in

Responding to the Terms of Reference

c) Form T-5: Work Schedule and Planning for Deliverables

TermofReference
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Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated-----
- entered between Authority and--------- (the Contractor) for the work of from
km---- to ---- of NH No.------- in the State of---------------------on Engineering, Procurement and
Construction (EPC) basis].

1. Scope

1.1 These Terms of Reference (the “TOR”) for the Authority’s Engineer are
being specified pursuant to the EPC Agreement dated (the “Agreement”),
which
has been entered into between the Authority and (the “Contractor”) for [Two-
Laning] of
the **** section (km ** to km**) of National Highway No. ** in the State
of *** on Engineering, Procurement, Construction (EPC) basis, and a copy of
which is annexed hereto and marked as Annex-A to form part of this TOR.

1.2 The TOR shall apply to Development, construction and maintenance
period of the Project Highway.

2 Definitions and interpretation

2.1 The words and expressions beginning with or in capital letters and not
defined herein but defined in the Agreement shall have, unless
repugnant to the context, the meaning respectively assigned to them in
the Agreement.

2.2 References to Articles, Clauses and Schedules in this TOR shall,
except where the context otherwise requires, be deemed to be reference
to the Articles, Clauses and Schedules of the Agreement, and references
to Paragraphs shall be deemed to be references to Paragraphs of this
TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the
Agreement shall apply,mutatismutandis, to this TOR.

3 General

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial
and efficient manner, consistent with the highest standards of
professional integrity and Good Industry Practice.

3.2 The Authority’s Engineer shall perform the duties and exercise the
authority in accordance with the provisions of this Agreement, but
subject to obtaining prior written approval of the Authority before
determining.

(a) any Time Extension.

(b) Any additional cost to be paid by the Authority to the Contractor;

(c) The Termination Payment; or

(d) Any other matter which is not specified in (a), (b) or (c) above and which
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creates an obligation or liability on either Party for a sum exceeding Rs.
5,000,000 (Rs. Fiftylakh.)

3.3 The Authority’s Engineer shall submit regular periodic reports, once every
month, to the Authority in respect of its duties and functions under this
Agreement. Such reports shall be submitted by the Authority’s Engineer
within 10 (ten) days of the beginning of every month.

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of
its duties and responsibilities to its suitably qualified and experienced
personnel; provided, however, that it shall not delegate the authority to
refer any matter for the Authority’s prior approval in accordance with the
provisions of Clause 18.2 EPC Agreement.

3.5 The Authority’s Engineer shall aid and advise the Authority on any
proposal for Change of Scope under Article 13.

3.6 In the event of any disagreement between the Parties regarding the meaning,
scope andnature of Good Industry Practice, as set forth in any provision of the
Agreement, the Authority’s Engineer shall specify such meaning, scope and
nature by issuing a reasoned written statement relying on good industry
practice and authentic literature.

3.7 Development/ Design Period

3.7.1 Authority will engage Authority Engineer at least 3 months before appointed
date of the project. During design and development period of project or
immediately after mobilization at site, the Authority Engineer shall review the
Schedule-A, Schedule-B, Schedule-C, Schedule-D and Schedule-H of the
contract agreement and DPR prepared by the Authority as per site conditions
and project Requirements and submit a comprehensive review report,
indicating suggested modification in Scope of project.

3.7.2 Authority Engineer will witness traffic census, Geotechnical Investigation and
all other investigations being carried out by the contractor and certify the
correctness of the data and maintain the details in MPR.

4. Role and responsibility of Officers of the Authority

The officer in-charge of the Authority (e.g. PD/ RO/ CGM/ Member in the
case of NHAI; RO/CE/ADG in the case of MoRTH projects executed through
the State PWDs; and PD/ED/Director in the case of NHIDCL) is responsible
for the overall supervision and monitoring of the execution of project as the
representative of the owner of the project. The Authority's Engineer is
appointed to assist the Authority for carrying out the functions as detailed
under clause 18.2 of the EPC Agreement. As such, an officer of the Authority
is vested with all such powers and responsibilities as are enjoined upon the
Authority's Engineer and is fully competent to issue any instructions for
proper monitoring and supervising project, either by himself or through the
Authority's Engineer. Instructions issued by the concerned officer of the
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Authority shall have the same effect as that of the Authority's Engineer in
terms of this Agreement. Wherever such concerned officer issues any
instructions or notice to the Contractor, he shall endorse a copy thereof to the
Authority's Engineer.

5 Construction Period

5.1 During the Construction Period, the Authority’s Engineer shall review and
approve the Drawings furnished by the Contractor along with supporting
data, including the geo- technical and hydrological investigations,
characteristics of materials from borrow areas and quarry sites,
topographical surveys, and the recommendations of the Safety Consultant
in accordance with the provisions of Clause 10.1.6 of EPC Agreement.
The Authority’s Engineer shall complete such review and approve and send
its observations to the Authority and the Contractor within 15 (fifteen) days
of receipt of such Drawings; provided, however that in case of a Major
Bridge or Structure, the aforesaid period of 15 (fifteen) days may be
extended upto 30 (thirty) days. In particular, such comments shall specify the
conformity or otherwise of such Drawings with the Scope of the Project and
Specifications and Standards.

5.2 The Authority’s Engineer shall review and approve any revised
Drawings sent to it by the Contractor and furnish its comments within
10 (ten) days of receiving such Drawings. The review/approval of
drawing should be authenticated by Authority’s Engineer.

5.3 Verification of Material and its Sources by Authority Engineer:-
5.3.1 The Authority Engineer shall ensure that all materials used by the

contractor are procured exclusively from sources approved by the
Engineer in accordance with the contract specifications and
standards.

5.3.2 The Authority Engineer shall verify and document the source of
materials proposed by the contractor during the approval process and
maintain a record of all approved material sources, including relevant
test reports, certifications, and compliance documents. The Authority
Engineer shall communicate any changes or updates regarding
material source approvals to the contractor in writing.

5.3.3 The Authority Engineer shall conduct periodic inspections to verify
that the materials delivered to the site match the approved source.
Authority Engineer shall ensure that the contractor provides evidence
of procurement from the approved source (e.g., invoices, transport
receipts, or certifications).

5.3.4 In the event of non-compliance, the Authority Engineer shall
immediately notify the contractor in writing and Direct the removal
of non-compliant materials from the site at the contractor's cost. He
shall ensure that corrective actions are taken before work proceeds
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further.
5.3.5 In the Monthly Report the Authority Engineer shall submit

Compliance status of materials used, any issues or deviations
identified, along with corrective measures taken alongwith
supporting documentation such as test reports, certificates, and
inspection records.

5.3.6 The Authority Engineer shall be held accountable for any lapses in
ensuring material compliance that result in deviations from approved
standards or specifications and the suitable action under the
agreement shall be taken against the Authority Engineer.

5.4 Quality Assurance Manual and Plan forms the basis of quality of the
work. It is therefore to be ensured that the Quality Assurance Plan
prepared by the contractor be checked and submitted by Authority
Engineer to Authority within 15 days time period of its submission by
contractor. The Authority shall approve the QAP within 15 days from date
of submission by AE, Thus, the Authority’s Engineer shall ensure that
contents of Quality Assurance Plan is as per requirements of IRC SP 112
and ISO : 9001. The copy of the approved Quality Assurance Plan will be
sent by Authority’s Engineer to the contractor and the Authority. The
Authority’s Engineer will after review and submit to the Authority the
methodology within 10 days of its receipt from the contractor for approval
of Authority. The Authority shall approve the methodology within 10 days
of receiving from Authority Engineer. The Authority Engineer will ensure
that the methodology of the different components of the work are prepared
keeping in view the specifications & Standards and machinery deployed by
the contractor. The Authority Engineer may also offer their comments for
modifying/ improving either of the document. After receiving the
corrected document, the Authority Engineer shall review and formally submit
these documents to Authority for approval of the same

5.5 The Authority’s Engineer shall grant written approval to the Contractor,
where necessary, for interruption and diversion of the flow of traffic in the
existing lane(s) of the Project Highway for purposes of maintenance during
the Construction Period in accordance with the provisions of Clause 10.4
EPC Agreement.

5.6 The Authority Engineer shall approve the CV of Project Manager/ Dy.
Project Manager/ other key personnel deployed by the contractor at site. If
Authority Engineer, observed that qualified Key personnel have not been
deployed by contractor at site, he will submit a report in this regard to the
Authority.

5.7 The Authority’s Engineer shall review the monthly progress report
furnished by the Contractor and send its comments thereon to the Authority
and the contractor within 7 (seven) days of receipt of such report.
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5.8 On a daily basis, the concerned key personnel of Authority Engineer shall
inspect the Construction Works. Following activities need to be undertaken
during the visits.

• Review of construction including progress, quality and safety of construction

• Inspection of defects and deficiencies in construction works

• Witnessing quality inspection tests at labs established by
Concessionaire on a sample basis

Review of quality of work shall be done in reference to Quality Assurance
Plan(QAP)/Manual and ISO 9001:2008, IRC: SP: 47-1998 and IRC: SP:
57-
2000 for road bridges and roads respectively. The Authority’s Engineer also
needs to capture following documents and send to <Agency> field office via
email on a daily basis

• Scanned copy of filled RFI (Request for Inspection) form including commentary
on‘Satisfactory/Unsatisfactory’ nature of work completed by Concessionaire

• Daily inspection report Proforma as provided in Annexure I
• Readings of quality inspection tests witnessed by the Consultant
• Minimum 6 high resolution photographs supporting the remarks made by the

Authority’s Engineer in RFI form

Team Leader will be responsible for sending daily emails to <Agency> office

5.9 On a monthly basis, the Authority Engineer shall prepare a Monthly
Inspection Report in accordance with the format prescribed in Annexure
V setting forth an overview of the status, progress, quality and safety of
construction, including the work methodology adopted, the materials used
and their sources, and conformity of Construction Works with the Scope of
the Project and the Specifications and Standards. In a separate section of
the Inspection Report, the Authority Engineer shall describe in reasonable
detail the lapses, defects or deficiencies observed by it in the construction of
the Project Highway. The Authority Engineer shall send a copy of its

Inspection Report to the Authority and the Concessionaire latest by 7th of
every month. Key sections of the Monthly Progress Report are as follows

S No. Section Sub-Sections

1 Executive Summary

1.1 Construction progress in current month

1.2 Summary of strip plan

1.3 Detailed strip plan

1.4 Current issues and recommended actions by AE

2 Project Overview

2.1 Salient Features of the Project

2.2 Project Milestones

2.3 Location Map

2.4 Key Plan
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11 Safety features
11.2 Accident report

12 Annexures

Annex 1: Detailed list of physical components as per

Schedule G

Annex 2 onwards: Additional details provided by AE

5.9.1 If at any time during the Construction Period, the Authority Engineer
determines that the Concessionaire has not made adequate arrangements for
the safety of workers andUsers in the zone of construction or that any work is
being carried out in a manner that threatens the safety of the workers and the
Users, it shall make a recommendation to the Authority forthwith,
identifying the whole or part of the Construction Works that should be
suspended for ensuring safety in respect thereof

5.9.2 The Authority Engineer shall prepare a Milestone Report setting forth an
overview of the status, progress, quality and safety of construction,
including the status of the milestone, the available resources and details of
lack of resources, to achieve the milestone, if any. In a separate section of
the Milestone Report, the Authority Engineer shall describe in reasonable
detail the lapses, defects or deficiencies observed by it in the achievement
of the Project Highway. The Authority Engineer shall send a copy of its
Milestone Report to the Authority within 15 days of schedule Milestone

3
Critical issues and Action

log

3.1 Pending issues and action log

3.2 Obligations as per contract

4 Physical Progress 4.1 Detailed physical progress by component

5

Land Acquisition and
Clearances

5.1 LA summary

5.2 LA detail by CALA

5.3 LA detail by village

5.4 Manpower with each CALA

5.5 Clearances summary

5.6 Status of utility shifting

6 Change of Scope 6.1 Status of pending COS proposals

7 Mobilization of Resources 7.1 Resource mobilization by contractor/ concessionaire

8 Financial Progress Details
8.1 Pen picture- Escrow

8.2 Escrow details

9
Summary of quality control

tests

9.1 Tests witnessed by IE/AE

9.2 Tests conducted by IE/AE

10

Monitoring of maintenance

obligations during
construction phase

10.1 Critical issues and action log

10.2 Cumulative defects and deficiencies

10.3 Status of damages

11.1 Pen picture on safety features at construction site
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Date. The Millstone report shall be approved by the Authority before
making milestone payment.

5.10 The Authority’s Engineer shall conduct the pre-construction review of
manufacturer’s reports and standard samples of manufactured Materials, and such
other Materials as the Authority’s Engineer may require.

5.11 For determining that the Works conform to Specifications and Standards, the
Authority’s Engineer shall require the Contractor to carry out, or cause to be
carried out, tests at such time and frequency and in such manner as specified
in the Agreementand in accordance with Good Industry Practice for quality
assurance. For purposes of this, the tests specified in the IRC Special
Publication-11 (Handbook of Quality Controlfor Construction of Roads and
Runways) and the Specifications for Road and Bridge Works issued by
MORT&H (the “Quality Control Manuals”) or any modifications/substitution
thereof shall be deemed to be tests conforming to Good Industry Practice for
quality assurance.

5.12 The Authority’s Engineer shall witness all the quality control tests and
calibrations of plants and equipment carried out by the contractor at its site
laboratory/ main laboratory/field/plants. Those include test for all material,
mixes, products etc. Authority Engineer shall also witness all test of
proprietary products like bearing in the manufacturer’s laboratory as
mandated in respective standards. Authority Engineer will also conduct
review of quality control documents in respect of factory manufactured
materials/ proprietary products etc as per IRC:SP: 112.

5.13 The timing and location of tests referred to in Paragraph 5.10, and the criteria for
acceptance/rejection of their results shall be determined by the Authority’s
Engineer in accordance with MoRTH specifications for road & Bridge works
and respective Indian Road Congress Standards/Guidelines/Manuals together
with any other Indian/ International Standards, the methodology proposed by
him at the time of bid submission referred thereto. Authority
Engineer/Independent Auditors/ officers of Authority may also undertake
minimum 1% random tests as directed by the Authority, on random sample
basis at the locations to be decided by the Authority/Independent Auditors/
officers of Authority. These random tests shall be in addition to, and
independent of, the tests that may be carried out by the Contractor for its
own quality assurance in accordance with Good Industry Practice. These
random tests shall be tested by the Authority Engineer in contractor’s
laboratory or any third party NABL accredited laboratory as directed by the
Authority. The payments of these test shall be made by the Authority
separately if the result of these tests are as per specifications/ guidelines. If
random sample/ test result is not as per the standards/ specifications, the cost
of such testing shall be paid by the Contractor

5.14 The Authority Engineer shall witness collection of the all test samples
including random samples collected by AE/Independent Auditors/
Authority officers from site and geotagged location of the collected sample
shall be mentioned on the sample/ records. The details of the sample
collected, and its geotag location data shall be uploaded on datalake or any
other app developed by Authority for this purpose.

5.15 In the event that results of any tests conducted under Clause 11.10
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establish any Defects or deficiencies in the Works, the Authority’s
Engineer shall require the Contractor to carry out remedial measures.

5.16 The Authority’s Engineer may instruct the Contractor to execute any work
which is urgently required for the safety of the Project Highway, whether
because of an accident, unforeseeable event or otherwise; provided that in
case of any work required on account of a Force Majeure Event, the
provisions of Clause 21.6 of EPC Agreement shall apply.

5.17 In the event that the Contractor fails to achieve any of the Project
Milestones, the Authority’s Engineer shall undertake a review of the
progress of construction and identify potential delays, if any. If the
Authority’s Engineer shall determine that completion of the Project
Highway is not feasible within the time specified in the Agreement, it
shall require the Contractor to indicte within 15 (fifteen) days the steps
proposed to be take to expedite progress, and the period within which the
Project Completion Date shall be achieved. Upon receipt of a report from
the Contractor, the Authority’s Engineer shall review the same and send its
comments to the Authority and theContractor forthwith.

5.18 The Authority’s Engineer shall obtain from the Contractor a copy
of all the Contractor’s quality control records and documents before
the Completion Certificate is issued pursuant to Clause 12.2 of
EPC Agreement.

5.19 Authority’s Engineer may recommend to the Authority suspension of the
whole or part of the Works if the work threatens the safety of the Users
and pedestrians. After the Contractor has carried out remedial measure,
the Authority’s Engineer shall inspect such remedial measures forthwith
and make a report to the Authority recommending whether or not the
suspension hereunder may be revoked.

5.20 In the event that the Contractor carries out any remedial measures to
secure the safety of suspended works and users, and requires the
Authority’s Engineer to inspect such works, the Authority’s Engineer
shall inspect the suspended works within 3 (three) days of receiving such
notice, and make a report to the Authority forthwith, recommending
whether or not such suspension may be revoked by the Authority.

5.21 The Authority’s Engineer shall carry out, or cause to be carried out, all the
Tests specified in Schedule-K and issue a Completion Certificate or
Provisional Certificate asthe case may be. For carrying out is functions
under this Paragraph 4.18 and all matters incidental thereto, the Authority’s
Engineer shall act under and in accordance with theprovisions of Article
12 and Schedule-K. The Authority’s Engineer shall use following
equipment in carrying out the tests.
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S No Key metrics of Asset Equipment to be used

1 Surface defects of pavement Network Survey Vehicle (NSV)

2 Roughness of pavement Laser Profilometer

3 Strength of pavement Falling Weight Reflectometer (FWD)

4 Bridges Mobile Bridge Inspection Unit (MBIU)

5 Road signs and road markings Retro-reflectometer

6 Maintenance Period

6.1 The Authority’s Engineer shall aid and advise the Contractor in the
preparation of its monthly Maintenance Programme and for this purpose
carry out a joint monthly inspection with Contractor.

6.2 The Authority’s Engineer shall undertake regular inspections, at least
once every month to evaluate compliance with the Maintenance
Requirements and submit a Maintenance Inspection Report to the
Authority and the Contractor.

6.3 Visual Inspection of project highway

6.3.1 The Authority Engineer shall carry out visual inspection of entire highway
stretch as per the frequency defined in the following table

i) Variation by more than 2% in the prescribed slope of camber/cross fall Weekly

Nature of defect or deficiency

Frequency

of
inspection

ROADS

(a) Carriageway and paved shoulders

(i) Breach or blockade Daily

(ii) Pot holes Daily

(iii) Cracking Weekly

(iv) Rutting Weekly

(v) Bleeding/skidding Weekly

(vi) Ravelling/Stripping of bitumen surface Weekly

(vii) Damage to pavement edges Weekly

(viii

)
Removal of debris Daily

(b) Hard/earth shoulders, side slopes, drains and culverts
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(ii) Edge drop at shoulders Weekly

(iii
)

Variation by more than 15% in the prescribed side (embankment)
slopes

Weekly

(iv
)

Rain cuts/gullies in slope Weekly

(v)
Damage to or silting of culverts and side drains during and
immediately

preceding the rainy season

Weekly

(vi
)

Desilting of drains in urban/semi-urban areas Daily

(c) Road side furniture including road signs and pavement marking

(i)
Damage to shape or position;

poor visibility or loss of retro-reflectivity
Daily

(d) Street lighting and telecom (ATMS)

(i) Any major failure of the system Daily

(ii) Faults and minor failures Daily

(iii
)

Streetlight with Lux Meter Weekly

(e) Trees and plantation

(i)
Obstruction in a minimum head-room of 5 m above carriageway or

obstruction in visibility of road signs
Daily

(ii) Deterioration in health of trees and bushes Weekly

(iii
)

Replacement of trees and bushes Weekly

(iv
)

Removal of vegetation affecting sight line and road structures Weekly

(f ) Rest areas/Wayside amenities

(i) Cleaning of toilets Daily

(ii) Defects in electrical, water and sanitary installations Daily

(g) Toll plaza[s]

(i) Failure of toll collection equipment including ETC or lighting Daily

(ii) Damage to toll plaza Weekly

(h) Other Project Facilities and Approach roads

(i)

Damage or deterioration in Approach Roads, -[pedestrian facilities,

truck lay-bys, bus-bays, bus- shelters, cattle crossings, Traffic Aid Posts,
Medical Aid Posts and other works]

Daily
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(j) Incident Management

Nature of defect or deficiency

Frequency

of inspection

(i)
Instances of Incident Management as reported including time of
call,

response time, services rendered and time of clearing of the
Highway.

Daily

(ii) List of the Incident Management Services rendered. Weekly

BRIDGES

(a) Superstructure of bridges

(i) Cracks Weekly

(ii) Spalling/scaling Weekly

(b) Foundations of bridges

(i) Scouring and/or cavitation Weekly

(c) Piers, abutments, return walls and wing walls of bridges

(i) Cracks and damages including settlement and tilting Weekly

(d) Bearings (metallic) of bridges

(i) Deformation Weekly

(e) Joints in bridges

(i) Loosening and malfunctioning of joints Weekly

(f) Other items relating to bridges

(i) Deforming of pads in elastomeric bearings Weekly

(ii)
Gathering of dirt in bearings and joints; or clogging of spouts,
weep holes

and vent-holes

Weekly

(iii) Damage or deterioration in parapets and handrails Weekly

(iv) Rain-cuts or erosion of banks of the side slopes of approaches Weekly

(v) Damage to wearing coat Weekly

(vi)
Damage or deterioration in approach slabs, pitching, apron, toes,
floor or

guide bunds

Weekly

(vii) Growth of vegetation affecting the structure or obstructing the
waterway

Weekly
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6.3.2 All elements which have daily inspection frequency shall be inspected weekly
as well. Similarly, all elements which have weekly inspection frequency
shall be inspected monthly as well.

6.3.3 Daily inspection report format and weekly inspection report format has been
provided in Annexure II and III of this document respectively. Manpower
which needs to conduct visual inspection and mode of reporting is defined
in the following table

Frequency of inspection Inspection to be carried out by Mode of reporting

Daily Sub-professional staff Soft copy by Email

Weekly Key personnel Soft copy by Email

Monthly Key personnel Hard copy and Soft copy

6.3.4 High resolution photographs and video of the highway stretches having
defects and/or deficiencies shall be submitted along with Weekly
Inspection Report and Monthly Status Report. Summary of key
observations around defects and deficiencies in highway stretch shall be
reported in Monthly Progress Report and detailed inspectionreport shall be
provided as Annexure to Monthly Progress Report.

6.3.5 The Authority’s Engineer shall also be responsible for inspection and
monitoring of Wayside Amenities. ETC (Electronic Toll Collection) and
ATMS (Advanced Traffic Management System) and incident management.

6.4 Road conditions surveys

6.4.1 The carrying out of condition surveys will be one of the most important and
crucial field tasks under the project. The Authority Engineer shall carry out
condition surveys using equipment and following a frequency as defined
under.

S No Key metrics of Asset Equipment to be used
Frequency of
condition

survey

1
Surface defects of

pavement
Network Survey Vehicle (NSV)

At least twice a year (As per

survey months defined for the
state basis rainy season)

2 Roughness of pavement Laser Profilometer
At least twice a year (As
per survey months defined for
the

state basis rainy season)

3 Strength of pavement
Falling Weight Reflectometer

(FWD)
At least once a year
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4 Bridges

Mobile Bridge Inspection Unit
(MBIU)

At least twice a year (As
per survey months defined

for the

state basis rainy
season)

5 Road signs Retro-reflectometer

At least twice a year (As per
survey months defined for

the

state basis rainy
season)

The first equipment based inspection shall be conducted at the time of completion
testing. The other inspections shall be conducted before and after the rainy seasons as
per the schedule defined in Annexure IV, except for FWD testing which shall be
conducted once a year.

Calibration of equipment, wherever needed, is required to be done in presence of
Competent Authority. Once approval of equipment, the settings and a sample data set
is provided by Competent Authority, network level data for entire project stretch can
be collected. Month of survey for each state has been defined in Annexure IV of
this document.

6.4.2 Measurement of pavement surface defects and roughness

i. The Authority Engineer shall use Network Survey Vehicles mounted
with equipment such as Laser based automatic crack detection , high
resolution digital cameras for RoW and pavement, high accuracy
DGPS receiver and in vehicle data processing software or better
technology to accurately measure following pavement surface
properties

Surface defect Dimensions to be reported

Cracking

• Length

• Width

• Depth

Potholes
• Area

• Depth

Raveling • Indicator

• %

• Area
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Rutting
• Depth

• Width

Concrete Joint/ Faulting • Length

Roughness • IRI in both wheel paths

ii. The following criteria shall be met by the process of defects detection

• Measurement of 3D road profile using such technologies as laser
scanning or other proven technologies.

• Ability to operate (collect data) at different speeds with a minimum
speed of30km/hr and upto at least 75 km/ hr.

• Profile depth accuracy of 0.5mm
• Capability for lane tracking to control driver wander’ and ensure

high repeatability of data between surveys.
• Measure at least 3.5m width of highway lane.
• Transverse Profile including rut depth measurement of pavement

surface widths of both carriageway and shoulders. The rut depth
data must be convertible to different straightedge lengths (1.8m to
3.5m) and meet industry standards (ASTM E1703 / E1703M).

• Pavement images with capability to automatically identify and rate distresses
• Roughness measurement with outputs of both raw longitudinal

profiles and International Roughness Index (IRI) calculation shall
be reported at least 100m referenced to the preceding Location
Reference Post (LRP). The roughness must meet ASTM-E950
(equivalent to Class I road profiler). The IRI shall be determined in
both wheel paths.

• Ability to record images at user-defined intervals (e.g. every 5, 10m, etc.)
• Minimum images resolution of 1600x1200
• Outputs must include Standard JPEG image or similar industry standard
• Distance resolution of <1mm,
• Capable of achieving distance accuracy of 0.1% (i.e. within 1m

over 1km distance)
• All data outputs should be in a non-proprietary format

(e.g. .CSV, .MDB, Excel)and not require specialist software in
order to view or format data

• Data should also be capable of being easily formatted into
data compatible with HDM-4

iii. The following are the set of deliverables which should be submitted
after completion of survey as part of Monthly Progress Report
• Raw data generated from the equipment which are part of Network Survey

covering the parameters mentioned in above table. It should also include
o Survey ID, Description, Date, Lane
o GPS referenced data for GIS mapping

• Video logging
o Pavement imagery (AVI/JPEG)
o 360 degree imagery (JPEG)

•
analysis of defects and deficiencies
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6.4.3 Measurement of pavement strength

(i) The Authority Engineer shall carry out structural strength surveys for
existing pavements using Falling Weight Deflectometer technique in
accordance with the procedure given in IRC:115-2014 (Guidelines for
Structural Evaluation and Strengthening of Flexible Road Pavements
Using Falling Weight Deflectometer (FWD) Technique) and IRC: 117-
2015 (Guidelines for the Structural Evaluation of Rigid Pavement by
Falling Weight Deflectometer)

(ii) The interval at which deflection measurements are to be taken up are as
per IRC:115- 2014 / IRC:117-2015. For flexible pavements, the sample
size and the interval of the data to be collected depends on the length of
the uniform section calculated and condition of the pavement section i.e.
‘good’, ‘fair’ and ‘poor’ for each lane, established on the pavement
condition data based on the criterion given in IRC:115-2014. For
rigidpavements, the deflection data may be collected at interiors, corners,
transverse joints and longitudinal joints in the outer lanes at intervals as
specified in IRC:117-2015.

(iii) The following are the set of deliverables which should be submitted after
completion of inspection test as part of Monthly Progress Report

• Data report covering following parameters
o Deflection Bowl (Transient Deflections at seven different points)

o Corrected Elastic Modulus Bituminous E1

o Corrected Elastic Modulus Granular E2

o Corrected Elastic Modulus Subgrade E3

o Subgrade CBR

• Interpretation report covering summary of entire survey
results and analysis of key parameters

6.4.4 The Authority Engineer shall carry out the condition and structural
assessment survey of the bridges in accordance with IRC-SP; 35 with the
use of Mobile Bridge Inspection unit (MBIU) or better technology.

(i) The following criteria shall be met by the process of bridge condition assessment

• Automatic folding and unfolding of platform

• 90 degree rotation of platform

• Sufficient safety features to be incorporated such as dedicated power

supply, emergency cut off system, etc

• Complete access to hidden parts of the bridge by the raters

(ii) Detailed bridge inspection report shall be submitted as per the Inspection
Proforma provided in IRC-SP 35
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6.4.5 Measurement of retro reflection of road signs

(i) The Authority Engineer shall measure Coefficient of retro reflected
luminance RA (night time retro reflection) of road traffic signs using a
portable retro reflectometer.

(ii) The following criteria shall be met by the process of road signs retro
reflection measurement

• Measurement of retro reflective signs shall be conducted in
accordance with ASTME1709 and ASTM E2540

• Measurement time after pressing trigger shall be less than or equal to 1 sec

• Observation angle adjustment from 0.2 degrees to 2.0 degrees

• Entrance angle adjustment from -45 degrees to +45 degrees

• Self-contained commercially available battery

• Inbuilt data storage of at least 2,000 measurements so that data
transfer requirement is minimized while the survey is being
conducted

• Interface for transferring data from device to Computer

• Built in GPS to capture GPS coordinates of road sign

• Range shall be at least 0-2000 cd/lx/m2

(iii) The following are the set of deliverables which should be
submitted after completion of survey as part of Monthly Progress
Report

• System generated coefficient of retro reflected luminance RA
(nighttime retro reflection) of all road signs

• Interpretation report covering analysis of road signs falling in

different range ofRA and actions to be taken

6.5 The Authority Engineer shall carry out following inspections of ETC
lanes at toll plazas on a month basis:

(i) Infrastructure:

• Availability of civil infrastructure at toll plazas required for installation of ETC systems

• Adequacy of hardware, software and other related items as per
IHMCL/<Agency> technical specifications and requirements

(ii) Operations:
• Adherence of various stakeholders (acquirer bank, system integrator, toll operator,

issuer bank etc) of the ETC system to the service level agreements

•
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anduptime

• Tracking and reporting toll plaza experience metrics such as average waiting time,
transaction times for different modes of payment (RFID, cash, smart cards, QR codes
etc) and congestion levels (eg. length of queue in different lanes) across 4 differenttimes
in a day

• Robustness of dispute resolution mechanisms in place for the tag holder and toll
operators by the issuer and acquirer banks

6.6 The Authority Engineer shall prepare a Monthly Status Report in O&M
phase of project in respect of its duties and functions under this Agreement
and in accordance with theformat prescribed in Annexure VI. 1st
deliverable of the report which is an executive summary to the main report
(Section 1) shall be submitted to the Authority and updated on the PMIS
and project specific website by 4th of every month. Main report (Section 2
onwards) shall be submitted to the Authority and updated on the PMIS and
project specific website by 7th of every month. Key sections of the
Monthly Status Report are as follows;

S.No Sections Sub sections

1 Executive Summary

1.1 Overall road condition

1.2 Key reporting metrics

1.3 Key maintenance activities undertaken

1.4 Pending issues

1.5 Recommended actions by AE

1.6 Strip plan for maintenance

2 Project Overview

2.1 Key project details

2.2 Location map

2.3 Key plan

2.4 Summary of project features

2.5 RoW availability

3

Critical issues and
actiontaken

3.1 Issue and action log

3.2 Summary of deficiencies

3.3 Obligations as per contract

3.4 Inspection schedule

4 Monthly Inspection Report
4.1 Summary of NCR issued
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5 Monitoring of ETC Lanes

5.1 Monthly ETC Report

5.2 On-ground infrastructure report

5.3 On ground ETC operations & SLA adherence

6 Status of damages

6.1 Damages for non completion of project facilities

6.2 Damages for breach of maintenance activities

6.3 Damages for non completion of major maintenance
works

7
Change of Scope
proposals 7.1 Change of Scope proposals

8 Status of pending
disputes

8.1 Status of pending disputes

9 Reports
9.1 Toll collection statement

9.2 Accident Report

9.3 Details of user complaints

9.4 Encroachment list

9.5 Lane closure report

10 Annexures

Annex I- Detailed visual inspection report of project
highway

Annex II onwards- Additional details provided by AE

6.7 The Authority’s Engineer shall specify the tests, if any, that the
Contractor shall carry out, or cause to be carried out, for the purpose of
determining that the Project Highway is in conformity with the
Maintenance Requirements. It shall monitor and review the results of such
tests and remedial measures, if any, taken by the Contractor in this behalf.

6.8 In respect of any defect or deficiency referred to in Paragraph 3 of
Schedule-E, the Authority’s Engineer shall, in conformity with Good
Industry Practice, specify the permissible limit of deviation or
deterioration with reference to the Specifications andStandards and shall
also specify the time limit for repair or rectification of any deviationor
deterioration beyond the permissible limit.

6.9 The Authority’s Engineer shall examine the request of the Contractor for
closure of anylane (s) of the Project Highway for undertakings
maintenance/repair thereof, and shallgrant permission with such
modifications, as it may deem necessary, within 5 (five) days of receiving
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closure, the Authority’s Engineer shall monitor the reopening of such lane
(s), and in case of delay, determine the Damages payable by the Contractor
to the Authority underClause 14.5 of EPC Agreement

7 Determination of costs and time

7.1 The Authority’s Engineer shall determine the costs, and/or their
reasonableness, that are required to be determined by it under the
Agreement.

7.2 The Authority’s Engineer shall determine the period of Time Extension
that is required to be determined by it under the Agreement.

7.3 The Authority’s Engineer shall consult each Party in every case of
determination in accordance with the provisions of Clause 18.5 of EPC
Agreement.

8 Payments

8.1 The Authority’s Engineer shall withhold payments for the affected works
for which the Contractor fails to revise and resubmit the Drawings to the
Authority’s Engineer in accordance with the provision of Clause 10.2.4 (d)
of EPC Agreement.

8.2 Authority’s Engineer shall
(a) within 10 (ten) days of receipt of the Stage Payment Statement

from the Contractor pursuant to Clause 19.4, determine the
amount due to the Contractor and recommend the release of 90
(ninety) percent of the amount so determined as part payment,
pending issue of the Interim Payment Certificate; and

(b) within 15 (fifteen) days of the receipt of the Stage Payment
Statement referred to in Clause 19.4, deliver to the Authority and
the Contractor an Interim Payment Certificate certifying the
amount due and payable to the Contractor, after adjustments in
accordance with the provisions of Clause
19.10 of EPC Agreement.

8.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the
First stage Maintenance Payment Statement from the Contractor pursuant
to Clause 19.6 of EPC Agreement, verify the Contractor’s statement and
certify the amount to be paid to the Contractor in accordance with the
provisions of the Agreement.

8.4 The Authority’s Engineer shall certify final payment with 30 (thirty)
days of the receipt of the final payment statement of Maintenance in
accordance with the provisions of Clause 19.16 of EPC Agreement.
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9. Other duties and functions

The Authority’s Engineer shall perform all other duties and functions as
specified in theAgreement.

10 Miscellaneous

10.1 All key personnel and sub professional staff of the Authority Engineer
shall use the fingerprint based (biometric) attendance system for marking
their daily attendance. Attendance shall be marked at least once a day and
anytime during the day. 1 Biometric Attendance System shall be installed
by the Authority Engineer at its own cost at the site office in order to
facilitate the attendance marking. More systems can be installed near the
project highway upto a maximum of 1 system per 50 km in order to
encourage frequent visits of project highway by key personnel and sub
professional staff. A copy of monthly attendance records shall be attached
with Monthly Status Report. Proper justification shall be provided for
cases of absence of key personnel/ sub professional staff which do not have
prior approval from Project Director of concerned stretch

10.2 A copy of all communications, comments, instructions, Drawings or
Documents sent bythe Authority’s Engineer to the Contractor pursuant to
this TOR, and a copy of all the test results with comments of the
Authority’s Engineer thereon, shall be furnished by the Authority’s
Engineer to the Authority forthwith.

10.3 The Authority’s Engineer shall retain at least one copy each of all
Drawings and Documents received by it, including ‘as – built’ Drawings
and keep them in its safe custody.

10.4 Within 90 (ninety) days of the Project Completion Date, the
Authority’s Engineer shallobtain a complete set of as built Drawings in 2
(two) hard copies and in micro film form or in such other medium as may
be acceptable to the Authority, reflecting the Project Highway as actually
designed, engineered and constructed, including an as-built survey
illustrating the layout of the Project Highway and setback lines, if any, of
the buildings and structures forming part of project Facilities; and shall
hand them over to the Authority against receipt thereof.

10.5The Authority’s Engineer, if called upon by the Authority or the
Contractor or both, shall mediate and assist the Parties in arriving at an
amicable settlement of any Dispute between the Parties.

10.6The Authority’s Engineer shall inform the Authority and the Contractor of
any event ofContractor’s Default within one week of its occurrence.

11. PERFORMANCE CLAUSE
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Authority’s Engineers shall be expected to fully comply with all the
provisions of the
`Terms of Reference’, and shall be fully responsible for supervising the
Designs, Construction and maintenance and operation of the facility takes
place in accordance with the provisions of the EPC Agreement and other
schedules. Any failure of the Authority Engineer in notifying to Employer and
the Contractor on non-compliance of the provisions of the EPC Contract
Agreement and other schedules by the EPC Contractor, non-adherence to the
provision of ToR and non-adherence to the time schedule prescribed under
ToR shall amount to non-performance.

The Authority Engineer shall appoint its authorized representative, who shall
issue on behalf of the AE, Completion Certificate along with the Team Leader
and shall carry out any such task as may be decided by Employer. The AE
shall take prior approval of Employer before issuing Completion Certificate.
The proposal submitted shall also include the name of the authorized
representative along with the authorization letter and power of attorney.

12. CONSULTANT’S PROPOSAL

12.1 List of key personnel to be fielded by the Consultants shall

be as below:

Normal Highway Project:

i. Team Leader Cum Senior Highway Engineer
ii. Resident cum Highway Engineer
iii. Senior Quantity cum Material Expert
iv. Bridge/Structural Engineer
v. Senior Pavement Specialist
vi. Planning Engineer
vii. Road Safety Expert

Standalone Bridge Project:

i. Team Leader Cum Senior Bridge Engineer
ii. Resident cum Pavement Specialist
iii. Bridge/Structural Engineer

iv. Planning Engineer
v. Senior Quantity cum Material Expert
vi. Road Safety Expert

Standalone Tunnel Project:

i. Team Leader Cum Senior Tunnel Expert
ii. Resident cum Excavation Specialist
iii. Senior Geotechnical Expert
iv. Tunnel Design Engineer

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



123

v. Tunnel Safety Expert
vi. Planning Engineer
vii. Senior Geologist

12.2 Broad job-description and minimum qualification for key personnel
mentioned in Section-VIA . However, higher marks shall be accorded to the
Candidate with higher relevant qualification and experience. All the CV’s
of the personals mentioned in Para5.3 (iii) of Data Sheet shall be evaluated
at the time of evaluation of technical proposal. The age of the Key
Personnel should not be more than 65 years on the date of submission of
proposal. Consultants are advised in their own interest to frame the technical
proposal in an objective manner as far as possible so that these could be
properly assessed in respect of points to be given as part of evaluation criteria.
The bio-data of the key personnel should be signed on every sheet by the
personnel concerned and the last sheet of each bio-data should also be
signed by the authorised signatory for the Consultant. The key personnel
shall also certify at the end of their bio- data proforma that they have not left
any of the Employer works without completing of their assignment and
have not accepted any other offer at the time of signing of the bio-data and
as such shall be available to work with the Authority Engineer, if the
Project is awarded. In case the key personnel leaves the assignment without
approval of Employer, Employer would beat liberty to take any appropriate
action against that key personnel including debarment. The CV submitted
by selected firm/JV shall be hoisted on official website of Employer.

12.3 In addition to above, consultants are required to propose other key personnel,
sub-professional staff and other field engineers as detailed in Section-
VIA and the minimum qualification requirements for the same is
enclosed in Section VIA

13. PERIOD OF SERVICES

13.1 The services of an Authority’s Engineer will be in phases as per
Contract Agreement.

13.1.1 The appointment of the Authority’s Engineer shall initially be as per
details given below.

Period of service (in

months)

Construction
period

(in months)

Maintenance/ DLP
Period

(in months)

Construction Period

+ DLP Period as per
Civil Contract
Agreement

DLP Period as per
Civil Contract
Agreement
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The proposed manpower deployment for this period shall be matching the
activities to be performed during the said period. The time frame for services
during the deployment of key personnel during this period shall be as shown
in Section VIA. Extension of Time for providing services of Engineer may
the Authority’s be_- extended concurrently with the Extension of EPC Time
granted, if any, to the Contractor for the project, Subject to satisfactory|
performance of the Authority’s Engineer and limited to original period of
consultancy services.

14. Project Coordinator

The Firm shall appoint a personnel from its head office to act as Project
Coordinator for the assignment with approval of the Authority. The CV of the
project coordinator shall be submitted to the Authority for approval and he
shall full fill the eligibility criteria for Team Leader as per RFP. For the firms
having rating score of more than 90, no approval of coordinators CV is
required. He will be authorized to communicate with the Authority in respect
of all matters pertaining to the project. If the performance of the project
coordinator is found unsatisfactory, the Authority may direct replacement of
the project coordinator. The cost of the Project Coordinator shall be incidental
to the Consultancy Assignment.

Annexure I- Daily Inspection Report in construction period

Componen
t

Item Description

Description
ofinspection

work
carried out

Results of lab
tests

conducted
(Test

conducted,
Pass/Fail)

Name of key
personnel
inspecting
thework

1. Road works
includingculverts,
and minor bridges

Embankment/ Sub
Grade/ GSB/
WMM/ DBM/ BC

2. Major Bridge
works, Flyovers,
ROB, RUB, VUP,
PUP

Foundation/ Sub
structure/ Super
structure

3. Approach to
ROB/RUB/
Major Bridges/
Viaduct /RE wall

Foundation/ Sub
structure/ Super
structure

4. Other Works
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Annexure II- Daily Inspection Report in O&M period

Nature of defect/ deficiency Defect
found
(Yes/No)

If defect
found,
Chainage &

side

Compliance of
previous defect

(Yes/No/NA)

AE
Remarks

ROADS

Carriageway and paved shoulders

Breach or blockade

Pot holes

Removal of debris

Hard/earth shoulders, side slopes, drains and culverts

Desilting of drains in urban/semi- urban areas

Road side furniture including road signs and pavement marking

Damage to shape or position; poor

visibility or loss of retro-reflectivity

Street lighting and telecom (ATMS)

Any major failure of the system

Faults and minor failures

Trees and Plantation

Obstruction in a minimum head- room of 5 m above
carriageway or obstruction in visibility of road signs

Rest areas

Cleaning of toilets

Defects in electrical, water and sanitary installations

Toll plaza[s]

Failure of toll collection equipment including ETC or
lighting

Other Project Facilities and Approach roads

Damage or deterioration in Approach Roads, -
[pedestrian facilities, truck lay-bys, bus-bays, bus-
shelters, cattle crossings, Traffic Aid Posts, Medical
Aid Posts

and other works]
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Annexure III- Weekly Inspection Report in O&M period

Nature of defect or deficiency

Defect
found
(Yes/No)

If defect
found,
Chainage &

side

Compliance of
previous defect
(Yes/No/NA)

AE Remarks

ROADS

(a) Carriageway and paved shoulders

(i) Breach or blockade

(ii)

Roughness value exceeding 2,500
mm in a stretch of 1 km (as
measured by a standardised

roughometer/bump integrator)

(iii) Pot holes

(iv) Cracking in more than 5% of
roadsurface in a stretch of 1 km

(v)

Rutting exceeding 10 mm in more
than 2% of road surface in a
stretchof 1 km (measured with 3 m

straightedge)

(vi) Bleeding/skidding

(vii) Ravelling/Stripping of bitumen
surface exceeding 10 sq m

(viii) Damage to pavement edges
exceeding 10 cm

(ix) Removal of debris

(b) Hard/earth shoulders, side slopes, drains and
culverts

(i)

Variation by more than 2% in the
prescribed slope of camber/cross
fall

(ii) Edge drop at shoulders exceeding
40 mm

(iii)

Variation by more than 15% in
theprescribed side (embankment)
slopes

(iv) Rain cuts/gullies in slope
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Nature of defect or deficiency

Defect found
(Yes/No)

If defect found,
Chainage &

side

Compliance of previous
defect (Yes/No/NA)

AE
Remarks

(v)

Damage to or silting of culverts and side drains
during and immediately preceding the rainy
season

(vi) Desilting of drains in urban/semi-urban areas

(c) Road side furniture including road signs andpavement marking

(i)

Damage to shape or position;

poor visibility or loss of retro-reflectivity

(d) Street lighting and telecom (ATMS)

(i) Any major failure of the system

(ii) Faults and minor failures

(e) Trees and plantation

(i)

Obstruction in a minimum head-room of 5 m
above carriageway or obstruction in visibility of
road signs

(ii) Deterioration in health of trees andbushes

(iii) Replacement of trees and bushes

(iv) Removal of vegetation affecting sight line and
road structures

(f ) Rest areas

(i) Cleaning of toilets

(ii) Defects in electrical, water and sanitary
installations

(g) Toll plaza[s]

(i) Failure of toll collection equipment including
ETC or lighting

(ii) Damage to toll plaza

(h) Other Project Facilities and Approach roads
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Nature of defect or deficiency

Defect
found
(Yes/No)

If defect
found,
Chainage &

side

Compliance of
previous defect
(Yes/No/NA)

AE
Remarks

(i)

Damage or deterioration in Approach Roads,
-[pedestrian facilities, truck

lay-bys, bus-bays, bus- shelters, cattle
crossings, Traffic Aid Posts, Medical Aid Posts

and other works]

BRIDGES

(a) Superstructure of bridges

(i) Cracks

(ii) Spalling/scaling

(b) Foundations of bridges

(i) Scouring and/or cavitation

(c)
Piers, abutments, return walls and wing wallsof bridges

(i)
Cracks and damages including settlement and
tilting

(d) Bearings (metallic) of bridges

(i) Deformation

(e)

Joints in bridges

(i)
Loosening and malfunctioning of joints

(f) Other items relating to bridges

(i)
Deforming of pads in elastomeric bearings
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(ii)

Gathering of dirt in bearings and joints; or
clogging of spouts, weep holes and vent-holes

(iii)
Damage or deterioration in parapets and
handrails

(iv)
Rain-cuts or erosion of banks of the side slopes of
approaches

(v) Damage to wearing coat

(vi)

Damage or deterioration in approach slabs,
pitching, apron, toes, floor or guide bunds

(vii)

Growth of vegetation affecting the structure or
obstructing the waterway
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Annexure IV- Month of survey for equipment based road condition assessment

Equipment based road inspection shall be done by the Authority’s Engineer twice a
year as per the month of the year defined in the following table.
However, since the first survey shall be conducted at the time of completion testing,
the following modification to the schedule shall be adopted. For example, if majority
of highway length (>50%) passes through a state, where defined survey months are
May and November, if completion testing is conducted in April, then the first
equipment based survey shall be conducted in the month of April. This shall be
considered as the equipment based survey to be conducted in the month of May. The

2nd equipment based survey shall be conducted in the month of November, the 3rd

survey shall be conducted in the month of May and so on. As regards FWD, the first

test/survey shall be conducted at the time of completion in April. The 2nd test/survey
shall be conducted in April of next year and so on.

Region State Survey before
rains

Survey after rains

East Bihar May Nov

East Chhattisgarh May Nov

East Jharkhand May Nov

East Orissa May Nov

East West Bengal May Nov

Central Madhya Pradesh May Nov

NE Arunachal Pradesh Mar Oct

NE Assam Mar Oct

NE Manipur Mar Oct

NE Meghalaya Mar Oct

NE Mizoram Mar Oct

NE Nagaland Mar Oct

NE Sikkim Mar Oct

NE Tripura Mar Oct

North Chandigarh May Nov

North Delhi May Nov
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North Haryana May Nov

North Himachal May Nov

North Jammu And Kashmir May Nov

North Punjab May Nov

North Uttar Pradesh May Nov

Region State Survey before
rains

Survey after rains

North Uttaranchal May Nov

South
Andaman And Nicobar

Islands
Apr Nov

South Andhra Pradesh Apr Nov

South Karnataka Apr Nov

South Kerala Apr Nov

South Pondicherry Jun Jan

South Tamil Nadu Jun Jan

West Dadar Nagar Haveli Apr Oct

West Daman And Diu Apr Oct

West Goa May Nov

West Gujarat Apr Oct

West Maharashtra May Nov

West Rajasthan Apr Oct
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Annexure V- Monthly Progress Report in Construction Phase

[NAME & LOGO OF IMPLEMENTING AGENCY]

[PROJECT NAME]

Authority Engineer
[NAME OF CONSULTING FIRM]

MONTHLY PROGRESS REPORT NO.

[XX]FOR THE MONTH OF:

[MONTH], [YEAR]
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1 Executive Summary

1.1 Construction progress in current month

Key reporting metrics Value/ %/ Amount

Scheduled Physical Progress (%)

Cumulative Physical Progress upto current month (%)

Physical Progress during current month (%)

Financial progress (%)

Cumulative Expenditure till date (Rs Cr)

Tests passed as % of total tests witnessed by IE

Tests passed as % of total tests conducted by IE

Number of pending COS proposals

Amount for pending COS (Rs Cr)

1.2 Current issues and recommended actions by IE / AE

1. Slow Progress of Structures: The progress of structures (especially,
major bridges, flyovers and ROB’s) is very slow. Overall progress is
only XX%. Out of the total YY underpasses not even single
underpass structure and its approaches is completed so far. No
bridge is open to traffic sofar.

a. Recommendation: Concessionaire should improve the progress
of structures. Request for revised workplan from Concessionaire
including specific activities on structures.

2. Status of Change of Scope Proposals: Concessionaire has submitted Xx No.
Change of Scope proposals. Yy No. of them are still pending for decision.
Concessionaire has not submitted necessary clarifications /details for the
following Changes of Scope in spite of severalreminders.

a. Recommendation: Concessionaire to submit all pending clarifications
to Authority. Authority and Concessionaire to expedite pending COS
proposals.
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1.3 Strip Plan

1. Work Front Unavailable & reason
for unavailability

2.Length Completed by layer
(MCW)

3. Length Completed by
layer ( Service Road)
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1.3 Strip Plan (Details)
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Detailed report

2 Project Overview

2.1 Salient Features of Project

Project Name

NH No. (New/ Old)

Scheme/ Phase

Mode of the Execution (BOT Toll/ BOT Annuity/ EPC/
HAM/ Item Rate/ Others)

No. of Lanes/ Configuration

Length of the Project (in Km)

Total Project Cost (in Cr)

No. of Bypasses (Name of Town, Length)

No. of Major Bridges (Number and Location)

No. of Toll Plazas (Number and Location)

No. of Fly Overs (Number and Location)

DPR Authority’s EngineerName

Lead & Consortium Members of Banks

Concessionaire Name (SPV & Parent Company)

Date of Award (LOA Date)

Appointed Date

Concession Period

Construction Period (in Days)

O&M Period (in Days)

Scheduled Date of Completion

Authority Engineer

IE / AE Agreement Date

IE / AE Mobilization Date
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2.2 Project Milestones

Projec
t

Milest
one

Descripti
on

(Days
from

Appoint
ed

Date)

Pla
n
ned

Ac
tu
al Dela

y(No.
of

mont
hs)

Curren
t

Status
Physical

Progress

(%)

Scheduled
Date

Physical
Progress

(%)

Revised Date

Mileston

eI

[Description
]

25 [DD/MM/YY
YY

]

25 [DD/MM/YY
YY

]

5 Achi
eve
d

Milesto
ne II

[Description
]

65 [DD/MM/YY
YY

]

[DD/MM/YY
YY

]

22

Started

, not
achiev
e d

Schedule
d

Com
pleti

on

[Description
]

100

[DD/MM/YY
YY

]

[DD/MM/YY
YY

]
21

Not
start
e d
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2.3 Location Map
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2.4 Key Plan

[Above image is illustrative only. Please include chainage and name below the
axis andlist of features above the axis]
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3 Critical Issues & Action Log

3.1 Pending Issues & Action Log

S.N

o

Issue
Description

Type

Ongoin
g/ New
Issue/
Resolve

d
Concerned
Authorit
y

Chainage(
s)

affected
due to

the issue

Lengt
h
affect
e d

(km)

Action(s)
taken till
now

Action(s

)

suggeste
dby
the AE

Expected
date/

ActualDate
for

resolving

issue

1

Diversion of
Xx ha of
forestLand Clearance Ongoin

g Issue
MoEF [Chainag

e]
4 kms

1. Proposal
submitted
to
MoEFLetter
sent by RO
to MoEF
nodal

officer on

[DD/MM/YY
Y

Y]

Escalate to
higher
level

officers at
MoEF

[DD/MM/Y
YY

Y]

2

21

Crcompensati
on

disbursement
pending

Land
Acquisition

Resolve
d

[CALANa
m

e]
[Chainag

e]
2.4
km

1.
Escalated
to chief
secretary

level
through DO

from
Chairman/
Secretary,

dated
[DD/MM/YY

Y

Y]

[DD/MM/Y
YY

Y]

3

Slow
progressby
concessionair

e

Concession
ai re Issue

New
Issu e

[Concess
.

Name]
[Chainag

e]
57 km None

Project
Director to
call higher
ups of

concession
ai re

[DD/MM/Y
YY

Y]
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3.2 Obligations as per Contract

4 Physical Progress

Compone
nt

%

Weighta
ge

Physical
Progress(Duri
ng Current
Month)

Physical
Progress
(Cumulati
ve, Upto

Current
Month

)

Road Works 35.00% 5% 15.0%

Major Bridge works and ROB /
RUB

40.00% 1.20% 26.2%

Structures 21.00% 0.00% 0.8%

Other Works 4.00% 0.00% 0.0%

Physical
Progress 2

%

42.0%
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4.1 Detailed Scope of Work & Physical Progress by Component

Component

Cost
Weightag

ein
Project
(%)

Item
Description

Cost
Weightag

e in
Componen

t

(%)

Planned in
Scope (As
per Scope
of Work)

Progress
till Date

%Physica
l
Progress

Value of
Physical
Progress
(7X4)

1 2 3 4 5 6 7 8

1. Road works
including
culverts, minor
bridges,
underpasses,
overpasses,
approaches to
ROB/RUB/ Major
Bridges/
Structures (but
excluding service

roads)

35.00% 1. C&G 5.00% 80 km 45 km 56% 2.8%

2. Embankment 5.00% 80 km 40 km 50% 2.5%

3. Sub Grade 5.00% 80 km 35 km 44% 2.2%

4. GSB 5.00% 80 km 33 km 41% 2.1%

5. WMM 5.00% 80 km 30 km 38% 1.9%

6. DBM 5.00% 80 km 28 km 35% 1.8%

7. BC 5.00% 80 km 27 km 34% 1.7%

2. Major Bridge
works and
ROB/RUB

40.00% 1. Major Bridges 10.00% 6 No 6 No 100% 10.0%

2. Minor Bridges 5.00% 23 No 21 No 91% 4.6%

3. Flyovers 5.00% 2 No 0 0% 0.0%

4. ROB 5.00% 228 No 121 No 53% 2.7%

5. VUP 5.00% 11 No 6 No 55% 2.7%

6. PUP 5.00% 15 No 6 No 40% 2.0%

7. RUB 5.00% 136 No 114 No 84% 4.2%

3. Structures
(elevated
sections,
reinforced earth)

21.00% 1. Foundation 5.00% 35 km 2.2 km 6% 0.2%

2. Sub-structure 5.00% 35 km 2.1 km 6% 0.2%

3. Super-structure 5.00% 35 km 2.1 km 6% 0.2%

4. Reinforced Earth

Wall

6.00% 35 km 2.1 km 6% 0.2%

4. Other
Works

4.00% 1. Toll Plaza 4.00% 4 No 0 0% 0.0%

GRAND TOTAL 100% 42.0

%
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4.2 Details of verification of Source of material received at yard/Plant/ site

3. Cement

4. Steel

5. Bitumen

6. Admixtures

7. Bearings

8. Other materials
i)

ii)

iii)

Material Quantity received at
Project Site

Approved quantity and
source of material

Quantity received from
the approved source

1. Earth
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5 Land Acquisition and Clearance

5.1 LA Summary

Descriptio
n

Total

Required
(ha)

Total in

possessionat
start (ha)

Total to be acquired
(ha)

Existing ROW 135.00 135.00 0.00

Pvt. Land To be Acquired 240.00 0.000 240.00

Public Land To be Transferred 52.00 50.35 1.65

Grand Total 427 185 242

5.2 LA Detail by CALA

CALA

Total Land
left to be
Acquired
(Ha)

3H

Pend-
ing
(ha)

3HDo

n
e(ha

)

3G

Pend

-ing
(ha)

3GD

o
ne(ha

)

3DPend
ing
(ha)

3DD

o
ne(h
a

)

3APendi
ng(Ha

)

3ADo

ne(h
a

)

Amoun
t

Awarde
d

(Crore

Rs.)

Amount
Deposite
d(Crore
Rs.)

Amount
Disburse
dby

CALA(Cro

re Rs.)

Pendin
g

Amount
(Crore
Rs.)

CALA1] 150 15 15 15 135 0 150 0 150 396 370 327 43

[CALA2

]
67 0 0 0 67 0 67 0 67 132 132 120 23

[CALA

3]
23 23 23 23 0 14 9 0 23 0 0 0 0

Grand

Total
240 38 20

2

38 20

2

14 226 0 240 528 502 447 66

5.3 LA Detail by Village for each

CALACALA 1
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5.4 Manpower details of CALA

CALA

Provided
by

<Agency

>

/ State
Govt

Amins

/
Survey
ors

Patwaris

/Village
account
ant

Revenu
e

Inspect
ors/

Kanung

o

Tehsilda
rs/
Dep.

Tehsilda
rs

Clerks

/
Sahay
aks

Accounta
nts

Compu
ter

operat
ors Peons Chain

man

Tota
l

[CALA1]
<Ag en cy

>

4 1 0 0 3 0 3 1 0 12

[CALA1] State Govt 2 0 2 0 0 0 1 0 0 5

[CALA2]
<Ag en cy

>

[CALA2] State Govt

Grand
Total

5.5 Clearances Summary

Environmen
t

Proposal Description Status
Length

Impacte
d

Current Stage Issues/ Comments

Approval of construction in coastal
zone

Obtaine
d

Nil Completed

Forest Land

Proposal Description Status
Length
Impacted

Current Stage Issues/ Comments

Diversion of Xx ha ([Chainage]) Pending [Lengthin

km]

Completed Stage 1 clearance

pending

Diversion of Xx Ha. ([Chainage]) Obtaine
d

Nil Ongoing
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Wildlife

Proposal Description Status
Length
Impacted

Current Stage Issues/ Comments

Diversion of Xx Ha. of
forest land

Pending [Lengthin

km]

Ongoing Queries sent to MoEF by
RO, compliance pending

TreeCutting

Proposal Description Status Length
Impacted

Current
Stage

Issues/ Comments

N.A. N.A. N.A. N.A. N.A.

Railway (ROBs/RUBs)

Proposal Description Status Length
Impacted

Current
Stage

Issues/ Comments

[GADNumber] Proposal
Submitted,

Approval
pending

[Chainage] Uploaded on
portal on

[DD/MM/YYY
Y]

N.A.
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5.6 Status of utilities shifting

Utilit
y
Categ
o ry

Na
m
e Statu

s

Leng
t h
affec
t ed

Depar
t

ment

Date of
request
by
Authori
ty for
estimat
e

Date
when
Estimat
e was
Receive
d from
concern
e

ddept.

Date
of
Appro
val by
Author
it
yRO/
HQ

Date
of
Depos
it of

super-
vision
charg
e

Prog
re ss
ofPh
ys
ical
Shift
i ng

Date of
Certific
at ion
from
Agency
for
Comple
ti o

n

Esti
ma
te
Amo
un t

Issue
/
Comm
e nts

Wate
r

Estim
a te
Appr
o

ved

[Leng
t h

inkm]

[DEPA
RT

MENT]

[DD/MM
/

YYYY]

[DD/MM/

YYYY]

[DD/M
M/

YYYY]

[DD/M
M

/

YYYY]

Not
start
ed TBD

Electri
c ity

Estim
a te
Appr
o

ved

[Leng
t h

inkm]

[DEPA
RT

MENT]

[DD/MM
/

YYYY]

[DD/MM/

YYYY]

[DD/M
M/

YYYY]

[DD/M
M

/

YYYY]

Not
start
ed TBD

Other
s

Estim
a te
Appr
o ved

[Leng
t h

inkm]

[DEPA
RT

MENT]

[DD/MM
/

YYYY]

[DD/MM/

YYYY]

[DD/M
M/

YYYY]

[DD/M
M/

YYYY]
TBD

6 Change of Scope

S No. Proposal Details

Date of
first
submission
to

AE

Current Status

COS

Amoun
t

ed/ Actual Date

ofApproval

1

Construction of
[Flyover

Name] at
[DD/MM/YYYY

]

Approved in principle by
Authority.

Detailed quantities in

[+/-

Amou
nt]

[DD/MM/YYYY]
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[Chainage] submitted

2

Nallah diversion
through box culvert
at[Chainage]

[DD/MM/YYYY
]

Clarifications to be
submitted by
Concessionaire , expected

date[DD/MM/YYYY]

[+/-

Amou
nt]

[DD/MM/YYYY]

1 Mobilization of Resources: - All contractor equipment should be mandatorily fitted with
GPS and the tracking of the same shall be maintained by the AE and submitted as part of the
MPR. Vehicles without evidence of GPS history shall not be accepted as part of machinery
deployment of the Contractor by the AE. The details of Mobilization of resource shall be
submitted in the following format

S

No

.

Equipment
Name

Ma

ke

Mod

el

Age of
Equipm
ent

Details
of
ownershi
p/Hiring

Planned

/
Require
d
Quantit

y

Actual
Quantit
y

Deploy
ed

During
the

Month

Reason(s)
for

Under/Ove
r

Mobilizatio
n

Expecte
dDelay
due to
Under-
Mobilizat

ion

Remark
s

Excavator/
Poclain

5

Paver 2

Transit Meter 0

Plate
Compactors 0

[ADD

OTHERS
]

2. Financial Progress Details (for PPP projects)
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2.1 Pen Picture - Escrow

TPC (Cr)

Cumulative
inflowto Escrow
till previous
month (Cr)

Cumulative
outflowfrom
Escrow till
previous

month(Cr)

Inflow to
Escrow during
the month(Cr)

Outflow from
Escrow during
themonth(Cr)

1,206 1,033 900 30 35

Are the Escrow withdrawals in accordance with the order of withdrawal as
specified in the Concession Agreement?

Tick as applicable

If not, details to be provided below:

2.2 Escrow details

TPC (Cr)

Cumulativ
eexp. till
date(Cr)

Escrow Plan
till date-
Debt

(BOT)(Cr)

Escrow Plan
till date-
Equity

(BOT)(Cr)

Escrow Plan
till date-
VGF (BOT)
(Cr)

Escrow
Actual till
date-
Debt
(BOT)

(Cr)

Escrow Actual
till date-

Equity(BOT)
(Cr)

Escrow
Actual till
date-
VGF
(BOT)

(Cr)

1,206 1,033 900 306 - 769 264 -

3. Summary of quality control tests
3.1 Tests witnessed by IE/ AE

Descriptio
n

Frequenc

y of
tests

Uni
t

Total test up
toPrevious
Month

Total test in This
Month

Cumulative No.

oftests Remar
ks

No.
s Qty.

Conducte
d

Pas
s

Fai
l

Conducte
d

Pas
s

Fai
l

Conducte
d

Pas
s

Fai
l

Sub grade

Procter test 1
150

m3 0 0 0 0 0 0 0 0 0
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0

Atterberg
Limits

1
150

0

m3 0 0 0 0 0 0 0 0 0

Free Swell
Index

1
150

0

m3 0 0 0 0 0 0 0 0 0

Grain Size
Analysis

1
150

0

m3 0 0 0 0 0 0 0 0 0

C.B.R 1
300

0

m3 0 0 0 0 0 0 0 0 0

Granular Sub Base

Gradation 1 200 m3 151 151 0 5 5 0 156 156 0

Atterberg
Limits

1 200 m3 151 136 15 5 5 0 151 136 15

Procter test 1
150

0

m3 0 0 0 0 0 0 0 0 0

Wet Mix
Macadam

Filter
materia

l

Concrete

Cement

Water

Prim
e
Coat

Tack coat

Dense
Bituminou
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Descriptio
n

Frequenc

y of
tests

Uni
t

Total test up
toPrevious
Month

Total test in This
Month

Cumulative No.

oftests Remar
ks

No.
s Qty.

Conducte
d

Pas
s

Fai
l

Conducte
d

Pas
s

Fai
l

Conducte
d

Pas
s

Fai
l

s
Macadam

Bituminou
s Concrete

Bitumen
test

DLC

Steel

3.2 Tests conducted by IE / AE

<Quality inspection test results to be reported in a table similar to the table
provided inprevious section>
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4. Monitoring of maintenance obligations during construction phase

4.1 Critical issues and action log

S
N
o

Is
su
e
D
es
cr
ip
ti
on

O
ng

oi
ng

/N
ew

Is
su
e

Co
nc
er
ne

d
Au

th
or
ity

C
ha

in
ag
e(
s)

af
fe
ct
ed

du
e

to
th
e
is
su
e

Le
ng

th af
fe
ct
ed

Ac
tio

n(
s)
ta
ke
n

ti
ll
no

w

A
ct
io
n(
s)

su
gg

es
te
d
by

SC Ex
pe

ct
ed

D
at
e

fo
rr
es
ol
vi
ng

1 Drying up
of plants
on median

Ongoing Concessionaire 325+200

to

327+800

2.6 Irregular
watering

Replacement
of plants and

daily

watering

NA

2 Large
potholes

New Concessionaire 387+300

LHS

0.1 None Filling of
potholes

<DD/M
M>

4.2 Summary of repair work

SNo Description Unit Total

Work
doneupto
previous
month

Work
done
during
reporting

month

Balance Remarks

1 Carriageway and paved shoulders

(a) Pot Holes Sqm 42 - - 42

(b) Roughness value
exceeding 2,500mm

mm

(c ) Cracking in more than 5%
of road surface

Sqm 7179 - - 7179

(d) Rutting exceeding 10mm
in more than 2% of road
surface

Sqm 5 - - 5

(e) Bleeding/Skiding Sqm

(f) Ravelling Sqm

(g) Damage to pavement
edges exceeding 10cm

m

2 Hard/Earth Shoulders
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SNo Description Unit Total

Work
doneupto
previous
month

Work
done
during
reporting

month

Balance Remarks

(a) Rain cuts/ gullies in slope Cum 650 25 - 625

(b) Edge drop at shoulders
exceeding 40 mm

m

3 Drains and culverts

(a) Cleaning of Culvert Nos 1 - - 1

(b) Damage to or silting of
culverts

(c) Silting of drains in
urban/semi urban areas

4 Road furniture

(a) Sign Boards Nos 456 - - 456

(b) Kilometer Stones

(c ) Metal Beam Crash Barrier

(d) Bus Shelters Nos 72 4 - 68

(e) Junction signs Nos 26 8 - 18

(f) Median Grills Rmt 894 - - 894

(g) Studs Nos 5328 - - 5328

(h) Delinators Nos 8236 - - 8236

(i) Road Marking Sqm 1899 - - 1899

(j) Kerb Painting Sqm 4575 - - 4575

(k) Guard Posts Nos 3657 - - 3657
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5 Street lighting and telecom (ATMS)

(a) Street lights Nos

(b) Telecom Nos

6 Trees and plantation

(a) Removal of vegetation
affecting sight line and
road structures

Ha 77.42 - 3.57 73.85

(b) Replacement of trees and
bushes

Nos 15072 - - 15072
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SNo Description Unit Total

Work
doneupto
previous
month

Work
done
during
reporting

month

Balance Remarks

7 Buildings and bridges

(a) Rest areas

(b) Toll plazas

(c ) Bridges

4.3 Status of damages

SNo Period Amount of damages (Rs)

1 Upto June 2016

2 Jul 2016

3 Aug 2016

4 Sep 2016

Total

5. Safety features

5.1 Pen picture of safety features

Details to be provided after assessment of the site requirement vis-à-vis
provisions in the Concession Agreement:

Location of Black
Spots

Suggested Remedial
Measures within
provisions of

Concession
Agreement

Additional
Remedial
Measures (if any)

Financial implications of
additional Remedial

Measures for
Authority(Cr.)
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5.2 Accident Report

S
N
o

D
at
e

Ch
ai
na

ge
no

Ti
m
e
of

ac
ci
de
nt

Se
x
(M

/F
)

A B C D E F G H I J K No of
affecte
d

persons

He
lp

pr
ov
id
ed

by

Ac
ci
de

nt
lo
ca
ti
on

N
at
ur
e
of

ac
ci
de
nt

Cl
as
si
fic
at
io
n
of

C
au
se
s

Lo
ad

co
nd

iti
on

s
of

Ro
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Mapping of report fields to responses

A 1. Urban 2. Rural

B
1. Overturned 2. Head On Collision 3. Hit from Back 4. Hit to Fix Object 5. Right turn Collision

6. Left turn Collision 7. Veered Out off The Road 8. Hit Pedestrian 9. Unknown/Hit & Ran Away

C 1. Fatal 2. Major injury 3. Minor injury

D
1. Drunken 2. Over Speeding 3. Vehicle out of Control 4. Driven on wrong side 5. Mechanical
Problem 6. Drowsiness/Not Applicable 7. Fault of Driver

E 1. Normally Loaded 2. Overloaded/Handing 3. Empty 4. Unknown

F 1. Straight road 2. Slight Curve 3. Sharp Curve 4. Hump 5. Dip

G
1. T-Junction 2. Y-Junction 3. Four arm Junction 4. Staggered Junction 5. Junction with more
than 6. Round about

H
1. Fine/Clear 2.Mist/Fog 3. Cloudy 4. Light Rain 5. Heavy Rain 6. Strong Wind 7. Dust Storm 8.

Cold 9. Hot

I 1. 0-18 Years 2. 18-25 Years 3. 25-40 Years 4.40-60 Years 5. 60-80 Years

J 1. Driver 2. Passenger 3. Pedestrian 4. Cyclist 5. Others

K
1. Two Wheeler 2. Auto Rickshaw 3. Car/Jeep 4. Bus 5. Light Truck 6. Heavy Truck 7. Tractor

8. Bicycle 9. Cycle Rickshaw 10. Hand Drawn Cart 11. Animal Drawn Cart

6. Annexures

Annex 1. Detailed List of Physical Components as per Schedule G

Component
Physical

Item

A- Widening and strengthening of existing road

(1) Earthwork up to top of the sub-grade

(2) Granular work (sub- base, base, shoulders)

(a) GSB

(b) WMM

(3) Shoulders

(4) Bituminous work

(a) DBM
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Road works
including culverts,
minor bridges,
underpasses,
overpasses,

approaches to
ROB/RUB/ Major

Bridges/
Structures(but
excluding service

roads)

(b) BC

(5) Rigid Pavement

Concrete work

(6) Widening and repair of culverts

(7) Widening and repair of minor bridges

B- New realignment/bypass

(1) Earthwork up to top of the sub-grade

(2) Granular work (sub- base, base, shoulders)

(a) GSB

(b) WMM

(3) Shoulders

(4) Bituminous work

(a) DBM

(b) BC

(5) Rigid Pavement

Concrete work

C-New culverts, minor bridges, underpasses, overpasses on existing
road,

realignments, bypasses:

(1) Culverts

(2) Minor bridges

(a) Foundation

(b) Sub-structure

(c) Super-structure (including crash barriers etc. complete)

(3) Cattle/Pedestrian underpasses

(a) Foundation

(b) Sub-structure

(c) Super-structure (including crash barriers etc. complete)

(4) Pedestrian overpasses

(a) Foundation

(b) Sub-structure

(c) Super-structure (including crash barriers etc. complete)

(5) Grade separated structures

(a) Underpasses
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Component
Physical

Item

(i) Foundation

(ii) Sub-structure

(iii) Super-structure (including crash barriers etc.complete)

(b) Overpass

(i) Foundation

(ii) Sub-structure

(iii) Super-structure (including crash barriers etc. complete)

(c) Flyover

(i) Foundation

(ii) Sub-structure

(iii) Super-structure (including crash barriers etc. complete)

(d) Foot over Bridge

A- Widening and repairs of Major Bridges

(1) Foundation

(a) Open Foundation

(b) Pile Foundation/Well Foundation

(2) Sub-structure

(3) Super-structure (including crash barriers etc. complete)

B- Widening and repair of

(a) ROB

(1) Foundation

(2) Sub-structure

(3) Super-structure (including crash barriers etc. complete)

(b) RUB

(1) Foundation

(2) Sub-structure

(3) Super-structure (including crash barriers etc. complete)

C- New Major Bridges

(1) Foundation
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MajorBridge works
and ROB/RUB

(b) Pile Foundation/Well Foundation

(2) Sub-structure

(3) Super-structure (including crash barriers etc. complete)

D- New rail-road bridges

(a) ROB

(1) Foundation

(2) Sub-structure

(3) Super-structure (including crash barriers etc. complete)

(b) RUB

(1) Foundation

(2) Sub-structure

(3) Super-structure (including crash barriers etc. complete)

Structures
(elevatedsections,

reinforced

earth)

(1) Foundation

(2) Sub-structure

(3) Super-structure (including crash barriers etc. complete)

(4) Reinforced Earth Wall (includes Approaches of ROB, Underpasses,

Overpasses, Flyover etc.

Other Works

(i) Service roads/ Slip Roads

(ii) Toll Plaza

(iii) Road side drains

(iv) Road signs, markings, km stones, safety devices, ….

(a)Road signs, markings, km stones, ….

(b) Concrete Crash Barrier/ W-Beam Crash Barrier in Road work

(v) Project facilities

(a) Bus bays

(b) Truck lay-byes

(c) Rest areas

(vi) Repairs to bridges/structures

(vii) Road side plantation

(viii) Protection works

(a) Boulder Pitching on slopes

(b) Toe/Retaining wall

(ix) Tunnel
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(a) Excavation

(b) Construction of support systemincluding rock bolting, lining etc.

(c) On complete completion of tunnel

(x) Miscellaneous

* The above list is illustrative and may require modification as per the
actual scope of the work

Annex 2. Onwards

IE / AE should include comments, status update, data points and reports
in following annexures which have not been included elsewhere in the
main report. Such reports may include but not limited to:

• Review status of drawings/ design reports
• Review status of other documents
• Minutes of review meeting
• Detailed Inspection report of project highway
• Correspondence details
• Weather report
• Organizational chart of Concessionaire / Contractor and IE / AE
• List of lab equipment
• Details of user complaints
• Project photographs
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ANNEXURE-VI - FORMAT FOR MONTHLY PROGRESS REPORT DURING O&M PHASE

[NAME & LOGO OF IMPLEMENTING AGENCY]

[PROJECT NAME (O&M)]

Authority Engineer
[NAME OF CONSULTING FIRM]

MONTHLY STATUS REPORT NO. [XX]

FOR THE MONTH OF: [MONTH], [YEAR]
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1 Executive Summary

1.1 Overall road condition

Road
condition

LHS RHS

Satisfactory road condition 40 km 20 km

Poor road condition 50 km 70 km

Total length of project 90 km 90 km

1.2 Key reporting metrics

Key metrics Value/Amoun
t

No of pending NCRs 35

Damages amount recommended on Concessionaire (Rs Cr) Rs 5.9 Cr

No of pending Change of Scope proposals 2

No of pending disputes 2

Monthly toll collection (Rs Cr) (Ifapplicable) Rs 3.8 Cr

No of accidents 12

No of encroachments 47

1.3 Key maintenance activities undertaken

Asset Maintenance activities
undertaken

Pavement
• Concessionaire has commenced the work for renewal and repair of pavement

on the project highway w.e.f 14th September 2016

Shoulder

Drainage • Cleaning of drainage in built up areas n progress

Median

Road furniture
• Concessionaire has taken up repairs and maintenance of MBCB and electric

poles, etc on issuance of NCPs from Authority Engineer

Bridges
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Buildings

• As per provisions of CA and policy decided by MoRTH/<Agency>, 2 ETC lanes
at each toll plaza have been operationalised w.e.f. 25th September 2016. The
connectivity of ETC lanes with Central Clearing House (CCH) has been achieved

and presently ETC lanes are operationalized in Hybrid Mode due to less
number of tags purchased by highway users

Horticulture
• Planting of new trees from Chainage 200+300 to 226+650

• Trimming of plants which were causing obstruction to highway users
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1.4 Pending issues

• Overlay on the entire stretch of project length of 252 km and service roads has not
been taken up by Concessionaire yet since the date of completion of overlay is due
in next 25 days

• Over all progress is very slow regarding repair of potholes and rutting on Main
Carriageway which is causing inconvenience to highway users and is also a concern
from road safety point of view.

• Street lighting in

– Anantapur bypass completed on main carriageway and is energized but
for service roads street lighting is pending on both sides

– Kurnool bypass erection of poles only completed in main carriageway not
yetenergized till to date, but for service roads not started

1.5 Recommended actions by Authority Engineer

• In spite of the repeated requests, there is no material change in status of works
pertaining to repairs/ rectifications of defects on the project highway. AE has
recommended the damages of Rs 5.9 Cr on the Concessionaire on account of delay
in repairs of defects in road and bridge works in terms of the provision of Clause
15.8.1 of the Concession Agreement. Concessionaire shall be liable for imposition
of furtherdamages on similar lines till the date of completion

• Concessionaire is requested to take at most care for completing the overlay before
31.03.2017 since the existing road condition is getting deteriorated day by day
causing much inconvenience to the traffic
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1.6 Strip Plan for maintenance

Satisfactory road condition

(Maintenance not required)

Poor road condition
(Maintenance

required)
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Main report

2 Project Overview

2.1 Key project details

Project Name

NH no (New/Old)

Mode of the Project

No. of Lanes

Length of the Project

Total Project Cost

Concessionaire/ Contractor

Date of Award (LOA date)

Appointed Date

Commercial Operation Date (COD)

Concession Period

O&M Period

Authority Engineer

AE Agreement Date

AE Mobilization Date

AE Scheduled Completion Date

AE EOT (Extension Of Time)

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



172

2.2 Location Map

2.3 Key plan

2.4 RoW availability

Width of RoW available on both sides of the highway
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2.5 Summary of project features

SNo Particular
s

Value

1 No of flyovers 2

2 Service Road 45

3 ROBs 5

4 ROB location (chainage)
261.975, 299.606, 350.547,

396.135 & 420.302

5 RUBs 0

6 RUB location (chainage) NA

7 No of Bypass 7

8 Length of Bypass 43

9 No of Major Bridges 7

10 No of Minor Bridges 67

11 No of Culvert 640

12 No of VUP 16

13 No of PUP/ Cattle Underpass 12

14 No of Major Intersection/ Junction 22

15 No of Toll Plaza 3

16 Location of Toll Plaza (chainage)

17 No of Truck Laybye 30

18 No of Bus Bays 122

19 No of Wayside Amenities 0

20 Location of Wayside Amenities (chainage) NA
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3 Critical Issues and Action taken

3.1 Issue and action log
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Drying up
of plants
on

median

Ongoing Concession
aire

325+200to

327+800

2.6 Irregular
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g

Replacement
of plants
and daily

watering

NA

2
Large
potholes

New
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aire

387+300

LHS

0.1 None Filling of
potholes

<DD/M
M>

3.2 Summary of items (Cumulative Observations/ Deficiencies)

SNo Description Unit Total

Work
doneupto
previous
month

Work
done
during
reporting

month

Balance Remarks

1 Carriageway and paved shoulders

(a) Pot Holes Sqm 42 - - 42

(b) Roughness value
exceeding 2,500mm

mm

(c ) Cracking in more than 5%
of road surface

Sqm 7179 - - 7179

(d) Rutting exceeding 10mm
in more than 2% of road
surface

Sqm 5 - - 5

(e) Bleeding/Skiding Sqm

(f) Ravelling Sqm

(g) Damage to pavement
edges exceeding 10cm

m

2 Hard/Earth Shoulders

(a) Rain cuts/ gullies in slope Cum 650 25 - 625
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SNo Description Unit Total

Work
doneupto
previous
month

Work
done
during
reporting

month

Balance Remarks

(b) Edge drop at shoulders
exceeding 40 mm

m

3 Drains and culverts

(a) Cleaning of Culvert Nos 1 - - 1

(b) Damage to or silting of
culverts

(c) Silting of drains in
urban/semi urban areas

4 Road furniture

(a) Sign Boards Nos 456 - - 456

(b) Kilometer Stones

(c ) Metal Beam Crash Barrier

(d) Bus Shelters Nos 72 4 - 68

(e) Junction signs Nos 26 8 - 18

(f) Median Grills Rmt 894 - - 894

(g) Studs Nos 5328 - - 5328

(h) Delinators Nos 8236 - - 8236

(i) Road Marking Sqm 1899 - - 1899

(j) Kerb Painting Sqm 4575 - - 4575

(k) Guard Posts Nos 3657 - - 3657

5 Street lighting and telecom (ATMS)

(a) Street lights Nos

(b) Telecom Nos

6 Trees and plantation
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(a) Removal of vegetation
affecting sight line and
road structures

Ha 77.42 - 3.57 73.85

(b) Replacement of trees and
bushes

Nos 15072 - - 15072

7 Buildings and bridges

(a) Rest areas

(b) Toll plazas

(c ) Bridges

3.3 Obligations as per contract

Please write a summary of contractual obligations of Concessionaire and non-
compliances of critical obligations highlighting reasons for delay and stating pending
actions

• Critical obligations of Concessionaire as per contract

• Non compliance of critical contractual obligations

3.4 Major maintenance and Inspection schedule

Item Responsibility Last completed
on

Due date

Major maintenance Concessionaire [DD/MM/YY] [DD/MM/YY]

Periodic overlay Concessionaire [DD/MM/YY] [DD/MM/YY]

Pavement
inspection
using NSV Authority Engineer [DD/MM/YY] [DD/MM/YY]

Roughness using
Laser Profilometer

Authority Engineer [DD/MM/YY] [DD/MM/YY]

Pavement

strengthusing
FWD

Authority Engineer [DD/MM/YY] [DD/MM/YY]

Bridge inspection
using MBIU

Authority Engineer [DD/MM/YY] [DD/MM/YY]

Road sign
inspection
using

Reflectometer

Authority Engineer [DD/MM/YY] [DD/MM/YY]

Other
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4 Inspection Report

4.1 Summary of NCR issued

SNo Highway
asset

Total NCR
issuedtill
previous

month
(A)

NCR issued in
reporting
month(B)

NCR closed in
reporting
month(C)

Balance NCR
(A+B-C)

1 Pavement 48 12 25 35

2 Shoulder 7 0 3 4

3 Drainage

4 Median

5 Road furniture

6 Bridges

7 Buildings

8 Horticulture

9 [Other assets]

Total

4.2 Equipment based inspection report

Pavement Surface Defects Roughness Pavement Strength
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0.000 0.500 L1 2X10 20X35 2.5X1.2 4X12 25 1.4 4.23 7110 34 14

0.500 1.000 L1 3X5 10X15 1.5X0.8 3X10 24 1.8 2.68 7430 36 15

1.000 1.500 L1

Report of equipment based inspection needs be provided as an Annexure to
monthly report as per the defined frequency. Following documents/media to be
submitted for equipment based inspection.

•
and pavement camera

Bi
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• Network Survey Vehicle report capturing dimensions of following key metrics
ofpavement

– Cracks

– Potholes

– Raveling

– Bleeding

– Rutting

– Texture depth

– Skid resistance

– Roughness (IRI)

• Falling Weight Deflectometer (FWD) report capturing following key metrics
of pavement strength

– Deflection Bowl (Transient Deflections at seven different points)

– Corrected Elastic Modulus Bituminous E1

– Corrected Elastic Modulus Granular E2

– Corrected Elastic Modulus Subgrade E3

– Subgrade CBR

– Bituminous layer coefficient A1

– Base layer coefficient A2

– Granular base layer coefficient A3

– Modified structural number

• Mobile Bridge Inspection Report (MBIU) capturing following key metrics of bridges

– Condition Approach

– Condition Signs

– Condition Debris

– Condition Joint

– Condition Deck

– Condition Rails

– Condition Protect

– Condition Stream

– Condition Superstructure

– Condition Piers

– Condition Abutment

• Retro reflectometer report capturing following key metrics of road furniture

– Coefficient of retroreflected luminance RA (night time retroreflection) of
road traffic signs
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5 Monitoring of ETC lanes

5.1 Monthly ETC Report

TYPE OF VEHICLE

For
Corresponding

month of previous
year

For Previous Month For Current Month

No of
vehicles

Fee
Collected

No of
vehicles

Fee
Collected

Fee

per
vehicle

No of
vehicles

Fee Collected

A Car Total 3845 384500 4659 465,900.00 100 4289 428,900.00

B LCV Total 1521 243360 1312 209,920.00 160 1399 223,840.00

C Bus Total 2404 793386 2284 765,207.00 201 2349 786,915.00

D Truck Total 1603 528924 1523 510,138.00 134 1566 524,610.00

E 3 Axle Total 18990 6836400 16310 5,953,150.00 365 15127 5,521,355.00

F MAV Total 16119 8381880 21111 11,188,830.00 530 18790 9,958,700.00

G Over
Size

Total 1 630 27 17,280.00 640 36 23,040.00

Total for the
Month

49844 18,050,61

8

52963 19,898,834 49016 18,265,661

5.2 On-ground infrastructure report

Total number of plaza lanes =
Total number of dedicated ETC
lanes =Total number of hybrid
lanes =

SNo Description
Tota
l
unit
s

Units
working

Units
damaged

/
missing

Equipment
owner/
provider

Equipment as
per

specifications
(Y/N)

Remark
s

1 Hardware

(a) Over-head transceiver 4 3 1 ABC Co. Y
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(b) Hand-held reader

(c ) Lane controller

(d) AVC

(e) Camera

(f) Weigh-in-motion

(g) Static weigh bridge

(h) Any other items

2 Softwares

(a) Software – Lane/ Plaza
level

(b) TMS

(c) Any other items

5.3 On-ground ETC operations and SLA adherence

Lane

Average
queue
length
during
peaktime

Average
queue
length
during

nonpeak
time

Average
Transactio
ntime
(cash)

Average
transaction
time
(RFID)

Average
transactio
ntime
(cards)

Average
transactio
ntime
(wallet)

Average
transctio
ntime
(others)

Lane 1 10 vehicles 5 vehicles 15 seconds 10 seconds 20 seconds 25 seconds
UPI – 20

seconds

Lane 2

Lane 3

• Average system uptime = 80%
• Transactions uploaded (as per SLA) = 80%
• Blacklists uploaded (as per SLA) = 50%
• Blacklists downloaded (as per SLA) = 85%
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6 Status of Damages for breach of maintenance activities

6.1 Damages for non completion of project facilities

SNo Period Amount of damages
(Rs)

1 Upto June 2016 15,00,35,000

2 Jul 2016 2,00,88,000

3 Aug 2016 2,00,88,000

4 Sep 2016 1,94,40,000

Total 20,96,51,000

Supporting Calculations for damages for Sep 2016
• No of days in Sep = 30
• Performance security is Rs 64,80,00,000
• As per CA Clause 12.3.2 damages payable is 0.1% of performance

security per day = Rs 6,48,000
• Total damages payable = 30 X 6,48,000 = Rs 1,94,40,000
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6.2 Damages for breach of maintenance activities

SNo Period Amount of damages (Rs)

1 Upto June 2016 1,00,35,000

2 Jul 2016 6.63,196

3 Aug 2016 6,63,196

4 Sep 2016 52,22,444

Total 1,65,83,836

Supporting Calculations for damages for reporting month
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6.3 Damages for non completion of major maintenance/ periodic overlay

SNo Period Amount of damages (Rs)

1 June 2016 6,48,000

2 Jul 2016 2,00,88,000

3 Aug 2016 2,00,88,000

4 Sep 2016 1,94,40,000

Total 6,02,64,000

Supporting Calculations for damages for Sep 2016
• No of days in Sep = 30
• Performance security is Rs 64,80,00,000
• As per CA Clause 12.3.2 damages payable is 0.1% of performance security per

day = Rs 6,48,000
•
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7 Change of Scope proposals

SN

o Proposal Details

Date of
first

submission

to AE

Current status COS Amount

Expected

/ Actual
date of

approval

1
Construction of [Flyover
Name]at [Chainage]

[DD/MM/YYY
Y

]

Approved in principle by
Authority. Detailed

quantitSCs in proper order
yet to be submitted

[+/-Amount] [DD/MM/YYY

Y]

2

Nallah diversion
through box culvert at

[Chainage] [DD/MM/YYY
Y

]

Clarifications to be
submitted by

Concessionaire, expected
date [DD/MM/YYYY]

[+/-Amount] [DD/MM/YYY

Y]

8 Status of pending disputes

SN

o Dispute Details

Date of first
submission

toAE Suggested resolution by AE

Dispute
Amount (if
applicable)

Curren
t

stage

1

Increased tollable
length to be

applicable in toll fee
calculations

[DD/MM/YYYY]

No merit in increasing tollable
length hence no action required

by <Agency> NA SAROD

2

Filling stations
energized without
obtaining NOC from

ministry

[DD/MM/YYYY]

<Agency>to consider the
Concessionaire's request for
intervention and assistance [+/-

Amount]

B/w
Concession
aire and

<Agency>

9 Reports

9.1 Monthly Toll Collection Report (Applicable only if project highway is tolled)

TYPE OF VEHICLE

For
Corresponding

month of previous
year

For Previous Month For Current Month

No of
vehicles

Fee
Collected

No of
vehicles

Fee
Collected

Fee
per
vehicl

No of
vehicles

Fee
Collected
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e

A Car

Single 3845 384500 4659 465,900.00 100 4289 428,900.00

Return 1506 218370 1972 295,800.00 150 1758 263,700.00

Local 769 38450 979 48,950.00 50 1029 51,450.00

B LCV

Single 1521 243360 1312 209,920.00 160 1399 223,840.00

Return 134 31490 162 38,880.00 240 132 31,680.00

Local 1683 134640 1838 147,040.00 80 1461 116,880.00

C Bus

Single 2404 793386 2284 765,207.00 201 2349 786,915.00

Return 359 177903 173 87,567.00 303 203 102,717.00

Local 277 45738 205 34,782.00 102 318 54,060.00

D Truck

Single 1603 528924 1523 510,138.00 134 1566 524,610.00

Return 240 118602 116 58,378.00 202 136 68,478.00

Local 185 30492 136 23,188.00 68 212 36,040.00

E 3 Axle

Single 18990 6836400 16310 5,953,150.00 365 15127 5,521,355.00

Return 131 70740 34 18,700.00 550 37 20,350.00

Local 69 12420 84 15,540.00 185 131 24,235.00

F MAV

Single 16119 8381880 21111 11,188,830.00 530 18790 9,958,700.00

Return 2 1550 20 15,800.00 790 35 27,650.00

Local 6 1560 18 4,770.00 265 8 2,120.00

G
Over
Size

Single 1 630 27 17,280.00 640 36 23,040.00

Return 0 0 - 965 -

Local 0 0 - 320 -

Total for the
Month

49844 18,050,61

8

52963 19,898,834 49016 18,265,66

1
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9.2 Accident Report
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Fa
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M
aj
o

M
in
o

1 1/1/17

382/050

RHS

05:25

pm M 2 2 3 4 1 1 - 1 3 1 3 - 1 1 Ambu

Mapping of report fields to responses

A 1. Urban 2. Rural

B 1. Overturned 2. Head On Collision 3. Hit from Back 4. Hit to Fix Object 5. Right turn Collision

6. Left turn Collision 7. Veered Out off The Road 8. Hit Pedestrian 9. Unknown/Hit & Ran Away

C 1. Fatal 2. Major injury 3. Minor injury

D 1. Drunken 2. Over Speeding 3. Vehicle out of Control 4. Driven on wrong side 5. Mechanical
Problem 6. Drowsiness/Not Applicable 7. Fault of Driver

E 1. Normally Loaded 2. Overloaded/Handing 3. Empty 4. Unknown

F 1. Straight road 2. Slight Curve 3. Sharp Curve 4. Hump 5. Dip

G 1. T-Junction 2. Y-Junction 3. Four arm Junction 4. Staggered Junction 5. Junction with more
than 6. Round about Junction

H 1. Fine/Clear 2.Mist/Fog 3. Cloudy 4. Light Rain 5. Heavy Rain 6. Strong Wind 7. Dust Storm 8.

Cold 9. Hot

I 1. 0-18 Years 2. 18-25 Years 3. 25-40 Years 4.40-60 Years 5. 60-80 Years

J 1. Driver 2. Passenger 3. Pedestrian 4. Cyclist 5. Others

K 1. Two Wheeler 2. Auto Rickshaw 3. Car/Jeep 4. Bus 5. Light Truck 6. Heavy Truck 7. Tractor

8. Bicycle 9. Cycle Rickshaw 10. Hand Drawn Cart 11. Animal Drawn Cart
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9.3 Details of complaints

SNo

Toll
plaz
a

Complaint
No Date

Name of the
person

Contact
details

of
person

Details of
complaint

Compliance by the
concessionaire

1 81 8/9/2016

Mr. Shailendra
Gurjar, LIG-
44,RSS

mohalla,
Shivaji Nagar,
Bhopal (M.P.)

Mr. Shailendra
Complaints

regarding Pot holes
on the Highway
may cause

accidents.

Pot holes are
repaired

2 82 10/9/2016

Dr. Anil
Diwakar, HIG
Swarganga
Complex Bus
Stand Seoni
(M.P.)

Dr. Diwakar
complaints that
presence of

Animals and also
Pot holes on road
are obstructing the

driving which may
cause accidents.

Animals are
continuously driven
out from the Road
by the Highway
Patrolling team and
Pot holes are
repaired.

3 83 11/9/2016

Maj. Sidharth,
238 Fd wksp

C/o- 56 APO

Maj. Sidharth while
travelling in

personal car wants
Exemption from
Toll Fee on

production of I.D.
Card

The Exemption
under Indian Toll
(Army and Air

force) Act 1901, to
army personnel
travelling in private
vehicle may be
given if on Govt.
duty with requisite
pass as specified
in the Indian Toll
(Army and Air

Force Rules, 1942)
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9.4 ncroachment list
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212+50

0

LHS Kurnool Kurnool Temporar
y

Tea
stall

New 7 5mX3.5m Vijay Kumar
Reddy

2 213+20

0

RHS Kurnool Dinnedevara
Padu

Permanen
t

Godow
n

Existing 5 10.5m X

4m

Buddana

9.5 Lane Closure Report

S.No Date Chainage (Km) Side Time of Closure Reasons for Lane
Closure & Approval

Details

Remarks

From To

1
9/9/201 215+30 215+35

RHS 1pm-4pm Patch work
6 0 0
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10 Annexures

Annexure 1: Detailed visual inspection report of project highway

Assets to be covered- Pavement, Shoulder, Drainage, Median, Bridges,
Road furniture, Buildings, Horticulture, Service Road

SNo NCP/

SNo

Date of
issue

Description

ofdefect

Chainage Side AE Remarks

1 311 15.08.2016 Potholes 311+200 LHS To be repaired

2 312 15.08.2016 Cracking 311+500 RHS
To be filled
immediately

3

4

Annexure 2 onwards:

AE should include comments, status update, data points and reports in
following annexures which have not been included elsewhere in the main
report. Such reportsmay include but not limited to:

• Minutes of review meeting
• Correspondence details
• Weather report
• Organizational chart of Concessionaire and AE
• Project photographs
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Annexure VII-OUTPUT FORMAT FROM NETWORK SURVEY VEHICLE AND
FWDTESTING

[NAME & LOGO OF IMPLEMENTING AGENCY]

[PROJECT NAME]

Authority Engineer
[NAME OF CONSULTING FIRM]

OUTPUT FROM NETWORK SURVEY VEHICLE AND FWD TESTING
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Annexure VII: OUTPUT FORMAT FROM NETWORK SURVEY VEHICLE AND
FWDTESTING (SECTION 1: TESTING AT TIME OF COMPLETION, SECTION 2:
FWD ATTRIBUTES - ANNUALLY, BALANCE PARAMETERS –BIANNUALLY

AFTER CONSTRUCTION PHASE)

In addition to the reports being submitted on equipment based inspection as
specified in Section 4.2 of the Monthly Progress Report in the O&M phase, the
Authority Engineer (AE) shall submit electronically in excel (.xls) format certain key
parameters to the Project Director in the following format.

Worksheets under Section 1 (‘Road inventory data’) shall be updated from surveys
conducted only once at the time of completion testing. Worksheets under Section 2
(‘Road condition data’) shall be updated from surveys carried out annually for FWD
attributes and biannually for the remaining attributes.

The fields to be updated in each of the worksheets are described below. Each
description is followed by an example of data for a sample project.

SECTION 1 - ROAD INVENTORY DATA

Road inventory data consists of parameters which provide basic information about
roads such as pavement type, number of lanes, topography, etc. These parameters
are largely static in nature, and therefore a survey to update this dataset shall be
conducted only once at the time of completion testing. The road inventory data shall
be used to update specific worksheets listed below.

1.1 Location Reference Post (LRP) Master

The following table lists the fields which need to be populated for the ‘LRP Master’
attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

LRP Name Name of location reference post (LRP) Km stone 17

Chainage Chainage of the survey point (in km) 17

Direction Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Old NH Number Old National Highway number NH0065

Section Code
Code indicating starting and ending locations of section

HYD-VIJ (Hyderabad-
Vijayawada)
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A sample output is shown below for reference

NH

Numbe
r

LRP Name Chainag
e

Direction Latitud
e

Longitude Altitude Survey
Date

Old NH
Numbe

r

Section
Code

NH0xxx Road Start 1.230 Increasing 9.98897 78.02671 63.07767 23-12-15 NH0yyy ABC-DEF

NH0xxx Km Stone 8 8.000 Increasing 9.98444 78.02934 68.60126 23-12-15 NH0yyy ABC-DEF

NH0xxx Km Stone 8 8.030 Increasing 9.98341 78.03004 68.15520 23-12-15 NH0yyy ABC-DEF

NH0xxx Km Stone 9.008 Increasing 9.98107 78.03078 65.17153 23-12-15 NH0yyy ABC-DEF

NH0xxx Km Stone 12.012 Increasing 9.96328 78.04160 56.03436 23-12-15 NH0yyy ABC-DEF

NH0xxx Km Stone 17 17.085 Increasing 9.95385 78.05255 56.24748 23-12-15 NH0yyy ABC-DEF

1.2 Carriageway Type

The following table lists the fields which need to be populated for the
‘Carriageway Type’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of section

HYD-VIJ

(Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Carriageway Type

Type of carriageway, classified into one of the below
categories:

• Divided

• Undivided

Divided

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671
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A sample output is shown below for reference

NHNumbe
r

Section
Start

Chainage
End

Chainage
Carriagewa

y

Type

Date of
Survey Latitude Longitude

NH00xx ABC-DEF 0.000 0.794 Undivided 06-05-17 9.98897 78.02671

NH00xx ABC-DEF 0.794 1.000 Undivided 06-05-17 9.98444 78.02934

NH00xx ABC-DEF 1.000 2.810 Undivided 06-05-17 9.98341 78.03004

NH00xx ABC-DEF 2.810 4.335 Undivided 06-05-17 9.98107 78.03078

NH00xx ABC-DEF 4.335 6.666 Undivided 06-05-17 9.96328 78.04160

NH00xx ABC-DEF 6.666 12.906 Undivided 06-05-17 9.95385 78.05255

1.3 Road Type

The following table lists the fields which need to be populated for the ‘Road
Type’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Road Type

Classification of road on basis of number of lanes

• Single Lane

• Two Lane

• Intermediate Lane

• Four Lane

• Six Lane

Four Lane

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671
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A sample output is shown below for reference:

NHNumbe
r

Section
Start

Chainage
End

Chainage RoadType
Date of
Survey Latitud

e
Longitude

NH00xx ABC-DEF 0.000 0.794 Two Lane 06-05-17 9.98897 78.02671

NH00xx ABC-DEF 0.794 1.000 Two Lane 06-05-17 9.98444 78.02934

NH00xx ABC-DEF 1.000 2.810 Two Lane 06-05-17 9.98341 78.03004

NH00xx ABC-DEF 2.810 4.335 Two Lane 06-05-17 9.98107 78.03078

NH00xx ABC-DEF 4.335 6.666 Two Lane 06-05-17 9.96328 78.04160

NH00xx ABC-DEF 6.666 12.906 Two Lane 06-05-17 9.95385 78.05255

1.4 Pavement Type

The following table lists the fields which need to be populated for the
‘Pavement Type’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code
Code indicating starting and ending locations of

section
HYD-VIJ (Hyderabad-

Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Pavement Type Classification of pavement based on type of surface: Asphalt

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



195

Field Description Example

• Asphalt

• Cement concrete

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NHNumbe
r

Section
Start

Chainage
End

Chainage Directio
n

Pavement
Type

Date
of

Survey

Latitud
e

Longitude

NH00xx
ABC-
DEF 0.000 0.804 Both Asphalt 06-05-17 9.98897 78.02671

NH00xx
ABC-

DEF

0.804 1.000 Both Asphalt 06-05-17 9.98444 78.02934

NH00xx
ABC-
DEF 1.000 1.172 Both Asphalt 06-05-17 9.98341 78.03004

NH00xx
ABC-
DEF 1.172 2.821 Both Asphalt 06-05-17 9.98107 78.03078

NH00xx
ABC-

DEF

2.821 4.350 Both Asphalt 06-05-17 9.96328 78.04160

NH00xx
ABC-
DEF 4.350 6.710 Both Asphalt 06-05-17 9.95385 78.05255

NH00xx
ABC-

DEF

6.710 12.925 Both Asphalt 06-05-17 9.93102 78.05648

1.5 Pavement Width

The following table lists the fields which need to be populated for the
‘Pavement Width’attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code
Code indicating starting and ending locations of

section
HYD-VIJ (Hyderabad-

Vijayawada)

Start Chainage
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End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Pavement Width

Width of the pavement in metres, classified into one of
the below categories

• >= 3.75m and < 5.5m

• >5.5m and < 7m

• >= 7m and < 10.5m

• >=10.5m and <=12.5m

• > 12.5m

>7m and <10.5m

Pavement Width Value
Width of the pavement in metres, rounded to two

places after decimal
7.0

Field Description Example

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code

Start
Chainage

End
Chainage

Directio
n

Pavement
Width

Pavemen
t

Widt
h

Value

Survey
Date

Latitud
e

Longitud

e

NH00xx ABC-DEF 0.000 0.794 Both 7 – 10.5 m 7.00 06-05-17 9.98897 78.02671

NH00xx ABC-DEF 0.794 1.000 Both 7 – 10.5 m 7.00 06-05-17 9.98444 78.02934

NH00xx ABC-DEF 1.000 2.810 Both 7 – 10.5 m 7.00 06-05-17 9.98341 78.03004

NH00xx ABC-DEF 2.810 4.335 Both 7 – 10.5 m 7.00 06-05-17 9.98107 78.03078

NH00xx ABC-DEF 4.335 6.666 Both 7 – 10.5 m 7.00 06-05-17 9.96328 78.04160

NH00xx ABC-DEF 6.666 12.906 Both 7 – 10.5 m 7.00 06-05-17 9.95385 78.05255

1.6 Shoulder Type

2397404/2025/S&R Zone
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The following table lists the fields which need to be populated for the
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‘Shoulder Type’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code

Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Shoulder Type

Type of shoulder, classified into one of the below
categories:

• None

• Paved

• Gravel

• Earth

Gravel

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code Start

Chainage

End
Chainage Directio

n
ShoulderType Survey

Date
Latitud

e
Longitude

NH00xx ABC-DEF 0.000 0.763 Increasing No Shoulder 09-01-16 9.98897 78.02671

NH00xx ABC-DEF 0.763 0.834 Increasing Gravel 09-01-16 9.98444 78.02934
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NH00xx ABC-DEF 0.834 1.254 Increasing Gravel 09-01-16 9.98341 78.03004

NH00xx ABC-DEF 1.254 2.945 Increasing Gravel 05-01-16 9.98107 78.03078

NH00xx ABC-DEF 2.945 4.327 Increasing Gravel 05-01-16 9.96328 78.04160

NH00xx ABC-DEF 4.327 4.405 Increasing Gravel 05-01-16 9.95385 78.05255

NH00xx ABC-DEF 4.405 6.844 Increasing Gravel 05-01-16 9.93102 78.05648

NH00xx ABC-DEF 6.844 9.359 Increasing Gravel 05-01-16 9.91229 78.04961

NH00xx ABC-DEF 9.359 12.966 Increasing Gravel 05-01-16 9.89041 78.03458

1.7 Shoulder Width

The following table lists the fields for the ‘Shoulder Width’ attribute, which
need to be populated. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code

Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Shoulder Width

Width of the shoulder in metres, classified into one of
the below categories

• No shoulder

• < 1m

• >= 1m and <= 2m

• > 2m

< 1m

Shoulder Width Value

Width of the shoulder in metres, rounded to one place
after decimal

0.5
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Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code

Start
Chainage

End
Chainage

Direction

Shoulder
Width

Shoulder
Width
Value

Survey
Date

Latitude Longitude

NH0xxx ABC-DEF 0.000 0.785 Increasing
No

Shoulder 0.0 03-01-16 9.98897 78.02671

NH0xxx ABC-DEF 0.785 2.612 Increasing
No

Shoulder

0.0 03-01-16 9.98444 78.02934

NH0xxx ABC-DEF 2.612 3.170 Increasing 1-2m 2.0 03-01-16 9.98341 78.03004

NH0xxx ABC-DEF 3.170 5.194 Increasing 1-2m 2.0 03-01-16 9.98107 78.03078

NH0xxx ABC-DEF 5.194 6.793 Increasing 1-2m 2.0 03-01-16 9.96328 78.04160

NH0xxx ABC-DEF 6.793 11.404 Increasing 1-2m 2.0 03-01-16 9.95385 78.05255

1.8 Topography

The following table lists the fields which need to be populated for the
‘Topography’ attribute. The descriptions of the fields are given below.

Field Descriptio
n

Example

NH Number New National Highway number NH0065

Section Code

Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Topography

Topography of the road, classified into one of the
below categories

• Flat

• Rolling

• Hilly

Flat
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Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code

Start
Chainage

End
Chainage Topography

Survey
Date Latitud

e
Longitude

NH0xxx ABC-DEF 0.000 0.808 Flat 05-01-16 9.98897 78.02671

NH0xxx ABC-DEF 0.808 1.254 Flat 05-01-16 9.98444 78.02934

NH0xxx ABC-DEF 1.254 2.828 Flat 05-01-16 9.98341 78.03004

NH0xxx ABC-DEF 2.828 4.363 Flat 05-01-16 9.98107 78.03078

NH0xxx ABC-DEF 4.363 6.724 Flat 05-01-16 9.96328 78.04160

NH0xxx ABC-DEF 6.724 12.933 Flat 05-01-16 9.95385 78.05255

1.9 Cross Section
The following table lists the fields which need to be populated for the ‘Cross
Section’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code

Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Cross Section

Cross section type, classified into one of the below
categories

Fill
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Field Description Example

• Cut

• Fill

• Cut and Fill

• Level

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code

Start
Chainage

End
Chainage Direction Cross Section Survey

Date
Latitud

e
Longitude

NH0xxx ABC-DEF 0.000 0.822 Increasing Level 03-01-16 9.98897 78.02671

NH0xxx ABC-DEF 0.822 2.642 Increasing Level 03-01-16 9.98444 78.02934

NH0xxx ABC-DEF 2.642 3.199 Increasing Level 03-01-16 9.98341 78.03004

NH0xxx ABC-DEF 3.199 5.360 Increasing Level 03-01-16 9.98107 78.03078

NH0xxx ABC-DEF 5.360 5.715 Increasing Fill 03-01-16 9.96328 78.04160

NH0xxx ABC-DEF 5.715 6.941 Increasing Level 03-01-16 9.95385 78.05255

NH0xxx ABC-DEF 6.941 11.163 Increasing Level 03-01-16 9.93102 78.05648

1.10 Drain Type

The following table lists the fields which need to be populated for the ‘Drain
Type’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code

Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500
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Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Drain Type

Type of drain, classified into one of the below
categories

• Open unlined drain

• Open lined drain

• Covered line drain

• No drain

Open lined drain

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code

Start
Chainage

End
Chainage

Direction Drain Type Survey
Date

Latitud
e

Longitud
e

NH0xxx ABC-DEF 0.000 0.069 Increasing
Open Unlined

Drain

09-01-16 9.98897 78.02671

NH0xxx ABC-DEF 0.069 0.782 Increasing Open Lined Drain 09-01-16 9.98444 78.02934

NH0xxx ABC-DEF 0.288 0.000 Decreasing
Open Unlined

Drain 09-01-16 9.98341 78.03004

NH0xxx ABC-DEF 0.782 0.846 Increasing
Open Unlined

Drain 09-01-16 9.98107 78.03078

NH0xxx ABC-DEF 0.846 1.254 Increasing
Open Unlined

Drain

09-01-16 9.96328 78.04160

NH0xxx ABC-DEF 1.254 2.265 Increasing
Open Unlined

Drain

05-01-16 9.95385 78.05255

NH0xxx ABC-DEF 1.929 0.288 Decreasing
Open Unlined

Drain

09-01-16 9.93102 78.05648

NH0xxx ABC-DEF 1.952 1.929 Decreasing No Drain 09-01-16 9.91229 78.04961

NH0xxx ABC-DEF 2.265 3.005 Increasing
Open Unlined

Drain

05-01-16 9.89041 78.03458

NH0xxx ABC-DEF 2.680 1.952 Decreasing
Open Unlined

Drain

09-01-16 9.88489 78.02995

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



203

NH0xxx ABC-DEF 3.005 4.424 Increasing
Open Unlined

Drain

05-01-16 9.87474 78.02828

NH0xxx ABC-DEF 3.109 2.680 Decreasing
Open Unlined

Drain

09-01-16 9.87363 78.02744

NH0xxx ABC-DEF 3.320 3.109 Decreasing
Covered Line

Drain

09-01-16 9.84857 78.01535

NH0xxx ABC-DEF 3.917 3.320 Decreasing
Open Unlined

Drain

09-01-16 9.83764 78.00392

NH0xxx ABC-DEF 4.424 4.601 Increasing
Open Unlined

Drain 05-01-16 9.83711 77.98576

NH0xxx ABC-DEF 4.601 5.693 Increasing
Open Unlined

Drain 05-01-16 9.83386 77.97729

1.11 Median Opening

The following table lists the fields which need to be populated for the ‘Median
Opening’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code

Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Median Type

Type of median, classified into one of the below
categories

• Raised;

• Depressed;

• Barrier;

• None.

Raised
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Field Description Example

Median Width

Width of the median in metres, rounded to one place
after decimal

0.5

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code

Start
Chainage

End
Chainage Direction

Median
Type

Median
Width

Survey
Date Latitud

e
Longitud

e

NH00xx ABC-DEF 0.000 0.794 Both Raised 0.5 05-01-16 9.98897 78.02671

NH00xx ABC-DEF 0.794 1.000 Both Raised 0.5 05-01-16 9.98444 78.02934

NH00xx ABC-DEF 1.000 2.810 Both No Median 0.0 05-01-16 9.98341 78.03004

NH00xx ABC-DEF 2.810 4.335 Both Raised 1.5 05-01-16 9.98107 78.03078

NH00xx ABC-DEF 4.335 6.666 Both No Median 0.0 05-01-16 9.96328 78.04160

NH00xx ABC-DEF 6.666 12.906 Both No Median 0.0 05-01-16 9.95385 78.05255

1.12 Right Of Way

The following table lists the fields which need to be populated for the ‘Right of
Way’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code

Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing
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Row Width Width of Right of Way (in metres) 24

Remarks

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code

Start
Chainage

End
Chainage Direction

ROW

Width

Remark
s

Survey
Date Latitud

e
Longitude

NH0xxx ABC-DEF 0.000 1.000 Increasing 28 05-05-15 9.98897 78.02671

NH0xxx ABC-DEF 1.000 2.000 Increasing 24 05-05-15 9.98444 78.02934

NH0xxx ABC-DEF 2.000 3.000 Increasing 30 05-05-15 9.98341 78.03004

NH0xxx ABC-DEF 3.000 4.000 Increasing 26 05-05-15 9.98107 78.03078

NH0xxx ABC-DEF 4.000 11.000 Increasing 24 05-05-15 9.96328 78.04160

1.13 Pavement composition

The following table lists the fields which need to be populated for the ‘Pavement
composition’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Pavement Type

Type of pavement

• Asphalt

• Cement concrete

Asphalt

Bituminous Surface
Course Type Type of bituminous surface course BC

Bituminous Surface
Thickness of BSC layer in mm 40
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Course Thickness MM

BSC Construction Year Year of construction of BSC layer in flexible pavements 2015

Bituminous Base

Course Type

Type of bituminous base course DBM

Bituminous Base
Course Thick—ness Thickness of BBC layer in mm 100

BBC Construction Year Year of construction of BBC layer in flexible pavements 2015

Granular Base Type Type of granular base WMM

Granular Base Thick-
ness Thickness of GB layer in mm 250

GB Construction Year Year of construction of GB layer in flexible pavements 2015

Pavement Quality
Concrete Type Type of pavement quality concrete PQC

Pavement Quality

Concrete Thickness

Thickness of PQC layer in mm 300

PQC Construction Year Year of construction of PQC layer in rigid pavements 2015

Dry Lean Concrete
Thickness MM Thickness of DLC layer in mm 100

Dry Lean Concrete
Type Type of dry lean concrete DLC

DLC Construction Year Year of construction of DLC layer in rigid pavements 2015

Granular Sub Base

Type

Type of granular sub base GSB

Granular Sub Base
Thickness Thickness of GSB layer in mm 200

GSB Construction Year Year of construction of GSB layer 2014

Design CBR Design CBR of the subgrade, expressed in % 5%

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



207

Field Description Example

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

No.

Sec-
tion
Code

Star
t
Chai

nag
e

End
Chai
nag
e

Direc

-

tion

Pavem
ent
Type

Bitumino
us

Surface
Course
Type

Bitumino
us

Surface
Course
Thickness

BSC

Constru
c-tion
Year

Bitumin
ous
Base
Course
Type

Bitumino
us Base
Course
Thicknes

s

BBC

Constru
c-tion
Year

Granu
l ar

Base
Type

Granula
rBase
Thickne
ss

NH00x

x

ABC-
DEF 0.0 5.0

Both
side Asphalt BC 40.0 2015 DBM 100 2015 WMM 250

NH00x

x

ABC-

DEF

5.0 11.0
Both

side

Asphalt BC 40.0 2015 DBM 80 2015 WMM 250

NH00x

x

ABC-
DEF 11.0 20.0

Both
side Asphalt SDBC 25.0 2015 BM 115 2015 WMM 250

NH00x

x

ABC-

DEF

20.0 22.0
Both

side

Asphalt BC 40.0 2015 DBM 100 2015 WMM 250

NH00x

x

ABC-
DEF 22.0 30.0

Both
side Asphalt SDBC 25.0 2015 BM 115 2015 WMM 250

NH00x

x

ABC-
DEF 30.0 31.0

Both
side Asphalt BC 40.0 2015 DBM 100 2015 WMM 250

(table continued…)

GB

Const
r
uctio
nYear

Pavem
ent

Quality
Concre
te Type

Pavem
ent

Quality
Concre
te

Thickn
e

ss

PQC

Const
r
uctio
n
Year

Dry
Lean
Concre
te

Thickn
ess

Dry
Lean
Concre
te

Type

DLC

Const
r
uctio
n
Year

Granul
ar

SubBa
se
Type

Granul
ar

SubBas
e

Thickn
ess

GSB

Constr
u ction
Year

Desi
gn
CBR

Surve
y
Date

Lati
t
ude

Longi
tude

2015 NA NA NA NA NA NA GSB 300 2015 5%
05-05-

15

9.99 78.03

2015 NA NA NA NA NA NA GSB 300 2015 5%
05-05-

15

9.98 78.03

2015 NA NA NA NA NA NA GSB 300 2015 5%
05-05-

15

9.98 78.03

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



208

2015 NA NA NA NA NA NA GSB 300 2015 5%
05-05-

15

9.98 78.03

2015 NA NA NA NA NA NA GSB 300 2015 5%
05-05-

15

9.96 78.04

2015 NA NA NA NA NA NA GSB 300 2015 5%
05-05-

15

9.95 78.05

1.14 Carriageway Furniture
The following table lists the fields which need to be populated for the ‘Carriageway
Furniture’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Chainage Chainage of the point (in km) 0.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Field Description Example

Wayside Amenity Type

Wayside amenities classified into one of the below
categories:

• Crash barriers

• Signs

• Street Lights

• Km stone

Road sign

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NHNumbe
r

SectionCode Chainage Direction EventType SurveyDat
e

Latitud
e

Longitude

NH00xx ABC-DEF 0.012 Increasing
Street Light
Start 03-01-16 9.98897 78.02671

NH00xx ABC-DEF 0.287 Increasing Street Light
End

03-01-16 9.98444 78.02934
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NH00xx ABC-DEF 2.491 Decreasing Road Sign 03-01-16 9.98341 78.03004

NH00xx ABC-DEF 2.708 Decreasing Road Sign 03-01-16 9.98107 78.03078

NH00xx ABC-DEF 3.496 Increasing Road Sign 03-01-16 9.96328 78.04160

NH00xx ABC-DEF 5.160 Increasing Road Sign 03-01-16 9.95385 78.05255

NH00xx ABC-DEF 5.356 Decreasing Road Sign 03-01-16 9.93102 78.05648

NH00xx ABC-DEF 8.402 Decreasing Road Sign 03-01-16 9.91229 78.04961

NH00xx ABC-DEF 10.966 Decreasing Road Sign 03-01-16 9.89041 78.03458

1.15 Wayside Amenities

The following table lists the fields which need to be populated for the ‘Wayside
Amenities’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Chainage Chainage of the point (in km) 0.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Wayside amenities classified into one of the below
categories:

• Bus shelter;

Restaurant/Motel
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Field Description Example

• Telephone booth;

• Petrol pump/minor repair shop (optional);

• Police Station;

• Temple /Mosque;

• Bridges.

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Data Source

Remarks

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Number

Section
Code Chainage Direction Wayside

Amenity

Survey
Date

Data
Source

Remark
s

Latitude Longitude

NH00xx
ABC-
DEF 0.650 Increasing Restaurant/Motel 05-01-16 9.98897 78.02671

NH00xx
ABC-

DEF

1.998 Increasing Restaurant/Motel 05-01-16 9.98444 78.02934

NH00xx
ABC-
DEF 5.524 Increasing Petrol Pump 05-01-16 9.98341 78.03004

NH00xx
ABC-

DEF

11.413 Increasing Restaurant/Motel 05-01-16 9.98107 78.03078

1.16 Land Use

The following table lists the fields which need to be populated for the ‘Land
Use’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of
section

HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500
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End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Land Use

Land use classified into one of the below categories:

• Residential;

• Commercial;

• Industrial;

• Agricultural;

• Water bodies;

• Mixed.

Commercial

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Field Description Example

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NHNumbe
r

SectionCode StartChainag
e

EndChainage Direction LandUse SurveyDat
e

Latitude Longitud
e

NH00xx ABC-DEF 0.000 0.797 Increasing Mixed 03-01-16 9.98897 78.02671

NH00xx ABC-DEF 0.511 0 Decreasing Mixed 03-01-16 9.98444 78.02934

NH00xx ABC-DEF 0.797 2.699 Increasing Mixed 03-01-16 9.98341 78.03004

NH00xx ABC-DEF 0.835 0.511 Decreasing Mixed 03-01-16 9.98107 78.03078

NH00xx ABC-DEF 0.987 0.835 Decreasing Mixed 03-01-16 9.96328 78.04160

NH00xx ABC-DEF 1.641 0.987 Decreasing Agriculture 03-01-16 9.95385 78.05255

NH00xx ABC-DEF 2.081 1.641 Decreasing
Barren
Land 03-01-16 9.93102 78.05648

NH00xx ABC-DEF 2.378 2.081 Decreasing Agriculture 03-01-16 9.91229 78.04961

NH00xx ABC-DEF 2.458 2.378 Decreasing Agriculture 03-01-16 9.89041 78.03458

NH00xx ABC-DEF 2.699 3.234 Increasing Agriculture 03-01-16 9.88489 78.02995
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SECTION 2 - ROAD CONDITION DATA

Road condition data consists of parameters which directly affect maintenance
requirements of the road. These parameters are dynamic in nature, and therefore a
survey to update this dataset shall be conducted annually for FWD testing and every
six months as per Annexure IV for network survey vehicle testing. The first survey
shall be conducted at the time of completion testing and the remaining surveys shall
be conducted as per the defined frequency.

As an example, if majority of highway length (>50%) passes through a state, where
defined survey months are May and November, if completion testing is conducted
in April, then the first network survey shall be conducted in the month of April. This
shall be considered as the network survey to be conducted in the month of May.
The 2nd survey shall be conducted in the month of November, the 3rd survey shall be
conducted in the month of May and so on. As regards FWD, the first test/survey
shall be conducted at the time of completion in April. The 2nd test/survey shall be
conducted in April of next year and so on.

The road condition data shall be used to update specific worksheets, which are listed below.

2.1 Visual condition

The following table lists the fields which need to be populated for the ‘Visual
Condition’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Field Description Example

Section Code
Code indicating starting and ending locations of section HYD-VIJ (Hyderabad-

Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Lane Number

Number of the lane: L1, L2, R1, R2, etc., L1 being 1st lane on the left from centreline of
carriageway, L2 being

2nd lane on the left from centerline and so on

L1
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Ravelling

Percent of pavement area affected by ravelling, which is converted to the following rating
scale:

• 1 - Very Poor (> 30%)

• 2 - Poor (11-30%)

• 3 - Fair (6-10%)

• 4 - Good (1-5%)

• 5 - Very Good (0%)

2

Pot Holes

No. of potholes, which is converted to the following rating scale:

• 1 - Very Poor (> 5)

• 2 - Poor (3-5)

• 3 - Fair (2)

• 4 - Good (1)

• 5 - Very Good (0)

1

Edge Break

Pavement area containing edge breaks, which is converted to the following rating scale:

• 1 - Very Poor (> 5m2)

• 2 - Poor (1-5m2)

• 3 - Fair (0.5-1m2)

• 4 - Good (0-0.5m2)

• 5 - Very Good (0m2)

3

Cracking

Percent of pavement area affected by cracking, which is converted to the following rating
scale:

• 1 - Very Poor (> 30%)

• 2 - Poor (21-30%)

• 3 - Fair (11-20%)

• 4 - Good (5-10%)

• 5 - Very Good (<5%)

3

Disintegration

Percent of pavement area affected by disintegration, which is converted to the following
rating scale:

• 1 - Very Poor (> 50%)

• 2 - Poor (20-50%)

• 3 - Fair (10-20%)

• 4 - Good (1-10%)

• 5 - Very Good (<1%)

2
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Field Description Example

Depression

Percent of pavement area affected by depression,
which is converted to the following rating scale:

• 1 - Very Poor (> 5%)

• 2 - Poor (3-5%)

• 3 - Fair (1-2%)

• 4 - Good (0-1%)

• 5 - Very Good (0)

5

Bleeding

Percent of pavement area affected by bleeding, which
is converted to the following rating scale:

• 1 - Very Poor (> 50%)

• 2 - Poor (20-50%)

• 3 - Fair (10-20%)

• 4 - Good (1-10%)

• 5 - Very Good (<1%)

3

Patching

Percent of pavement area affected by patching, which
is converted to the following rating scale:

• 1 - Very Poor (> 30%)

• 2 - Poor (16-30%)

• 3 - Fair (6-15%)

• 4 - Good (2-5%)

• 5 - Very Good (<2%)

4

Drain Condition

Condition of the drain, which is converted to
thefollowing rating scale:

• 1 - Poor

• 2 - Fair

• 3 - Good

2

Shoulder Condition

Condition of the shoulder, which is converted to the
following rating scale:

• 1 - Poor

• 2 - Fair

• 3 - Good

Fair
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Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NHNumbe
r

Section
Start

Chainage
End

Chainage Directio
n

Lane
Numbe

r

Ravelling PotHoles EdgeBreak Cracking

NH00xx ABC-DEF 0.000 0.500 Increasing L1 4 4 4 4

NH00xx ABC-DEF 0.500 1.000 Increasing L1 4 4 4 5

NH00xx ABC-DEF 1.000 1.500 Increasing L1 5 5 4 5

NH00xx ABC-DEF 1.500 2.000 Increasing L1 5 5 5 5

NH00xx ABC-DEF 2.000 2.500 Increasing L1 5 5 5 5

NH00xx ABC-DEF 2.500 3.000 Increasing L1 5 5 4 5

NH00xx ABC-DEF 3.000 3.500 Increasing L1 5 5 4 5

NH00xx ABC-DEF 3.500 4.000 Increasing L1 5 4 3 5
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NHNumbe
r

Section
Start

Chainage
End

Chainage Direction
Lane
Numbe

r

Ravelling PotHoles EdgeBreak Cracking

NH00xx ABC-DEF 4.000 4.500 Increasing L1 4 4 4 5

NH00xx ABC-DEF 4.500 5.000 Increasing L1 5 5 4 5

NH00xx ABC-DEF 5.000 5.500 Increasing L1 5 5 4 5

NH00xx ABC-DEF 5.500 6.000 Increasing L1 5 5 4 5

NH00xx ABC-DEF 6.000 6.500 Increasing L1 5 5 4 5

NH00xx ABC-DEF 6.500 7.000 Increasing L1 5 5 4 5

NH00xx ABC-DEF 7.000 7.500 Increasing L1 5 5 5 5

NH00xx ABC-DEF 7.500 8.000 Increasing L1 5 5 4 5

NH00xx ABC-DEF 8.000 8.500 Increasing L1 5 5 4 5

NH00xx ABC-DEF 8.500 9.000 Increasing L1 5 5 4 5

NH00xx ABC-DEF 9.000 9.500 Increasing L1 5 5 4 5

NH00xx ABC-DEF 9.500 10.000 Increasing L1 5 5 3 5

(table continued…)

Disintegratio
n

Depression Bleeding Patching
Drain

Condition ShoulderConditio
n

Date of
Survey Latitude Longitude

4 4 4 4 2 2 06-05-17 9.98897 78.02671

4 4 4 4 2 2 06-05-17 9.98444 78.02934

5 5 5 4 2 2 06-05-17 9.98341 78.03004

5 5 5 5 2 2 06-05-17 9.98107 78.03078

5 5 5 5 2 2 06-05-17 9.96328 78.04160

5 5 5 5 2 2 06-05-17 9.95385 78.05255

5 5 5 5 2 3 06-05-17 9.93102 78.05648

4 4 4 4 2 3 06-05-17 9.91229 78.04961

4 4 4 4 2 2 06-05-17 9.89041 78.03458

5 5 5 5 2 2 06-05-17 9.88489 78.02995

5 5 5 5 2 2 06-05-17 9.87474 78.02828

5 5 5 5 2 2 06-05-17 9.87363 78.02744

5 5 5 5 2 2 06-05-17 9.84857 78.01535

5 5 5 5 2 2 06-05-17 9.83764 78.00392

5 5 5 5 2 2 06-05-17 9.83711 77.98576

5 5 5 5 1 2 06-05-17 9.83386 77.97729
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5 5 5 5 2 2 06-05-17 9.81804 77.97875

5 5 5 5 2 2 06-05-17 9.77426 77.98129

5 4 4 4 2 2 06-05-17 9.73071 77.97999

5 5 5 3 2 2 06-05-17 9.68686 77.97017

2.2 Roughness

The following table lists the fields which need to be populated for the
‘Roughness’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code
Code indicating starting and ending locations of

section
HYD-VIJ (Hyderabad-

Vijayawada)

Field Description Example

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

LwpIri International roughness index (IRI) of left wheel path
measured from laser profilometer

2.33

RwpIri International roughness index (IRI) of right wheel path
measured from laser profilometer

1.97

LaneIri Average of the International roughness index (IRI)
of left and right wheel paths

2.15

Speed Speed of vehicle in km/h 42

Survey Date Date of survey in the format <DD-MM-YYYY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Numbe
r

Section
Code

Start
Chainage

End
Chainage Directio

n

Lane

Numbe
r

LwpIr
i

RwpIr
i

LaneIr
i

Speed
Survey
Date Latitud

e
Longitude
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NH00xx
ABC-
DEF 0.0 0.1 Increasing L1 3.31 5.16 4.24 20

06-05-

17
9.98897 78.02671

NH00xx
ABC-
DEF 0.1 0.2 Increasing L1 2.81 3.54 3.18 37

06-05-

17
9.98444 78.02934

NH00xx
ABC-
DEF 0.2 0.3 Increasing L1 2.31 1.92 2.12 42

06-05-

17

9.98341 78.03004

NH00xx
ABC-
DEF 0.3 0.4 Increasing L1 2.17 2.37 2.27 46

06-05-

17

9.98107 78.03078

NH00xx
ABC-
DEF 0.4 0.5 Increasing L1 2.11 1.72 1.92 42

06-05-

17

9.96328 78.04160

NH00xx
ABC-
DEF 0.5 0.6 Increasing L1 2.33 1.97 2.15 49

06-05-

17

9.95385 78.05255

NH00xx
ABC-

DEF

0.6 0.7 Increasing L1 2.37 2.00 2.19 42
06-05-

17

9.93102 78.05648

NH00xx
ABC-
DEF 0.7 0.8 Increasing L1 2.15 2.17 2.16 33

06-05-

17

9.91229 78.04961

NH00xx
ABC-

DEF

0.8 0.9 Increasing L1 2.45 2.05 2.25 32
06-05-

17

9.89041 78.03458

NH00xx
ABC-
DEF 0.9 1.0 Increasing L1 2.18 2.51 2.35 48

06-05-

17

9.88489 78.02995

2.3 Rutting
The following table lists the fields which need to be populated for the ‘Rutting’
attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of section
HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500
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Field Description Example

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Lane Number

Number of the lane: L1, L2, R1, R2, etc., L1 being 1st

lane on the left from centreline of carriageway, L2 being

2nd lane on the left from centerline and so on

L1

Rutting Left Rut depth in mm, measured from left wheel path 20

Rutting Right Rut depth in mm, measured from left wheel path 18

Rutting Avg Average rut depth measured from left and right wheel
paths

19

Speed Speed of vehicle in km/h 42

Survey Date Date of survey in the format <DD-MM-YYYY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Numbe
r

Section
Code

Start
Chainage

End
Chainage Directio

n

Lane
Numbe

r

Ruttin
g

Left

Ruttin
g

Right

Ruttin
g

Avg

Speed
Survey
Date Latitud

e
Longitud

e

NH00xx
ABC-
DEF 0.0 0.5 Increasing L1 15 14 15 20

06-05-

17

9.98897 78.02671

NH00xx
ABC-
DEF 0.5 1.0 Increasing L1 20 18 19 37

06-05-

17

9.98444 78.02934

NH00xx
ABC-
DEF 1.0 1.5 Increasing L1 10 8 9 42

06-05-

17

9.98341 78.03004

NH00xx
ABC-

DEF

1.5 2.0 Increasing L1 5 6 6 46
06-05-

17

9.98107 78.03078

NH00xx
ABC-
DEF 2.0 2.5 Increasing L1 10 10 10 42

06-05-

17

9.96328 78.04160

NH00xx
ABC-

2.5 3.0 Increasing L1
06-05-

9.95385 78.05255
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DEF 17

NH00xx
ABC-
DEF 3.0 3.5 Increasing L1 20 18 19 42

06-05-

17

9.93102 78.05648

NH00xx
ABC-
DEF 3.5 4.5 Increasing L1 5 5 5 33

06-05-

17

9.91229 78.04961

NH00xx
ABC-
DEF 4.5 5.0 Increasing L1 5 5 5 32

06-05-

17

9.89041 78.03458

2.4 Texture Depth

The following table lists the fields which need to be populated for the
‘Texture Depth’attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of section
HYD-VIJ (Hyderabad-
Vijayawada)

Start Chainage Chainage of the start point (in km) 0.500

Field Description Example

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Lane Number

Number of the lane: L1, L2, R1, R2, etc., L1 being 1st

lane on the left from centreline of carriageway, L2 being

2nd lane on the left from centerline and so on

L1

Texture Left Texture depth of pavement in mm, measured from left
wheel path

0.40

Texture Right Texture depth of pavement in mm, measured from left
wheel path

0.30

Texture Average Average texture depth measured from left and right
wheel paths

0.35

Speed Speed of vehicle in km/h 42

Survey Date Date of survey in the format <DD-MM-YYYY> 06-05-17

Latitude Latitude of survey point 9.98897
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Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Numbe
r

Section
Code

Start

Chainag
e

End
Chainage Direction

Lane

Numbe
r

Textur
e

Left

Textur
e

Right

Texture
Average Speed

Survey
Date Latitud

e
Longitud
e

NH00xx
ABC-
DEF 0.0 0.5 Increasing L1 0.40 0.30 0.35 20

06-05-

17

9.98897 78.02671

NH00xx
ABC-
DEF 0.5 1.0 Increasing L1 0.60 0.50 0.55 37

06-05-

17

9.98444 78.02934

NH00xx
ABC-

DEF

1.0 1.5 Increasing L1 0.80 0.90 0.85 42
06-05-

17

9.98341 78.03004

NH00xx
ABC-
DEF 1.5 2.0 Increasing L1 0.40 0.40 0.4 46

06-05-

17

9.98107 78.03078

NH00xx
ABC-

DEF

2.0 2.5 Increasing L1 0.30 0.30 0.3 42
06-05-

17

9.96328 78.04160

NH00xx
ABC-
DEF 2.5 3.0 Increasing L1 0.70 0.60 0.65 49

06-05-

17

9.95385 78.05255

NH00xx
ABC-
DEF 3.0 3.5 Increasing L1 0.40 0.50 0.45 42

06-05-

17

9.93102 78.05648

NH00xx
ABC-
DEF 3.5 4.5 Increasing L1 0.90 0.80 0.85 33

06-05-

17

9.91229 78.04961

NH00xx
ABC-
DEF 4.5 5.0 Increasing L1 0.40 0.30 0.35 32

06-05-

17

9.89041 78.03458

2.5 Skid Resistance

The following table lists the fields which need to be populated for the ‘Skid
Resistance’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code Code indicating starting and ending locations of section
HYD-VIJ (Hyderabad-
Vijayawada)
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Field Description Example

Start Chainage Chainage of the start point (in km) 0.500

End Chainage Chainage of the end point (in km) 1.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Lane Number

Number of the lane: L1, L2, R1, R2, etc., L1 being 1st

lane on the left from centreline of carriageway, L2 being

2nd lane on the left from centerline and so on

L1

Skid Left Skid resistance of pavement measured as skid
number, measured from left wheel path

25

Skid Right Skid resistance of pavement measured as skidnumber,
measured from left wheel path

24

Skid Average Average skid resistance measured from left and right
wheel paths

24.5

Speed Speed of vehicle in km/h 42

Survey Date Date of survey in the format <DD-MM-YYYY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Numbe
r

Section
Code

Start
Chainage

End
Chainag

e

Directio
n

Lane
Number

Skid
Left

Skid
Right

Skid
Averag
e

Speed
Surve
y

Date

Latitud
e

Longitud
e

NH00xx
ABC-
DEF 0.0 0.5 Increasing L1 25.0 24.0 24.5 20

06-05-

17

9.98897 78.02671

NH00xx
ABC-
DEF 0.5 1.0 Increasing L1 23.0 23.0 23.0 37

06-05-

17

9.98444 78.02934

NH00xx
ABC-
DEF 1.0 1.5 Increasing L1 23.0 24.0 23.5 42

06-05-

17

9.98341 78.03004

NH00xx
ABC-

DEF

1.5 2.0 Increasing L1 22.0 22.0 22.0 46
06-05-

17

9.98107 78.03078
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NH00xx
ABC-
DEF 2.0 2.5 Increasing L1 20.0 21.0 20.5 42

06-05-

17

9.96328 78.04160

NH00xx
ABC-

DEF

2.5 3.0 Increasing L1 24.0 24.0 24.0 49
06-05-

17

9.95385 78.05255

NH00xx
ABC-
DEF 3.0 3.5 Increasing L1 28.0 28.0 28.0 42

06-05-

17

9.93102 78.05648

NH00xx
ABC-
DEF 3.5 4.5 Increasing L1 21.0 21.0 21.0 33

06-05-

17

9.91229 78.04961

NH00xx
ABC-

DEF

4.5 5.0 Increasing L1 25.0 24.0 24.5 32
06-05-

17

9.89041 78.03458

2.6 Falling Weight Deflectometer (FWD)

The following table lists the fields which need to be populated for the ‘FWD’
attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Field Description Example

Section Code Code indicating starting and ending locations of section HYD-VIJ (Hyderabad-
Vijayawada)

Chainage Chainage of survey point (in km) 0.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Lane Number

Number of the lane: L1, L2, R1, R2, etc., L1 being 1st lane on the
left from centreline of carriageway, L2 being 2nd lane on the left

from centerline and so on

L1

Air Temperature Air temperature recorded in °C 33

Surface Temperature Temperature of the pavement surface, recorded in °C 39.3

Peak Load Peak impulse load, measured in kN 45.7

Deflection0 Surface deflection at the test load center, measured in micron 246

Deflection1
Surface deflection at location 1 from the test load center,
measured in micron

110

Distance1 Distance of location 1 from the test load center 300
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Deflection2
Surface deflection at location 2 from the test load center,
measured in micron

153

Distance2 Distance of location 2 from the test load center 600

Deflection3
Surface deflection at location 3 from the test load center,
measured in micron

110

Distance3 Distance of location 3 from the test load center 900

Deflection4
Surface deflection at location 4 from the test load center,
measured in micron

76

Distance4 Distance of location 4 from the test load center 1200

Deflection5
Surface deflection at location 5 from the test load center,
measured in micron

59

Distance5 Distance of location 5 from the test load center 1500

Deflection6
Surface deflection at location 6 from the test load center,
measured in micron

44

Distance6 Distance of location 6 from the test load center 1800

Deflection7
Surface deflection at location 7 from the test load center,
measured in micron

35

Distance7 Distance of location 7 from the test load center 2100

Deflection8
Surface deflection at location 8 from the test load center,
measured in micron

28

Distance8 Distance of location 8 from the test load center 2400

Elastic Modulus
BituminousE1 Elastic modulus of bituminous layer, back calculated in MPa 3359

Elastic Modulus
GranularE2 Elastic modulus of granular layer, backcalculated in MPa 396

Elastic Modulus
SubGradeE3 Elastic modulus of subgrade, back calculated in MPa 90

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



225

Field Description Example

Corrected Elastic
Modulus BituminousE1 Corrected elastic modulus of bituminous layer in MPa 3424

Corrected Elastic
Modulus GranularE2 Corrected elastic modulus of granular layer in MPa 300

CorrectedElasticModul
usSubGradeE3 Corrected elastic modulus of subgrade in MPa 69

Bituminous Layer Thickness of bituminous layer in mm 105

Base Layer Thickness of base layer in mm 230

GSB Layer Thickness of GSB layer in mm 200

Subgrade CBR CBR of subgrade 0.08

BituminousLayerCoeffic
ientA1

Layer coefficient of the bituminous layer

0.36

BaseLayerCoefficientA2 Layer coefficient of the base layer

0.17

GranularBaseLayerCoe
fficientA3

Layer coefficient of the GSB layer

0.17

Structural Number Structural number of the pavement 3.86

Modified Structural
Number

Modified structural number including contribution from subgrade

4.85

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

Numb
er

Sectio
n Code

Chainag
e

Directi
on

Lane
Numb
er

Air
Temperatu

re

Surface
Temperatu

re

Pe
ak

Loa
d

Deflectio
n0

Deflectio
n1

Locatio
n 1

Deflectio
n2

NH00xx
ABC-
DEF 0.500 RHS R2 32.6 43.7 45.7 333 188 300 243

NH00xx
ABC-
DEF 1.000 LHS L1 29.9 32.6 45.4 317 163 300 217

NH00xx
ABC-

1.499 RHS R1 33.0 39.3 45.7 246 110 300 153
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DEF

NH00xx
ABC-
DEF 2.000 LHS L2 28.7 32.4 46.0 293 130 300 187

NH00xx
ABC-

DEF

2.500 RHS R2 33.7 45.8 45.3 429 232 300 316

NH00xx
ABC-
DEF 3.000 LHS L1 29.0 33.0 45.7 343 204 300 252

NH00xx
ABC-
DEF 3.500 RHS R1 33.5 45.4 44.5 373 194 300 268

NH00xx
ABC-

DEF

4.010 LHS L2 28.9 33.5 45.0 348 201 300 254

NH00xx
ABC-
DEF 4.500 RHS R2 33.3 40.3 46.0 393 241 300 301

(table continued…)

ocatio
n 2

Deflectio
n3

Locatio
n 3

Deflectio
n4

Locatio
n 4

Deflectio
n5

Locatio
n 5

Deflectio
n6

Locatio
n 6

Deflectio
n7

Locatio
n 7

Deflectio
n8

600 180 900 128 1200 102 1500 75 1800 58 2100 42

600 158 900 104 1200 70 1500 48 1800 38 2100 28

600 110 900 76 1200 59 1500 44 1800 35 2100 28

600 126 900 81 1200 62 1500 44 1800 32 2100 23

600 227 900 152 1200 116 1500 86 1800 71 2100 58

600 196 900 144 1200 117 1500 85 1800 65 2100 48

600 187 900 118 1200 83 1500 47 1800 31 2100 22

600 198 900 135 1200 105 1500 64 1800 42 2100 26

600 231 900 162 1200 123 1500 82 1800 62 2100 46

(table continued…)

Loca
tion
8

ElasticMod
ulusBitumi
nousE1

ElasticMod
ulusGranul
arE2

ElasticMod
ulusSubGra
deE3

CorrectedElasti
c

ModulusBitumi

n ousE1

CorrectedElast
i

cModulusGran

ularE2

CorrectedElast
i

cModulusSubGr

adeE3

Bitum
i
nousL

ayer

Bas
eLa
yer

GS

BLa
yer

Sub
gra
de
CB
R

2400 6213 185 100 6447 135 78 105 230 200 0.08

2400 5356 195 100 5295 143 78 105 230 200 0.08

2400 3359 396 90 3424 300 69 105 230 200 0.08

2400 4830 226 100 4770 169 78 105 230 200 0.08
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2400 4570 137 97 4781 93 75 105 230 200 0.08

2400 8454 135 100 8374 91 78 105 230 200 0.08

2400 4394 165 100 4590 117 78 105 230 200 0.08

2400 7817 139 96 7762 95 74 105 230 200 0.08

2400 7666 123 95 7847 81 73 105 230 200 0.08

(table continued…)

Bituminous Layer
Coefficient A1

Base Layer
CoefficientA2

Granular Base
Layer

CoefficientA3

Structura
l
Number

Modifie
d
Structura

l
Number

Survey
Date

Latitude Longitud
e

0.45 0.13 0.13 3.68 4.82 01-07-16 9.98897 78.02671

0.42 0.13 0.13 3.56 4.70 23-06-16 9.98444 78.02934

0.36 0.17 0.17 3.86 4.85 01-07-16 9.98341 78.03004

0.41 0.14 0.14 3.65 4.79 23-06-16 9.98107 78.03078

0.41 0.11 0.11 3.24 4.34 01-07-16 9.96328 78.04160

0.49 0.11 0.11 3.58 4.72 23-06-16 9.95385 78.05255

0.40 0.12 0.12 3.34 4.48 01-07-16 9.93102 78.05648

0.48 0.12 0.12 3.67 4.75 23-06-16 9.91229 78.04961

0.48 0.11 0.11 3.53 4.59 01-07-16 9.89041 78.03458
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2.7 Falling Weight Deflectometer (FWD) Rigid

The following table lists the fields which need to be populated for the ‘FWD
Rigid’ attribute. The descriptions of the fields are given below.

Field Description Example

NH Number New National Highway number NH0065

Section Code

Code indicating starting and ending locations of section HYD-VIJ (Hyderabad-
Vijayawada)

Chainage Chainage of the point (in km) 0.500

Direction

Direction of survey

• Increasing (chainage)

• Decreasing (chainage)

Increasing

Lane Number Number of the lane: L1, L2, R1, R2, etc. L2

Air Temperature Air temperature recorded in °C 30.1

Surface Temperature Temperature of the pavement surface, recorded in °C 39.4

Peak Load Peak impulse load, measured in kN 103.7

Deflection1 Surface deflection at the test load center, measured in micron 140

Deflection2

Surface deflection at 300 mm from the test load center, measured
in micron

121

Deflection3

Surface deflection at 600 mm from the test load center, measured
in micron

108

Deflection4

Surface deflection at 900 mm from the test load center, measured
in micron

101

Concrete Slab
Thicknessh Thickness of concrete slab, measured in mm 300

Area of Deflection
Basin

Area of deflection basin, calculated from measured deflections, in
cm2

761

Radius of Relative
Stiffness Radius of relative stiffness, calculated in mm 823

NormalizedDeflectiond
1 Normalized deflection at location 1, in mm 3.1

NormalizedDeflectiond2 Normalized deflection at location 2, in mm 2.9

NormalizedDeflectiond
3

Normalized deflection at location 3, in mm 2.4
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NormalizedDeflectiond
4

Normalized deflection at location 4, in mm 1.9

Modulus of Subgrade
Reaction k Modulus of subgrade reaction, measured in MPa/m 131

Elastic Modulus of
Concrete Ec Elastic modulus of concrete, calculated in MPa 26118

Cube Strength of

Concrete fck

Cube strength of concrete, calculated inMPa 27

Flexural strength of
concrete fmr Flexural strength of concrete, calculated in MPa 3.7

Date Of Testing Date of testing in the format <DD-MM-YY> 06-05-17

Latitude Latitude of survey point 9.98897

Longitude Longitude of survey point 78.02671

A sample output is shown below for reference:

NH

No

Sectio
n

Code

Chain

-

-age

Directi
on

Lan
e
No.

Air
Temperatu

re

Surface
Temperatu

re

Pea
k
Loa

d

Deflecti
on 1

Deflecti
on 2

Deflecti
on 3

Deflecti
on 4

Concrete
Slab

Thickness

h

NH00x

x

ABC-
DEF 0.0 LHS L2 29.0 34.9

104.

1

167 143 130 119 300

NH00x

x

ABC-

DEF

0.5 RHS R2 30.5 38.1
104.

4

141 130 122 115 300

NH00x

x

ABC-
DEF 1.0 LHS L1 30.0 35.6

105.

2

147 111 100 91 300

NH00x

x

ABC-
DEF 1.5 RHS R1 28.9 38.3

102.

4

140 126 116 107 300

NH00x

x

ABC-
DEF 2.0 LHS L2 30.1 39.4

103.

7

140 121 108 101 300

NH00x

x

ABC-
DEF 2.5 RHS R2 29.0 37.5

104.

6

150 134 126 117 300

NH00x

x

ABC-
DEF 3.0 LHS L1 30.6 38.9

102.

7

124 109 104 92 300

NH00x

x

ABC-
DEF 3.5 RHS R1 29.3 39.1

105.

9
149 136 128 119 300

NH00x

x

ABC-
DEF 4.5 RHS R2 30.3 41.0

104.

9

138 127 121 114 300

(table continued…)
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Area of
Deflect
ion
Basin

Radius
of

Relativ
eS

tiffnes

s

Normali
zed

Deflecti
on d1

Normali
zed

Deflecti
on d2

Normali
zed

Deflecti
on d3

Normali
zed

Deflecti
on d4

Modul
us of
Subgra
de

Reacti
on k

Elastic
Modul
us of
Concre
te Ec

Cube
Streng
th of
Concre
te fck

Flexur
al

streng
th of
concre
te fmr

Date
Of

Testin
g

Latit

ude

Longit

ude

759 816 3 3 2 2 112 21590 19 3
25-06-

16

9.9889

7

78.0267

1

821 1214 3 3 3 2 62 58161 135 8
28-06-

16

9.9844

4

78.0293

4

684 580 3 3 2 1 246 12051 6 2
25-06-

16

9.9834

1

78.0300

4

796 1014 3 3 3 2 87 39783 63 6
28-06-

16

9.9810

7

78.0307

8

761 823 3 3 2 2 131 26118 27 4
25-06-

16

9.9632

8

78.0416

0

800 1040 3 3 3 2 79 39908 64 6
28-06-

16

9.9538

5

78.0525

5

789 971 3 3 3 2 107 41290 68 6
25-06-

16

9.9310

2

78.0564

8

814 1150 3 3 3 2 66 50086 100 7
28-06-

16

9.9122

9

78.0496

1

826 1257 3 3 3 2 59 64082 164 9
28-06-

16

9.8904

1

78.0345

8
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RFP Document - RFP No./ xxxx

Section VI-A: List of Key Experts and Required Qualifications:-

Consultancy Services(Ref ITC-clause 1.4)

Note for Consultants: Regarding this Section, Consultants must fill following forms:-
a)Form T-6: Team Composition, Assignment, and Key Experts’ Inputs
b)Annex to Form T-6: Key Expert Curriculum Vitae (CV)

The total estimated inputs of the Key Experts and their breakup is given below
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MAN MONTHS INPUT FOR KEY PROFESSIONAL STAFF

AUTHORITY ENGINEER
Normal Highway Project

(For projects with length 0-60 km)
S.
No.

Key Personnel Man-month in
Construction
Period of 18
months

Man-month in
Defect
LiabilityPeriod
of 60 monthsA: Key Personnel

Team Leader Cum Senior Highway Engineer 18 15
Resident cum Highway Engineer 18 60
Bridge/Structural Engineer 18 10

Senior Pavement Specialist 6 0

Senior Quality cum Material Expert 18 0

Planning Engineer 5 3

Road Safety Expert 6 10

Sub Total 89 98

Total for Construction and Maintenance 187

B: Sub Professional Staff

Survey Engineer 18 10

Assistant Highway Engineer(2 Nos) 2 x 18 1 X 60
CAD Expert 4 4

Environmental Engineer 4 0

Assistant Bridge Engineer 18 60

Assistant Quality cum Material Engineer (2 nos) 2 x 18 0

Electrical Engineer 4 3

HTMS/Toll Expert 2 0

Quantity Surveyor 18 8

Horticulture cum Landscaping Expert 6 18

Lab technician 2x18 0

Document/ Data entry Operator 18 0

Sub Total 200 163

Total for Construction and Maintenance 363

Grand Total 550
Note:

1. The other inputs like support staff shall be provided by the Consultant of an acceptable type
commensurate with the roles and responsibilities of each position

2. In case of project having different construction period, Man Month Input shall be adjusted
proportionately

3. The Contract Specialist, Financial Expert or Legal expert or any other expert as per project
requirement may be required for the project for specific needs. Their deployment shall be
arranged by the Consultant on specific requisition from the Authority and the payment shall be
made as per the actual deployment. The Financial Expert or Legal expert or Contract Specialist
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MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF
AUTHORITY ENGINEER
Normal Highway Project

(For projects with length more than 60 km)

S. No. Key Personnel Man-month in Man-month in
Construction DefectLiability
periodof 24 Period of 60

A: Key Personnel months months
Team Leader Cum Senior Highway Engineer 24 15
Resident cum Highway Engineer (2 nos) 2x24 1x60

Bridge/Structural Engineer 24 15

Senior Pavement Specialist 8 0

Senior Quality cum Material Expert 24 0

Planning Engineer 6 3

Road Safety Expert 8 15

Sub Total 142 108

Total for Construction and Maintenance 250

B: Sub Professional Staff

Survey Engineer (3 nos) 3x24 1x10

Assistant Highway Engineer(3 nos) 3x24 1x60

CAD Expert 8 4

Environmental Engineer 6 0

Assistant Bridge Engineer (2 nos) 2 x 24 1x60

Assistant Quality cum Material Engineer (3 nos) 3 x 24 0

Electrical Engineer 4 3

HTMS/Toll Expert 3 0

Quantity Surveyor 24 8

Horticulture cum Landscaping Expert 8 28

Lab technician 4x24 0

Document/ Data Entry Operator 24 0

Sub Total 437 173

Total for Construction and Maintenance 646

Grand Total 896

Note:

1. The other inputs like support staff shall be provided by the Consultant of an acceptable type
commensurate with the roles and responsibilities of each position

2. In case of project having different construction period, Man Month Input shall be adjusted
proportionately

3. The Financial Expert or Legal expert or Contract Specialist may be required for the project
for specific needs. Their deployment shall be arranged by the Consultant on specific requisition
from the Authority and the payment shall be made as per the actual deployment. The Financial
Expert or Legal expert or Contract Specialist shall be paid at the rates quoted for Senior
Pavement Specialist.
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MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF
AUTHORITY ENGINEER

Standalone Bridge Project

S. No. Key Personnel
Man-month in
Construction period of 36
months

Man-month in
Defect
Liability
Period of
120 months

A: Key Personnel

1. Team Leader Cum Senior Bridge

Engineer

36 30

2. Resident cum Pavement Specialist 36 30

3. Bridge/Structural Engineer 36 120

4. Planning Engineer 10 0

5. Senior Quality cum Material Expert 36 0

6. Road Safety Expert 12 10

Sub Total 166 190

Total for Construction and

Maintenance

356

B: Sub Professional Staff

(To be decided by the Authority as per
requirement of the Project at the time of
preparation of RFP)

(a)

(b)

(c)

d) Lab technician 36 3

Sub Total

Sub Total

Total for Construction and
Maintenance

Grand Total

Note: The number of key personnel may be modified as per the requirement

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am

with the approval of Competent Authority.



235

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF
AUTHORITY ENGINEER

Standalone Tunnel Project

S. No. Key Personnel Man-month in
Construction
period of

60 months

Man-month
in Defect
Liability

Period of 60
months

A: Key Personnel

1. Team Leader Cum Senior Tunnel Expert 60 15

2. Resident cum Excavation Specialist 60 60

3. Senior Geotechnical Expert 60 0

4. Tunnel Design Engineer 60 0

5. Tunnel Safety Expert 60 5

6. Planning Engineer 10 0

7. Senior Geologist 20 0

Sub Total 33

0

80

Total for Construction and Maintenance 410

B: Sub Professional Staff

(To be decided by the Authority as per requirement of the
Project at thetime of preparation of RFP)

Lab technician

Sub Total

(To be decided by the Authority as per requirement of the Project at
the time of preparation of RFP)

Total for Construction and Maintenance

Grand Total

Note: The number of key personnel may be modified as per the requirement with
the approval of Competent Authority.
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QUALIFICATION OF KEY PERSONNEL

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER
This is the senior most position and the expert engaged as the team leader shall be
responsible for reviewing the entire Project preparation and implementation activities of the
Concessionaire. He shall check all the Designs being prepared by the Concessionaire, ensure
execution of works on site as per specification and standards, and continuously interact with
the <Agency> and the Concessionaire. He shall undertake Project site visits and shall guide,
supervise, coordinate and monitor the work of other experts in his team as well as those of
the Concessionaire. The candidate is required to be a Senior Highway Engineer, who should
have a proven record of supervising, organising and managing of construction of highway
projects and also of Project preparation of large magnitudes projects, as defined below,
financed by international lending agencies and others. Knowledge of Project management
shall be an added advantage.

Essential Qualifications:
a) Graduate in Civil Engineering from recognized university.
b) Total Professional Experience of at least 12 years in handling Highway Projects.
c) At least 5 years experience as Team Leader/Project Manager or similar capacity in
Highway Development Project.
d) He should have handled as Team Leader/Project Manager or similar capacity of at least
two projects in Construction Supervision / IC (of length 40% of project length or more of
similar configuration (2/4/6 laning)).
e) He should have handled as Team Leader or similar capacity of at least two Projects of
project Preparation of major highway Project (of length 40% of project length or more of
similar configuration (2/4/6 laning)).
f) Experience as Team Leader/Project Manager or similar capacity in Operation and
Maintenance of Major Highway Projects (of length 40% of project length or more of similar
configuration (2/4/6 laning)).

g) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate Degree in Construction Management/Transportation/Highway
Engineering/Structural Engineering/any specialised stream of Civil Engineering.
b) Highway Development Projects (of length 40% of project length or more of similar
configuration (2/4/6 laning)) taken up under EPC.
c) Degree/Diploma/Certificate in Project Management/Training programme in Highways
Engineering from IAHE.

Note: Similar Capacity includes the following positions – On behalf of Consultant: Team
Leader / Resident Engineer (Construction Supervision/IE/AE); On behalf of Contractor:
Project Manager (Construction/Construction Supervision); In Government Organizations:
Superintending Engineer (or equivalent) and above. Only those projects will be considered
for evaluation at Sl. No. 1(d), 1(e) & 1(f), where the input of the personnel is 12 months, 9
months and 12 months respectively.
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RESIDENT CUM HIGHWAY ENGINEER
The Resident cum Highway Engineer shall be responsible for supervising the works of
highway to be constructed by the Concessionaire for this project. He shall also inspect the
pavement rehabilitation and repair works to be undertaken by the Concessionaire.

Essential Qualifications:
a) Graduate in Civil Engineering from a recognized University.
b) Professional Experience of at least 12 years in Highway Projects.
c) At least 5 years experience in similar capacity in Highway Development Project.
d) Should have handled at least 2 major projects (of length 40% of project length or more of
similar configuration (2/4/6 laning) and above).

e) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate Degree in Transportation/Highway Engineering/Structural
Engineering/Geotechnical Engineering/any specialised stream of Civil Engineering.
b) Attended Minimum 5 days training programme in field related to Design and supervision
of Highways related topic from IAHE.
c) Experience of Highway Project (of length 40% of project length or more of similar
configuration (2/4/6 laning) and above) of Construction / Construction Supervision / IC of
Highway projects, Interchange / any other structures.
d) Experience in similar capacity in supervision of at least 2 Major Highway Bridges.
e) Experience in supervision of Rehabilitation and repair of 2 nos Major Bridges.

SENIOR PAVEMENT SPECIALIST
The expert shall be continuously interacting with the Concessionaire, for the review of
highway designs and drawings using sophisticated computer software and also construction
and O&M works and to ensure life cycle cost effectiveness and viable design of pavement
including appropriate rehabilitation / strengthening of the existing two lane pavement which
is significantly distressed. He shall also be responsible for ensuring complete adherence to
maintenance standards during Construction and Operation period.

Essential Qualifications:
a) Graduate in Civil Engineering from a recognized University.
b) Professional Experience of at least 10 years in Pavement Design / Pavement Construction /
Pavement Maintenance of Highways / Roads / Airfield Runways.
c) Experience of at least 5 years in similar capacity in Construction / Construction
Supervision of 2/4/6 laning of major highway projects.
d) Experience as Pavement / Geotechnical Engineer in Construction/Construction
Supervision of at least 2 major highway projects (of length 40% of project length or more of
similar configuration).

e) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate Degree in Highway Engineering / Pavement Engineering / Transportation
Engineering.
b) Experience as a Pavement Specialist/Pavement Engineer in Highway projects of similar

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



238

configuration.
c) Attended residential training programme related to pavement/highway design from IAHE.

SENIOR QUALITY/MATERIAL EXPERT
The Quality/Material Expert shall review the test results of bore holes, quarry and borrow
area material to find out their strength characteristics and suitability for using them in
construction. He shall inspect the Concessionaire’s field laboratories to ensure adequacy and
capability. He shall supervise quality assurance aspects including crushers and mixing plants.

Essential Qualifications:
a) Graduate in Civil Engineering from a recognized University.
b) Professional Experience of at least 10 years in handling Highway projects.
c) Experience of at least 5 years as Senior Quality/Material Expert or similar capacity in
Construction / Construction Supervision / major highway projects.
d) Experience as Senior Quality/Material Expert or similar capacity in handling of at least 2
similar highway projects (of length 40% of project length or more).

e) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate Degree in Geotechnical Engineering / Foundation Engineering / Soil
Mechanics.
b) Trained in 16 days material testing process course from IAHE or CRRI.

ROAD SAFETY EXPERT
Responsible for the overall Road Safety Aspect of the Project. He shall ensure that safety
provisions as per relevant codes are strictly followed at site during Construction of Road and
also during the Maintenance Period.

Essential Qualifications:
a) Graduate in Civil Engineering from a recognized University.
b) Professional Experience of at least 10 years in handling Highway projects.
c) Minimum 5 years experience in Road Safety works of Major Highway Projects (4/6 laning
projects).
d) Experience in Road Safety Audit of at least 2 highway/expressway projects including 1 at
design stage.
e) Experience in Road Safety Management Plan.

f) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate Degree in Traffic Transportation/Safety Engineering.
b) Experience in identification and improvement of black spots on Major Highway Projects.
c) Experience in preparation of Road Safety Management Plan for inter urban Highways.
d) 15 days Certificate course on Road Safety Audit from IAHE/CRRI.
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TEAM LEADER CUM SENIOR BRIDGE ENGINEER
Responsible for reviewing the Project preparation and implementation activities for bridges.
Shall check designs and drawings, ensure execution per standards, track progress,
recommend on EOT, CoS, Force Majeure, disputes, and upload progress on data portals.

Essential Qualifications:
a) Graduate in Civil Engineering.
b) Professional Experience of at least 12 years in handling Bridge Projects.
c) At least 5 years as Team Leader/Project Manager or similar in Highway Development
Project.
d) Handled at least 2 projects in Construction Supervision/IC (length criteria 40% or more).
e) Handled at least 2 projects involving at least one Major Bridge (minimum 300 m length
without approaches).
f) Experience in O&M of Major Bridge (minimum 300 m length).

g) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate Degree in Structural Engineering or equivalent.
b) Highway Development Projects (length 40% or more).
c) Degree/Diploma/Certificate in Project Management.
d) Residential training programme on Collapse/failure of bridges/structures.

Note: Similar capacity includes TL/RE (Consultant), Project Manager (Contractor),
Superintending Engineer (Govt). Input criteria: 12 months, 9 months, 12 months respectively.

TEAM LEADER CUM SENIOR TUNNEL ENGINEER
Overall in-charge of the project supervision of tunneling works. Duties include monitoring,
guiding, supervising construction supervision of tunnel packages, interacting with Authority,
tracking resources, delays, EOT proposals.

Essential Qualifications:
a) Graduate in Civil/Mining Engineering.
b) Total Professional Experience of at least 20 years.
c) At least 15 years in major tunneling projects.
d) At least 10 years in construction/construction supervision of Road/Rail/Metro tunnels.
e) At least 5 years as Team Leader/RE/PM in supervision of tunnel projects of length ≥4 km.
f) Handled at least two projects in Construction Supervision of tunnels ≥4 km length.
g) Not more than 65 years of age.

h) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate or chartered engineer in Mining/Geotechnical/Structural Engineering/Rock
Mechanics.
b) Project preparation/design experience of tunnel projects.
c) At least one training course in past 2 years from IAHE.

RESIDENT ENGINEER CUM TUNNEL EXCAVATION EXPERT

Coordinates with Team Leader.
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Essential Qualifications:
a) Graduate in Civil/Mining Engineering.
b) Total Professional Experience of at least 15 years.
c) At least 10 years in similar capacity for major tunnel projects.

d) At least 7 years in construction supervision of major transportation tunnel construction
projects.
e) Handled at least 2 tunnel projects of length ≥4 km.
f) Experience in tunnel design/DPR/feasibility/design review of tunnel projects ≥4 km.
g) Not more than 65 years.

h) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate or chartered engineer in civil/mining.
b) At least one training course in past 2 years from IAHE.

TUNNEL DESIGN ENGINEER
Responsible for checking tunnel designs, detailed calculations, structural condition
assessments.

Essential Qualifications:
a) Graduate in Civil Engineering.
b) Professional Experience of at least 20 years.
c) At least 12 years in major tunnel projects.
d) At least 12 years in tunnel design (Road/Rail/Metro).
e) Experience in supervision of 2 tunnel projects ≥4 km.
f) Experience in design of 3 tunnel projects ≥4 km.
g) Not more than 65 years.

h) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Post Graduate in Structural Engineering.
b) Experience in innovative tunnel design (immersed, sub-sea bored).
c) At least one training course in past 2 years from IAHE.

SENIOR GEO-TECHNICAL EXPERT
Responsible for geotechnical investigations, supervising tests, assisting tunnel design.

Essential Qualifications:
a) Graduate in Civil Engineering/Masters in Engineering Geology.
b) Professional Experience of at least 20 years.
c) At least 10 years in Construction/Construction Supervision of transportation tunnel
projects in developed countries.
d) Experience as Geotechnical Engineer in at least 4 tunnel projects ≥4 km.
e) Specific experience in vertical shaft sinking ≥200 m.
f) Project preparation of at least 2 tunnel projects ≥4 km.
g) Not more than 65 years.
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Preferential Qualifications:
a) Post Graduate in Rock Mechanics/Foundation Engineering/Tunnel Engineering.
b) At least one training course in past 2 years from IAHE.

TUNNEL SAFETY EXPERT
Responsible for tunnel safety management and audits.

Essential Qualifications:
a) Post Graduate in Civil/Mining Engineering.
b) Total Professional Experience of at least 20 years.
c) At least 7 years in tunnel safety management in developed countries.
d) At least 10 years in tunnel safety works.
e) Safety audits in at least 2 tunnel projects ≥4 km.
f) Not more than 65 years.

g) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Certification in safety/health/shot firer/Explosives.
b) At least one training course in past 2 years from IAHE.

SENIOR GEOLOGIST
Responsible for geological verification, assisting tunnel design, and monitoring tunnel works.

Essential Qualifications:
a) Masters in Geology/Applied Geology.
b) Professional Experience of at least 20 years.
c) At least 7 years in similar capacity in tunnel construction/supervision.
d) At least 5 years of supervision of major tunnel projects in Himalayan region using NATM.
e) Handled at least 2 highway tunnel projects ≥4 km in length.
f) Not more than 65 years.

g) Medical certificate of fitness as per Appendix-B-1.

Preferential Qualifications:
a) Handled at least 2 major tunnel projects in project preparation/DPR.
b) Training/certificate course in relevant field.

RESIDENT CUM PAVEMENT SPECIALIST
Responsible for reviewing pavement designs, ensuring adherence to standards during
construction and O&M.

Essential Qualifications:
a) Graduate in Civil Engineering.
b) Professional Experience of at least 12 years.
c) At least 5 years in similar capacity in Construction/Construction Supervision of major
highway projects.
d) Experience in at least 2 major highway projects (length ≥40% of project length).

e) Medical certificate of fitness as per Appendix-B-1.
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Preferential Qualifications:
a) Post Graduate Degree in Highway/Geotechnical/Transportation/Structural Engineering.
b) Experience in Highway project construction/supervision on EPC mode (length ≥40% of
project length).
c) At least one training course in past 2 years from IAHE.
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SUB PROFESSIONAL

SURVEY ENGINEER

The candidate should be Graduate in Civil Engineering at least 5 years experience
or diploma in civil Engineering with 10 years experience in the field of surveying in
highway projects and they should have also dealt with at least 2 project of similar
nature. This position requires thorough understanding of modern computer based
method of surveying with total station digital level etc.

ASSISTANT HIGHWAY ENGINEER

The Candidate should be Graduate in Civil Engineering with minimum 5 year
experience or diploma in Civil Engineering with 10 years experience in highway
Projects. He should have dealt with atleast 2 project of similar nature.

CAD EXPERT

He should be Graduate in Civil Engineering/Computer Science having experience 3
year experience in computer related design method for highway engineering.

ENVIRONMENTAL ENGINEER

The Candidate should be Graduate in Civil Engineering/Environmental Engineering
or other relevant qualification. He should have at least 6 years experience out of
which 2 years in highway projects. He should have good knowledge of MOEF
guidelines/requirements for mitigation measures.

ASSISTANT BRIDGE ENGINEER

The Candidate should be Graduate in Civil Engineering with minimum 5 year
experience or diploma in civil Engineering with 10 years experience in highway
Projects. He should havehandled at least 2 major bridge project.

ASSISTANT QUALITY CUM MATERIAL ENGINEER

The Candidate should be Graduate in Civil Engineering with minimum 5 year
experience or diploma in civil Engineering with 10 years experience in highway
Projects. He should havehandled at least 2 project.

ELECTRICAL ENGINEER

The Candidate should be Graduate in Electrical Engineering from recognised institute.
He should have at least 5 years experience.
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HTMS/TOLLING SYSTEM EXPERT

The candidate should be a Systems Engineer having experience of at least 5 Years.

He should be well versed either in preparation of standards or in implementation of
projects of electronic toll collection and ATMS/ITS/HTMS. He should have
bachelor’s degree in Electronics/Computer Science/IT. He should have knowledge of
international latest practices in the field of electronic toll collection (ETC) and
ATMS/ITS/HTMS. He should have work experience of either design or
implementation on at least 1 ATMS/ITS/HTMS project and at least 1 ETC project in
similar capacity.

QUANTITY SURVEYOR

He should be Graduate or equivalent in Civil Engineering having Min. 5 years of
professional experience or diploma in civil Engineering with 10 years experience in
preparation of highway project estimates. He should have Min. 3 years experience
in Preparation of Bill of Quantities/estimates for major highway projects costing
Rs.300 Crore or above.

HORTICULTURE CUM LANDSCAPING SPECIALIST

He should be a Graduate in Agriculture with specialization in
Horticulture/Arboriculture having minimum 5 year of field experience in
Horticulture/Arboriculture and landscaping. He should have minimum 5 years field
experience.

Lab Technician: - Graduate in Civil Engineering with one year experience or
Diploma in Civil Engineering or B.Sc. with 3 year experience.

Note:- All sub-professionals shall submit medical certificate of fitness before
joining
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SectionVII: Evaluation/ Scoring Criteria

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services (Ref ITC-clause 1.4)
Consultants must fill up the following Forms regarding this Section:

a) Form T-2: Consultant’s Organisation and Experience

b) Form T-2A Technical Capacity

c) Form T-3: Comments and Suggestions on Terms of Reference, Counterpart Staff, and Inputs
to be Provided by the Procuring Entity

d) Form T-4: Description of Approach, Methodology and Work Plan in Responding to the
Terms of Reference

e) Form T-5: Work Schedule and Planning for Deliverables

f) Form T-6: Team Composition, Assignment, and Key Experts’ Inputs

g) Annex to Form T-6: Key Experts’ Curriculum Vitae (CV)

The eligibility and evaluation criteria shall be as follows as given in this section below:-

The points assigned to Technical Evaluation criteria are:

S.

No.

Descriptio
n

Mark
s

1 Relevant experience for the assignment 25

2 Rating of the Firm 40

2 Experience in use of technology for road inspection 10

4 Qualifications and competence of the key staff for the assignment 25

Total 100

1. Sub criteria for Relevant Experience of the firm for the assignment

Average Annual Turnover (last 3 years) from consultancy business of civil Engineering
Projects (Min 3% of the EPC of Project for which AE has been invited) 5

No of Highway Professionals with the Firm
5

Experience as Independent Engineer/Authority Engineer/Construction Supervision in
Number of 7
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category for which RFP invitedof 2/ 4/6**-laning or more in last 7 years*

Experience in DPR preparation for Number of Highway Projects (of length equal to
project length of similar category for which RFP invited of 2/4/6**-laning or more) in
last 7 years *

3

Experience in Construction Supervision as AE/IE/PMC of Major structures having
lengthof more than 500 meter in last 7 years.

3

Experience preparation of DPR of Major structures having lengthof more than 500
meter in last 7 years.

2

Additional requirement in case of specialized projects*** **

*

* Consultants should give details of the experience of the firm considering the
completed and the on-going highway assignments, separately for PPP and non-PPP
Projects along with experience certificates from clients. This list of the completed
works should also include those assignments which are substantially (90% of
Contract value) completed. No Qualification/Experience etc. shall be considered
without proof of experience.

Experience of Authority’s Engineer for having offered consultancy services to a
private organization shall not be considered as relevant experience for current
assignment.

** Similar projects means 2/4/6 lane as applicable for the project for which RFP is
invited. For 2-lane projects experience of 4/6 lane also to be considered with a
multiplication factor of 1.5. Experience of 4/6 lane shall be considered
interchangeably for 4/6 laning projects. For 4/6 laning projects, experience of 2 lane
will be considered with a multiplication factor of 0.4, but only for those 2 lane
projects whose cost of consultancy services was more than Rs.3.0 crores.

*** In case the project includes any specialized nature of work such as tunnels,
specialized structures etc. in substantial quantum, this requirement/Marks may be
included by suitably adjusting marks of other attributes.

In case of JV the turnover and experience details of Lead and JV Employer’s
certificateshould be submitted substantiating the experience claimed by the firm.

2. Sub- Criteria for assessment of rating of the Firm

S.

No

Rating of the
lead Partner

Marks

1. 100-90 40
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2. 90-80 30

3. 80-70 20

4. 70-60 10

5. Less than 60 5

For evaluation purpose Rating of the firm published by NHAI shall be
considered.

The rating shall be calculated for both JV Members and weighted average shall be
used

for calculating the marks of the JV for the purposes of tender evaluation as under:

Share of Lead Partner in JV = S1

Share of Other Partner in JV = S2

Rating of Lead Partner = R1

Rating of Other JV Partner = R2

Weighted Average Rating of both JV Partners = S1 x R1 + S2 x R2

Note:

1. For projects with tentative project <= 500 Cr, in case of new entrants as part of
JV i.e. JV members with no historical rating, the rating of only the other partner shall be
considered as the weighted Average Rating of both JV Partners.

2. Rating of non-substantial partner of JV will not be considered for evaluation

3. Sub criteria for Ownership of technology/ Equipment for road inspection
Sr.

No.
Description

Maximu
m

Points

Sub-
Points

1 Ownership of Network Survey vehicle technology
for pavement inspection

2.0

2.
Ownership of Mobile Quality Control Unit having
Soil Testing, Asphat Testing, Concrete testing,
Aggregate Testing and pavement testing equipment
onboard along with sufficient IT and communication
systems

3.0

3. Ownership of NABL Acerbated Lab by the firm 1.5

4.
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better technology for bridge inspection

5.
Ownership of Falling Weight Reflectometer (FWD) or
better

technology for pavement strength measurement

1.0

6. Ownership of Retro reflectometer technology 1.0

Total 10

Note: A. The Authority’s Engineer owning the equipment’s shall be required to submit
proof of ownership.

B. The experience of the JV firms in use of technology shall also be counted in the
evaluation. The experience of firm or JV firm in NSV or equivalent technology, FWD or
equivalent technology, MBIU or equivalent technology and Retro reflectometer or
equivalent technology shall be supported by experience certificate. The experience of a
firm/ JV firm for a private concessionaire/ contractor (client) shall be considered certificate
by the Govt Department. Any false certification shall attract penal provisions as per contract

4. Qualification and competence of following professional/sub-professional staff
for the assignment shall be evaluated. The weightage for various key staff are as under:-

Normal Highway Project:
S.
No

Staff
Position

Marks.

1 Team Leader Cum Senior Highway Engineer 7

2 Resident cum Highway Engineer 4

3 Bridge/Structural Engineer 3

4 Pavement Specialist 3

5 Quality cum Material Expert 3

6 Planning Engineer 2

7 Road safety Expert 3

Total 25

Standalone Bridge Project:
S.
No

Staff

Position

Marks.

1 Team Leader Cum Senior Bridge Engineer 7

2 Resident cum Pavement Specialist 5

3 Bridge/Structural Engineer 5

5 Road Safety Expert 3

6 Planning Engineer 2
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7 Quality cum Material Expert 3

Total 25

Standalone Tunnel Project:
S.
No

Staff
Position

Marks.

1 Team Leader Cum Senior Tunnel Expert 7

2 Resident Engineer cum Excavation Specialist 4

3 Geotechnical Expert 4

4 Tunnel Design Engineer 3

5 Tunnel Safety Expert 3

6 Geologist 2

7 Planning Engineer 2

Total 25

Sub criteria for qualification of Key Personnel (i.e. Professional staff)

General qualifications 25

Adequacy for the project 70

Employment with firm 5

Total 100

The technical proposal should score at least 75 points to be considered responsive for
financialevaluation.

v) Detailed evaluation criteria which is to be used for evaluation of technical
bids is as indicated below as Appendix-EC.

vi) The Bidder should carryout self-evaluation based on the evaluation criteria
at Appendix-EC. While submitting the self-evaluation along with bid,
Bidder shall make references to the documents which has been relied upon
in his self-evaluation.

vii) Detailed/complete technical evaluation of a bidder shall be made available
to that bidder only giving opportunity to the bidder to respond within 7
days in case they have any objection on their evaluation.

viii) The single currency for price conversion is INR. For evaluation of bid
proposals, the foreign currency conversation rate of 1US Dollar = Rs. And
1 Euro = Rs. – shall be used.

ix) The weightage given to technical proposal is 60%.The weightage to the
Performance Security Quoted by bidder shall be 20% and The weightage
given to financial quote is 20%.
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Remarks: Based on experience and the Consulting Industry’s Capacity,
Project specific requirement etc., <Agency> may modify the above
criteria for Selection of AE.

Appendix-EC

1. Evaluation Criteria for Assessment of Experience of the Firm.

S. No. Descriptio
n

Max.
Marks

Reference/Details
ofprojects Claimed

forself-

assessment

Marks self-
assessed
bythe

bidder

1 Average Annual Turnover (last 3 years)

from consultancy business of civil

Engineering Projects

< 3% of TPC – 0

marks 3% of TPC –

3.0 marks

Add for additional turnover 0.50 (Zero point
five)

marks for every 1% of TPC above 3% of TPC
subject to maximum 2.0 marks.

5

2. Nos of Highways Professional with Firm 5

2.1 <10 0

2.2 10-20 3

2.3 >20 but ≤30 4

2.5 >30 5

*The professionals who possess degree in Civil Engineering/Transport Planning
/Transport Economics/Traffic Management / Geology/ Environment Science or
Engineering and 8 years experience in highway/bridge /tunnel with employment
in the firm for more than

one year. The current Employment Certificate not more than 15 days old shall be
uploaded by Key Personnel on INFRACON. The Form 26AS/TCS/TDS certificate
of such processionals with the firm shall also be provided in the bid.
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3. Experience as Independent
Engineer/Authority
Engineer/Construction
Supervision/PMC in Number of
Highway Projects of length equal to
project length for which AE bids are
invited of similar category for which
RFP invited of 2/ 4/6**-laning or more
in last 7 years*

1 project – 3 marks

Add 0.5(one) mark extra for completed
assignment subject to maximum 4
(Four)

7

4. Experience in DPR preparation for Number of
Highway Projects (of length 40% of project
length of similar category for which RFP invited
of 2/4/6**-laning or more) in last 7 years *

2 project – 2 marks Add 0.5 (Zero point five)
marks extra for each additional project subject to
maximum 1 mark.

3

5 Experience in Construction Supervision as
AE/IE/PMC of Major structures having length
of more than 500 meter in last 7 years.

2 project – 1.0 marks Add 0.5 (Zero point five)
marks extra for each additional project subject to
maximum

2.0 marks

3

6 Experience in Preparation of DPR of Major
structures having length of more than 500 meter in
last 7 years.

2 project – 1.0 marks Add 0. 5 (Zero point
twofive) marksextra for each additional project
subject to maximum

1.0 marks

2

7 Additional requirement in case of specialized
projects***

***

Note 1: In case of JV the turnover and experience details of Lead and JV partners to
be added.
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submitted substantiating the experience/turnover claimed by the firm.

Note 3: ** For 4/6 laning projects, experience of 2 lane will be considered with
a multiplication factor of 0.4, but only for those 2 lane projects whose cost of
consultancy services was more than Rs.3.0 crores.

*** In case the project includes any specialized nature of work such as tunnels,
specialized structures etc. in substantial quantum, this requirement/Marks may
be included by suitably adjusting marks of other attributes.

1A. Evaluation Criteria for assessment of rating of the Lead Firm

S.No. Rating of the
lead Partner

Marks

1. 100-90 40

2. 90-80 30

3. 80-70 20

4. 70-60 10

5. Less than 60 5

For evaluation purpose Rating of the firm published by NHAI shall be
considered.The rating shall be calculated for both JV Members and weighted
average shall be used for calculating the marks of the JV for the purposes of
tender evaluation as under:

Share of Lead Partner in JV = S1

Share of Other Partner in JV = S2

Rating of Lead Partner = R1

Rating of Other JV Partner = R2

Weighted Average Rating of both JV Partners = S1 x R1 + S2 x R2

Note: For projects with tentative project <= 500 Cr, in case of new entrants as part of JV i.e. JV
members with no historical rating, the rating of only the other partner shall be considered as the
weighted Average Rating of both JV Partners.

2. Evaluation Criteria for assessment of experience in use of
technology for road inspection
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Notes:

(i) The Consultants owning the equipment shall be required to submit proof of ownership.

S.No. Description Maximum
Point

Referen
ce/
details
of
projects
Claimed
for self-

assessme
nt

Mark
s self-
assess
ed by
the
bidde
r

1 Ownership of Network Survey
vehicle

technology for pavement inspection

2.0

2. Ownership of Mobile Quality Control
Unit having Soil Testing, Asphat Testing,
Concrete testing, Aggregate Testing and
pavement

testing equipment onboard along with
sufficient IT and communication systems

3.0

3. Ownership of NABL Acerbated Lab by the firm 1.5

4. Ownership of Mobile Bridge Inspection Unit or
better technology for bridge inspection

1.5

5.
Ownership of Falling Weight Reflectometer
(FWD) or better

technology for pavement strength
measurement

1.0

6. Ownership of Retro reflectometer technology 1.0

Total 10
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3 Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

3.1 Team Leader cum Senior Highway Engineer

S. No. Description

Max.
Points

Reference/Details
of projects

Claimed forself-

assessment

Marks
self-
assessed by
the bidder

1 General Qualification 25

i) Graduate in Civil Engineering 17

ii) Post-Graduation in Management/
Construction/ Transportation/Highway
Engineering/Structural Engineering or
equivalent specialized stream of civil

engineering

03

iii) Minimum 15 days training course
from

IAHE/CRRI / Govt institute in any
filed related to Highway
development

03

iv) Essential Software
Experience- (MS Roads/
Projects, PrimaVera or
other

relevant software )

2

2 Adequacy for the Project 70

a) Professional Experience in Highway
Projects:

i) Total Professional Experience in handling
Highway projects

< 15 years -0

15 years -8 marks

Add 1 mark extra for each additional year of
experience subject to maximum 7 (seven)
marks.

15
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ii) Experience as Team Leader or similar capacity
in Highway Development Projects (similar
configuration (2/4/6 laning**) and above)

< 5 years -0

5 years -11 marks

Add 1 marks extra for each additional year of
experience subject to maximum 4 (four) marks.

15

iii) Experience as Team Leader or similar
capacity in Highway Development projects (of
length40%of project length or more of similar
configuration (2/4/6 laning**) and above) on
EPC

1 project -3 marks add 1 mark extra for
additional projects subject to maximum2
(two) mark

5

b) Experience as Team Leader or similar
capacity of project Preparation including
design of major highway Project (of
length40% project length or more of similar
configuration (2/4/6 laning**) and above).

< 2 projects -0

2 Projects -8 marks

Add 1 marks for each additional project subject
to maximum 2 marks.

10

c) Experience in position of Team
Leader/Project Manager or similar capacity in
Construction Supervision/IC involving length
40%project length or more of similar
configuration (2/4/6** laning) and above

< 2 projects – 0

2 Projects – 16 marks

Add 2 marks extra for each additional project
subject to maximum 4 (four) marks

20
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d) Experience as Team Leader or similar
capacity in Operation and Maintenance of
Major Highway (of length 40% project length
or more of similar configuration (2/4/6
laning**) and above).

1 project – 4 marks

Add 1 mark extra for each additional project
subject to maximum 1 (one) mark

5

3 Employment with the Firm

< 1 year -0

1 year – 3 marks

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

5

Total : 100

Note:

(1) Similar Capacity includes the following positions

i) On behalf of Consultant: Team Leader/Resident Engineer
(Construction Supervision/IE/AE/DPR).

ii) On behalf of Contractor: Project Manager (Construction/Construction Supervision)

iii) In Government Organizations: Superintending Engineer (or equivalent) and above

(2) Only those projects will be considered for evaluation at S. No. 2(b)
where the input of the personnel is not < 9 months.

(3) Only those projects will be considered for evaluation at S. No. 2(c ) and
2 (d) where the input of the personnel is not < 12 months.

(4) In case of experience on behalf of Authority’s Engineer or Contractor, the
experience shall be duly endorsed by the respective Government agency. In
case of non-availability of endorsement from Govt. Agency, the experience
uploaded on INFRACON Portal will be taken into consideration. However, the

key personnel/ bidder will be solely responsible for any fake information/ CV,
which may result in debarment.
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3.2 Resident cum Highway Engineer

S. No. Description

Max.
Points

Reference/Details
of projects

Claimed for self-

assessment

Marks
self-
assessed by
the bidder

1 General Qualification 25

i) Graduate in Civil Engineering 17

ii) Post-Graduation in Construction
management/
Transportation/Highway Engineering/
Structural Engineering / Geotechnical
Engineering or equivalent specialized
stream of civil engineering

03

iii) Minimum 15 days training
certificates

from IAHE/CRRI or any Govt
Institute

03

iv) Essential
Softwar

e Experience- (MS Roads/
Projects, Prima Vera or
other

relevant software )

2

2 Adequacy for the Project 70

Professional Experience

i) Total Professional Experience in handling Highway
projects

< 12 years -0

12 years -12 marks

Add 1 mark extra for each additional year of
experience subject to maximum 3 (three) marks.

15
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ii) Experience as Resident Engineer/Highway
Engineer/Project Director/Project
Manager/Superintending Engineer or
equivalent/Executive Engineer or equivalent on
construction works/Authority Engineer/Independent
Engineer Projects (similar configuration (2/4/6
laning*)and above).

< 5 years -0; 5 years -15 marks

Add 1 marks extra for each additional year of
experience subject to maximum 5 (five) marks.

20

iii) Experience in similar capacity in handling major
2/4/6-laning** projects (of length 40% of project
length or more of similar configuration (2/4/6
laning**) and above)

< 2 nos. -0

1 nos. -19 marks

Add three marks extra for each additional project
subject to maximum 6 (Six) marks.

25

iv) Experience in similar capacity of Highway Project of
Construction/Construction Supervision/IC on EPC
Mode(of length 40% of project length or more of
similar configuration (2/4/6 laning**) and above)

1 Project- 4 marks

Add 1 (one) mark extra for each additional project
subject to maximum 1 (one) mark

5

v) Experience as RE or similar capacity inOperation and
Maintenance of Major Highway (of length 40% of
project length or more of similar configuration (2/4/6
laning**) and above).

1 project – 4 marks

Add 1 mark extra for each additional project subject
to

maximum 1 (one) mark

5

3 Employment with the Firm

< 1 year -0

1 year – 3 marks

5
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Add 0.5 marks for each subsequent year subject to
maximum 2 marks

Total : 100

Note:

(1) Similar Capacity includes the following positions

i) On behalf of Consultant: Resident / Highway Engineer

ii) On behalf of Contractor: Resident Engineer/ Highway
Engineer / Project Manager (Construction/Construction
Supervision)

iii) In Government Organizations: Executive Engineer (or equivalent) and above

(2) Only those projects (in numbers) will be considered for evaluation above,
where the input of the personnel is not < 12 months

(3) In case of experience on behalf of Authority’s Engineer or Contractor, the
experience shall be duly endorsed by the respective Government agency.
In case of non-availability of endorsement from Govt. Agency, the
experience uploaded on INFRACON Portal will be taken into consideration.
However, the key personnel/ bidder will be solely responsible for any fake
information/ CV, which may result in debarment.

3.3 Bridge/Structural Engineer

S. No. Descriptio
n

Max.
Points

Reference/Details
of projects

Claimed forself-

assessment

Marks self-
assessed by
the bidder

1 General Qualification 25

i) Graduate in Civil Engineering 18

ii) Post-Graduation in Structural Engineering 04

iii) training in residential training
programme on Collapse/failure
of bridges/structures from
IAHE/CRRI/ any other Govt

Institute

03

2 Adequacy for the Project 70
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i) Total Professional Experience in handling
Highway/Bridge projects

< 10 years -0

10 years -11 marks

Add one mark extra for each additional 2 year
subject to maximum 4(four) marks

15

ii) Experience in similar capacity in
Design/Construction/Construction Supervision
of Bridges/ROB/Flyover/Interchanges/any other
such structures (similar configuration (2/4/6
laning**) and above)

< 5 years -0;

5 years -15 marks

Add 1 (one) mark extra for each additional

completed year of experience subject to maximum
5(five) marks

20

iii) Experience in similar capacity in supervision of
Major Highway Bridges/ROB/Flyover/
Interchanges/ any other structures

< 2 Bridges -0

02 Bridge -15 marks

Add 2.5 mark extra for each additional bridge
subject to maximum 5 marks

20

iv) Experience in similar capacity in supervision of
Rehabilitation and repair of Major
Bridges/ROB/Flyover/ Interchanges/ any other
structures

< 2 nos. – 0

2 nos. -8 marks

> 3 nos.- 10

10

v) Experience in similar capacity of modern
bridge construction technology viz., Precast
Segmental, Balanced Cantilever Construction,
Extra dosed Bridge, Full Span Launching,
Incremental Launching.

5
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Experience in 1 project – 4 marks

More than one project – 5 marks

3 Employment with the Firm

< 1 year -0

1 year -3 marks

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5

Total : 100

Note:

(1) Similar Capacity includes the following positions

i) On behalf of Consultant/Contractor: Bridge Engineer/Project Manager (Bridges)/
Resident Engineer( Bridge)

ii) On behalf of Government: Executive Engineer

(2) Only those projects (in numbers) will be considered for evaluation above,
where the input of the personnel is not < 12 months

(3) In case of experience on behalf of Authority’s Engineer or Contractor, the
experience shall be duly endorsed by the respective Government agency.
In case of non-availability of endorsement from Govt. Agency, the
experience uploaded on INFRACON Portal will be taken into consideration.
However, the key personnel/ bidder will be solely responsible for any fake
information/ CV, which may result in debarment.

3.4 Senior Pavement Specialist

S. No. Description

Max.
Points

Reference/Details of
projects Claimed for

self-assessment

Marks
self-
assessed by

the bidder

1 General Qualification 25

I) Graduate in Civil Engineering 18
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II

)

Post-Graduation in Transportation/Highway
Engineering/Pavement engineering or

equivalent

04

iii

)

Training certificate from IAHE /CRRI or any
other Govt Institute in design/ maintained of
pavement

03

2 Adequacy for the Project 70

Professional Experience

i) Total Professional Experience of Pavement
Design/Construction and Maintenance of
Highways/Roads/Air Field Runway

< 10 years -0

10 years -15 marks

Add one mark extra for each additional year of
experience subject to maximum 5 (five) marks.

20

ii) Experience in Similar capacity in
Construction/Construction Supervision of 2/4/6-
laning** of major Highway Projects (similar
configuration (2/4/6 laning**) and above)

< 5 years -0; 5 years -15 marks

Add one mark extra for each additional year of
experience subject to maximum 5 (five) marks.

20

iii) Experience in similar capacity as
Pavement/Geo-technical Engineer in
construction/ construction supervision of Major
Highway projects (of length 40% of project
length or more of similar configuration(2/4/6
laning**) and above)

< 2 nos. -0

2 nos. -20 marks

Add 2.5 marks extra for each additional project
subject to maximum 5 marks.

25
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iv) Experience in similar capacity on EPC Projects (of
length 40% of project length or more of similar
configuration (2/4/6 laning**) and above)

1 Project- 4 marks

Add 1 (one) mark extra for each additional project
subject to maximum 1 (one) mark

5

3 Employment with the Firm

< 1 year -0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5

Total : 100

Note:

(1) Similar Capacity includes the following positions

i) On behalf of Consultant/Contractor: Pavement Specialist/
Pavement Engineer/ Pavement Expert / Highway Engineer

ii) On behalf of Government: Executive Engineer

(2) Only those projects (in numbers) will be considered for evaluation
above, where the input of the personnel is not < 6 months

(3) In case of experience on behalf of Authority’s Engineer or Contractor,
the experience shall be duly endorsed by the respective Government
agency. In case of non-availability of endorsement from Govt. Agency,
the experience uploaded on INFRACON Portal will be taken into
consideration. However, the key personnel/ bidder will be solely
responsible for any fake information/ CV, which may result in debarment.

3.5 Senior Quality/Material Expert

S. No. Descriptio
n

Max.
Points

Reference/Details
ofprojects Claimed

forself-

assessment

Marks
self-
assessed by
the bidder

1 General Qualification 25

I) Graduate in Civil Engineering 18
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II) Post Graduation in Geotechnical

Engineering/ Foundation Engineering/ Soil
Mechanics/ Rock Mechanics

04

16 days material testing process
course imparted by Indian
Academy

of Highway Engineers or CRRI or
any other Govt Institute

03

2 Adequacy for the Project 70

Professional Experience

i) Total Professional Experience in handling
Highway/Bridge projects

< 10 years -0

10 years -11

Add one mark extra for each additional year of
experience subject to maximum 4 (four) marks.

15

ii) Experience in similar capacity in
Construction/Construction Supervision of major
Highway Projects ((similar configuration (2/4/6
laning**) and above))

< 5 years -0; 5 years -19

Add 2.0 (two) marks extra for each additional year
of experience subject to maximum 6 (Six) marks.

25

iii) Experience in similar capacity in handling
Similar Highway projects (of length 40% of project
length or more of similar configuration (2/4/6
laning**) and above)

< 2 nos. -0

2 nos. - 25

Add 2.5 marks extra for each additional project
subject to maximum 5 (five) marks.

30
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3 Employment with the Firm

< 1 year – 0

1 year – 3

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5

Total : 100

Note:

(1) Similar Capacity includes the following positions

i) On behalf of Consultant/Contractor: Quality Expert/ Material
Engineer/Material Expert/ Quality Engineer/ Geo-Technical
Expert.

ii) On behalf of Government: Executive Engineer

(2) Only those projects (in numbers) will be considered for evaluation above,
where the input of the personnel is not < 12 months

(3) In case of experience on behalf of Authority’s Engineer or Contractor, the
experience shall be duly endorsed by the respective Government agency.
In case of non-availability of endorsement from Govt. Agency, the
experience uploaded on Infracon Portal will be taken into consideration.
However, the key personnel/ bidder will be solely responsible for any fake
information/ CV, which may result in debarment.

3.6 Road Safety Expert

S.

No.

Descriptio
n

Max.
Points

Reference/
Details of
projects

Claimed for

self-
assessment

Marks
self-
assesse
d by the
bidder

1 General Qualification 25

I) Graduate in Civil Engineering 18

II) Post-Graduation in Traffic/ Transportation/
SafetyEngineering or equivalent

04

15 days Certificate course on Road
Safety Audit from IAHE/CRRI/ or any
other Govt institute

03

2 Adequacy for the Project 70
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Professional Experience

i) Total Professional Experience in handling
Highway/Bridge projects

< 10 years -0

10 years -11 marks

Add one mark extra for each additional year of
experience subject to maximum 4 (four) marks.

15

ii) Experience in similar capacity in Road Safety
works on Major Highway Project (similar configuration
(2/4/6 laning**) and above).

< 5 years -0

5 years -11 marks

Add one mark extra for each additional year of
experience subject to maximum 4 (four) marks.

15

iii) Experience in similar capacity in Road Safety Audits of
2/4/6-laning** Highway projects at different stages
including at least one at design stage

< 2 nos. -0

2 nos. -15 marks

Add 2.5 marks extra for each additional project
subject to maximum 5 marks.

20

iv) Experience in similar capacity in identification
and improvement of black spots on Major
Highway Project (similar configuration (2/4/6
laning**) and above)

< 2 nos. -0

2 nos. -8 marks

Add 2 marks extra for each additional improvement of
black spots subject to maximum 2 marks.

10

v) Experience in similar capacity of preparing Road Safety
Management Plans for Inter Urban Highway

1 project -4 marks

2 or more -5 marks

5
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vi) Experience in similar capacity in field of Road Safety
Management Plan

1 project -4 marks

2 or more -5 marks

5

3 Employment with the Firm

<1 year- 0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5

Total : 100

Note:

(1) Similar Capacity includes the following positions

i) On behalf of Consultant/Contractor: Road Safety Expert

ii) In Government Organizations: Executive Engineer (or equivalent) and above

(2) Only those projects (in numbers) will be considered for evaluation
above, where the input of the personnel is not < 6 months

(3) For claiming experience of Sr. No. 2 (iv)- Experience in similar
capacity in identification and improvement of black spots on Major
Highway Project, the blackspot ids rectified may be provided on the
INFRACON.

3.7 Team Leader cum Senior Bridge Engineer:

S. No. Description

Max.
Points

Reference/Detail
s of projects
Claimed for

self-

assessment

Marks
self-
assessed by
the bidder

1 General Qualification 25

i) Graduate in Civil Engineering 17

ii) Post Graduation in /Structural
Engineering or equivalent specialised
stream of civil engineering

03

iii) training programme on
Collapse/failure of
bridges/structures or bridge

03
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design from IAHE/ any other
Govt Institute

iv) Essential Software
Experience-(MS Roads/
Projects, Prima Vera or
other relevant software

)

02

2 Adequacy for the Project 70

a) Professional Experience in Bridge
Projects:

i) Total Professional Experience in handling
Bridge projects

< 15 years -0

15 years -12 marks

Add 1 mark extra for each additional year of
experience subject to maximum 3 (three)
marks.

15

ii) Experience as Team Leader or similar
capacity in Highway Development
projects of(similar configuration (2/4/6
laning**) and above)

< 5 years -0

5 years -8 marks

Add 1 marks extra for each additional year
of experience subject to maximum 2
(two) marks.

10

iii) Experience as Team Leader or similar
capacity in Highway Development
projects (of length 40% of project length
or more of similar configuration (2/4/6
laning**) and above)

1 project -4 marks add 1 mark extra for

additional projects subject to maximum1
(one) mark

5
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b) Experience as Team Leader or similar
capacity of at least Two projects in
Construction Supervision / AE/ IE/
Project preparation involving at least one
Major Bridge (minimum 300 m length
without approaches) in the Project (40% of
project length ormore of similar
configuration(2/4/6 laning**)

< 2 projects -0

2 Projects -20 marks

Add 5 marks for each additional
projectsubject to maximum 10 marks.

30

c) Experience as Team Leader/Project
Manager or similar capacity in
Operation and Maintenance of Major
Bridge (minimum 300 m length without
approaches) in the Project (of 40% of
project length or more of similar
configuration (2/4/6 laning**)

1 project – 8 marks

Add 1 mark extra for each additional
project subject to maximum 2 (two)
mark

10

3 Employment with the Firm

< 1 year -0

1 year – 3 marks

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

5

Total : 100

(5) Similar Capacity includes the following positions

i) On behalf of Consultant: Team Leader( Bridge)/ Resident
Engineer (Bridge) (Construction Supervision/IE/AE/DPR).

ii) On behalf of Contractor: Project Manager( Bridge)
(Construction/Construction Supervision)

iii) In Government Organizations: Superintending Engineer (or
equivalent) and above
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3.8 Resident cum Pavement Specialist

S. No. Description

Max.
Points

Reference/Details of
projects Claimed for

self-assessment

Mark
s
self-

assessed

bythe

bidder

1 General Qualification 25

i) Graduate in Civil Engineering 17

ii) Post Graduation in
Transportation/Highway
Engineering/Structural

Engineering/Geotechnical
Engineering

03

iii) Training programme from
IAHE/CRRI or any other Govt
Institute in Highway/Pavement

03

iv) Essential Software
Experience-(MS Roads/
Projects, Prima Vera or
other relevant software )

02

2 Adequacy for the Project 70

Professional Experience

i) Total Professional Experience in handling
Highway projects

< 12 years -0

12 years -16 marks

Add 2 mark extra for each additional year of
experience subject to maximum 4 (four) marks.

20
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ii) Experience as Resident Engineer/Project
Director/Project Manager/Superintending
Engineer or equivalent/Executive Engineer or
equivalent on construction works/Authority
Engineer/Independent Engineer Projects
(similar configuration (2/4/6 laning*) and
above).

< 5 years -0; 5 years -15 marks

Add 1 marks extra for each additional year of
experience subject to maximum 5 (five) marks.

20

iii) Experience in similar capacity in handling
major 2/4/6-laning** projects (of length 40%
of project length or more of similar
configuration (2/4/6 laning**) and above)

< 2 nos. -0

2 nos. -19 marks

Add three marks extra for each additional project
subject to maximum 6 (Six) marks.

25

iv) Experience in similar capacity of Highway
Project of Construction/Construction
Supervision on EPC Mode (of length 40% of
project length or more of similar
configuration(2/4/6 laning**) and above)

1 Project- 4 marks

Add 1 (one) mark extra for each additional
project subject to maximum 1 (one) mark

5

3 Employment with the Firm

< 1 year -0

1 year – 3 marks

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

5

Total : 100

Note:

(1) Similar Capacity includes the following positions
i) On behalf of Consultant: Resident / Pavement specialist/ Pavement Engineer.
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3.9 Planning Engineer

S. No. Descriptio
n

Max.
Points

Reference

/Details of
projects
Claimed

forself-
assessment

Marks
self-

assessed
by the
bidder

1 General Qualification 25

I) Graduate in Civil Engineering 17

II) PG In construction Management/Project
Management/Infrastructure Development
& Management

03

iii) Training programme on Project
Management/ project planning from
IAHE/CCRI/ any other Govt Institute

03

iv) Essential Software Experience- (MS
Roads/ Projects, Prima Vera or
other relevant software )

02

2 Adequacy for the Project 70

Professional Experience

i) Total Professional Experience of Project Management/
planning Enginner.

< 15 years -0

15 years -15 marks

Add one mark extra for each additional year of
experience subject to maximum 5 (five) marks.

20

ii) Experience as Project Manager/ Planning Engineer on
any National/StateHighway project.

< 4 years -0

4 years -15 marks

Add one mark extra for each additional year of
experience subject to maximum 5 (five) marks.

20
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iii) Project Management/ Planning Engineer of a large
Highway contract say over Rs.150 crore including
experience of handling variation orders, claims of
the contractor and there appropriate disposal

< 2 nos. -0

2 nos. -10

Add 2.5 marks extra for each additional project subject to
maximum 5 (five) marks.

15

iii) Planning Engineer of a large Highway Project
sayover Rs.150 crore including experience of
handling variation orders, EOT and there
appropriate disposal

< 2 nos. -0

2 nos. -50

Add 2.5 marks extra for each additional project
subject tomaximum 5 (five) marks.

10

v) Experience of Handling Arbitration cases in respect of
any Highway project.

5

1 project -4 marks

2 or more projects-5 marks

3 Employment with the Firm

<1 year- 0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5

Total : 100

Note:

(1) Similar Capacity includes the following positions

i) On behalf of Consultant/ Contractor: Construction Manager/ Planning Engineer.

iii) In Government Organizations: Executive Engineer (or equivalent) and above.
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3.10 TeamLeader cum Senior Tunnel Expert:

S.
No.

Descriptio n Max.
Points

Reference

/Details of
projects
Claimed

forself-
assessment

Marks
self-

assessed
by the
bidder

1 General Qualification 25

I) Graduate in Civil/Mining Engineering or equivalent 18

II) Post-Graduate or chartered engineer in Mining
Engineering/ Geotechnical Engineering /Structural
Engineering/Rock Mechanics or equivalent

04

Attended Minimum 5 days training on tunnel from
IAHE/ITA/ any other Govt institute

03

2 Adequacy for the Project 70

Total Professional Experience

< 20 years -0

20years -5 marks

Add one mark extra for each additional year of experience subject to
maximum 2 (Two) marks.

7

a

i
i
)

Total professional experience in handling major tunnelling projects

<15 years – 0 marks

15 years – 6 marks

Add 1 mark extra for each additional year of experience subject to
maximum 2 (two) marks.

8

a

i
i
i
)

Experience in major tunnel construction/construction supervision
projects (Road/Rail/Metro)

<10 years – 0 marks

10 years – 7 marks

Add 1.5 marks extra for each additional year of experience subject
to maximum 3 marks.

10

b Experience in Similar Capacity
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Experience as Team Leader or similar capacity in
construction

supervision of major tunnel projects (Road/Rail/Metro) of
length40%of Project length or more than 1.5 km, whichever is
more

<5 years – 0 marks

5 years – 7 marks

Add 1.5 marks extra for each additional year of experience subject to
maximum 3 marks

10

b
ii)

Experience as Team Leader or similar capacity of project
Preparation/Design of tunnel projects(Road/Rail/Metro) of length
40% of project length or 1.5 km whichever is more

1 Project – 8 marks

Add 1 mark extra for each additional projects subject to
maximum 2 marks.

10

b
iii)

Experience as Team Leader or similar capacity in construction
supervision of tunnels (Road/Rail/Metro) of 40% of project lenth or
1.5 km whichever is more

<2 project -0 marks

2 Projects – 15 marks

Add 1.25 mark extra for each additional projects subject to maximum
5(five) marks.

20

C) Experience in project preparation/ design of major tunnel projects apart
from those under 2 (b) (ii)

(Road/Rail/Metro) 1 project -4

marks

2 or more -5 marks

5

3 Employment with the Firm

<1 year- 0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject to maximum 2 marks

5

Total : 100

Note: As per RFP, Definition of Team Leader includes Team Leader includes Project
Manager(tunnels)/ Resident Engineer( Tunnel)/ Tunnel Engineer/ or any equivalent
position.
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** tunnel projects, unless specifically mentioned, to be considered for
evaluation has to be major tunnels of length equal to or more than 1.5
Km. For project having length less than 1.5 km, the requirement of
length of tunnel project may be changed to 40% of project length or min
500 m whichever is more.

3.11 Resident cum Tunnel Excavation Expert:

S. No. Description Max.
Points

Reference

/Details of

projects

Claimed

forself-
assessment

Mark self-

assessed

by the

bidder

1 General Qualification 25

I) Graduate in Civil/Mining Engineering or
equivalent

18

II) Post-Graduate or chartered engineer in
civil/Mining Engineering or equivalent

04

Attended Minimum 5 days training on tunnels
from IAHE/ITA/ any other Govt institute

03

2 Adequacy for the Project 70

Total Experience

a i) <15 years – 0

15 years – 12 marks

Add 1 mark extra for each additional year of experience
subject to maximum 3 (three) marks.

15

A ii) Total professional experience in handling major tunneling
projects

< 10 years – 0

10 years – 7 marks

Add 1.5 marks extra for each additional year of
experience subject to maximum 3 (three) marks.

10

b Experience in Similar Capacity
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b i) Experience as Tunnel Engineer/Tunnel Excavation
Expert or similar capacity in construction supervision of
major tunneling projects

(Road/Rail/Metro)

< 7 years – 0

7 years – 7 marks

Add 1.5 marks extra for each additional year of experience
subject to maximum 3 (three) marks.

10

b ii) Experience as Tunnel Engineer/ Tunnel Excavation Expert or
similar capacity in construction supervision of tunnel
projects (Road/Rail/Metro) of minimum length of 40%
of Project length or 1.5 km whichever is more (Minimum
one year supervision in a project)

< 2 projects – 0

2 projects – 15 marks

Add 2.5 marks extra for each additional projects subject to
5 (five) marks.

20

b iii) Experience in tunnel design/ DPR/ preparation / feasibility
study/design review involving major tunnel projects
(Road/Rail/Metro) of 40% of Project length or 1.5 km
whichever is more (minimum 1 year experience in a
project)

1 project – 7 marks

Add 1 mark extra for each additional projects subject to
maximum 3 (three) marks

10

C) Experience in construction of major tunnel projects
(Road/Rail/Metro) apart from those under 2 (b) (ii)

1 project – 3 marks

Add 1 mark extra for each additional projects subject to
maximum 2 (two) marks.

5

3 Employment with the Firm

<1 year- 0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5

Total : 100

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



278

Note:- Max Age = 65 Years
** tunnel projects, unless specifically mentioned, has to be major tunnels of length equal to or

more than 1.5 Km to be considered for evaluation. For project having length less than 1.5 km, the
requirement of length of tunnel project may be changed to 40% of project length or min 500 m
whichever is more.

3.12 TUNNEL DESIGN ENGINEER:

S. No. Description Max.
Points

Reference

/Details of
projects
Claimed

forself-
assessment

Marks
self-assessed
by the
bidder

1 General Qualification 25

I) Graduate in Civil Engineering or equivalent 18

II) Post-Graduate in Engineering (Structural) 04

Attended Minimum 5 days training on tunnel
from IAHE/ITA/ any other Govt institute

03

2 Adequacy for the Project 70

Total Professional Experience

a i) <20 years – 0

20 years – 11 marks

Add 1 mark extra for each additional year of
experience subject to maximum 4 (four) marks.

15

ii) Total Professional Experience in handling major
Tunnel projects

<12 years – 0

12 years- 7 marks

Add 1 mark extra for each additional year of
experience subject to maximum 3 (three) marks.

10

b Experience in Similar Capacity

b i) Experience in tunnel design (Road/Rail/Metro)
works in similar capacity

<12 years – 0

12 years – 7 marks

Add 1 mark extra for each additional year of

10
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experience subject to maximum 3 (three) marks.

b ii) Experience in similar capacity in Project
Preparation/DPR involving design of tunnels
(Road/Rail/Metro)of 40% of project length or 1.5
km whichever is more (Min. 1 year experience in
a project)

< 3 projects – 0

3 projects – 11 marks

Add 1 mark extra for each additional projects
subject to maximum 4 (four) marks.

15

b iii) Experience in similar capacity in
construction/construction supervision projects
involving design/design review of tunnels of
40% of project length or 1.5 km whichever is
more (Min. 1 year experience in project)

<2 projects – 0

2 projects – 7 marks

Add 1.5 mark extra for each additional projects
subject to maximum 3(three) marks.

10

c i) Experience in innovation tunnel design
(Road/Rail/Metro) like immersed tunnel and sub-
sea bored tunnel 1 projects – 4 marks

2 or more projects -5 marks

5

c ii) Experience in design tunnel
projects(Road/Rail/Metro) apart from those
under 2 (b) (ii)

1 project – 4 marks

2 or more projects – 5 marks

5

3 Employment with the Firm

<1 year- 0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5
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Total : 100

Note: Max Age =65Years

** tunnel projects, unless specifically mentioned, has to be major tunnels of length equal to or
more than 1.5 Km to be considered for evaluation. For project having length less than 1.5 km, the
requirement of length of tunnel project may be changed to 40% of project length or min 500 m
whichever is more.

3.13 TUNNEL SAFETY EXPERT

S. No. Descriptio
n

Max.
Points

Reference

/Details of
projects
Claimed

for

self-

assessment

Marks
self-

assessed by
the

bidder

1 General Qualification 25

I) Graduate in Civil/Mining Engineering or
equivalent

18

II) Any professional Certification from a
recognized/statutory body on safety/health/shot
firer

04

Attended Minimum 5 days training on tunnel
safety from IAHE/ITA/ any other Govt
institute

03

2 Adequacy for the Project 70

Total Professional Experience

a i) <20 years – 0

20 years – 11 marks

Add 1 mark extra for each additional year of
experience subject to maximum 4 (four) marks.

15

A ii) Experience Tunnel (Road/Rail/Metro) Safety Works

<10 years – 0

10 years – 11 marks

Add 1 mark extra for each additional year of
experience subject to maximum 4 (four) marks.

15
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a iii) International exposure in tunnel safety works in
developed countries

<7 years – 0

7 years – 7 marks

Add 1 mark extra for each additional projects subject to
maximum 3 (three) marks.

10

b Experience in Similar Capacity

b i) Experience in similar capacity of Tunnel Safety
Audits during construction stage of tunnel
projects(Road/Rail/Metro) of 40% of project length
or 1.5 km whichever is more

< 2 projects – 0

2 projects – 15 marks

Add 1.25 mark extra for each additional projects subject
to maximum 5 (five) marks.

20

b ii) Experience in similar capacity of Tunnel Safety
Audits in design stage on tunnel projects
(Road/Rail/Metro)

1 project – 8 marks

2 or more – 10 marks

10

C) Experience in construction of major tunnel projects
(Road/Rail/Metro) using

1 project – 3 marks

Add 1 mark extra for each additional projects subject to
maximum 2 (two) marks.

5

3 Employment with the Firm

<1 year- 0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5

Total : 100

Note: Max Age = 65 Years

** tunnel projects, unless specifically mentioned, has to be major tunnels of length equal to or
more than

1.5 Km to be considered for evaluation. For project having length less than 1.5 km, the

whichever is more.
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3.14 Senior Geotechnical Expert:

S.

No.

Description Max.

Points

Reference

/Details of

projects

Claimed

Marks

self-

assessed

by the
1 General Qualification 25

I) Graduate in Civil Engineering /
Masters in Engineering Geology or
equivalent from a recognized
university

18

II) Post Graduate in Rock Mechanics
/Foundation Engineering/ Tunnel
Engineering

04

iii) Attended Minimum 5 days training on
tunnels/ Geotechnical from IAHE/ITA/ any
other Govt institute

03

2 Adequacy for the Project 70

Total Professional Experience
a i) <20 years – 0

20 years – 11 marks

Add 1 mark extra for each additional year of
experience subject to maximum 4 (four) marks.

15

A ii) Experience in Construction/ Construction
Supervision of major tunnel
projects(Road/Rail/ Metro

< 10 years – 0

10 years – 7 marks

Add 1 mark extra for each additional year of

10

b Experience in Similar Capacity

b i) Experience as Geotechnical engineer or
similar capacity in construction/ construction
supervision of at least 4 tunnel
projects(Road/Rail/Metro) of length 40% of
project length or 1.5 km whichever is more

< 4 projects – 0

25

b ii) Experience as Geotechnical engineer or
similar capacity in Construction/ Construction
Supervision of major tunnel projects involving
vertical shaft sinking of at least 200m vertical
depth

5
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S.

No.

Descriptio
n

Max.
Points

Reference

/Details of
projects
Claimed

forself-
assessment

Marks
self-

assessed
by the
bidder

B iii) Experience as Geotechnical engineer or
similar capacity in design/project
preparation of tunnel
projects(Road/Rail/Metro) of 40% of project
length or 1.5 km whichever is more

< 2 projects – 0

2 projects – 11 marks

Add 2 marks extra for each additional projects
subject to maximum 4 (four) marks.

15

3 Employment with the Firm

<1 year- 0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

5

Total : 100

Note:- Max Age =65 Years
** tunnel projects, unless specifically mentioned, has to be major tunnels of

length equal to or more than 1.5 Km to be considered for evaluation. For project
having length less than 1.5 km, the requirement of length of tunnel project may
be changed to 40% of project length or min 500 m whichever is more.

3.15 Senior GEOLOGIST:

S. Descriptio Max. Reference Marks
No. n Points /Details of self-

projects assessed
Claimed by the
forself-

assessment
bidder

1 General Qualification 25
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I) Masters in Geology /Applied
Geology fromrecognized
university.

22

iii) Attended Minimum 5 days training for geologist
from IAHE/ITA/ any other Govt institute

03

2 Adequacy for the Project 70
Total Professional Experience

a i) <<20 years – 0

20 years – 15 marks

Add 1 mark extra for each additional year of experience
subject to maximum 5 (five) marks.

20

A ii) Experience in major Tunnel construction/construction
supervision Projects (Road/Rail/Metro) using NATM
technology

< 5 years – 0

15

Add 1.5 marks extra for each additional year subject to
maximum 3 (three) marks.

b Experience in Similar Capacity

b i) Experience in major Tunnel(Road/Rail/Metro)
Construction works in similar capacity

< 7 years – 0

7 years – 12 marks

Add 1 mark extra for each additional year of
experience subject to maximum 3 (three) marks.

15

b ii) Experience in similar capacity in project
preparation/DPR involving of major tunnel projects
(Road/Rail/Metro). (Min 1year experience in a
project)

<2 projects – 0

2 projects -7 marks

Add 1.5 marks extra for each additional projects
subject to maximum 3 (three) marks.

10

b iii) Experience in similar capacity in highway tunnel
construction/construction supervisionof project having
40% of project length or 1.5 km whichever is more

< 2 projects – 0

2 project – 7 marks

10
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Add 1.5 marks extra for each additional projects subject
to maximum 3 (three) marks.

3 Employment with the Firm

<1 year- 0

1 year – 3 marks

Add 0.5 marks for each subsequent year subject
to maximum 2 marks

5

Total : 100

Note: Max Age = 65 Years
** tunnel projects, unless specifically mentioned, has to be major

tunnels of length equal to or more than 1.5 Km to be considered for
evaluation. For project having length less than 1.5 km, the requirement
of length of tunnel project may be changed to 40% of project length or
min 500 m whichever is more.

For all the above Key-Positions the following shall be noted:

1. AICTE ( Major/Core Branch of Engineering/Technology and their

relevant/ appropriate course

leading to degree in Engineering/Technology), 2017 shall be considered

for equivalence of disciplines..

2. For gaps not addressed in the above notification, the same shall be

decided by a committee of the Authority with atleast one educationalist

as a committee member.

3. Self-Certified Undertakings on INFRACON if not
supplemented with Client Issued Certificates, shall not be
considered for Evaluation.

4. Retired Govt. Officers shall upload the promotion orders to
equivalent/similar capacity posts on INFRACON.
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capacity, the marks allotted to key personnel in the category
‘experience in similar capacity’ shall be reduced To two thirds of
marks in this category. This shall be applicable for evaluation of all
key personnel.

. 6. Similar projects means 2/4/6 lane as applicable for the project for
which RFP is invited. For 2-lane projects experience of 4/6 lane also to
be considered with a multiplication factor of 1.5. Experience of 4/6
lane shall be considered interchangeably for 4/6 laning projects. For
4/6 laning projects, experience of 2 lane will be considered with a
multiplication factor of 0.4.

6. Essential Software Experience- (MS Roads/ Projects, Prima Vera or
other relevant software, the certificate from any Govt training institute/

Educational institute only will be considered.

7. CV submitted without Medical certificate of fitness as per Appendix-B
shall not be evaluated and will be assigned zero(0) marks.

4.0 Requirements with respect to Technical Capacity Provision for
maximum number of consultancy services to be awarded to one
consultant:

(i) The maximum number of consultancy services to be awarded to one
consultant will be governed by the following provisions:

• Residual AE/IE Bid Capacity viz., “R” shall be more than the tentative length of
the Project
For Normal Highway Projects

• R= CL x TF - RP
Wherein:
Completed Length (CL) = Length of AE/IE completed NHs/Expressways in last 5
FY. Turnover Factor (TF)= Multiplication factor based on Turnover

Running Projects (RP)= Length of AE/IE Projects in Hand wherein
provisional Completion Certificate/ completion certificate not issued, Includes
projects for which firm has emerged as H-1 bidder but LOA have not been issued.
R to be calculated for each JV member & weighted average as per Share in JV be
considered.

The applicants shall submit the requisite details for determination of technical

Average Annual Turnover of Last 5 Financial years Turn Over Factor “TF”

Upto 50 cr 1.00

50 to 250 cr 1.50

>250 crores 2.00
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BIDDING FORMS
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Technical Proposal
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Form T-1: Proposal Form (Covering Letter)
(Ref ITC-clause 9.2)
(To be submitted as part of Technical Proposal, along with supporting documents, if
any)
(on Consultant’s Letter-head)
(Strike out alternative phrases not relevant to you)
Consultant’s Name
[Address and Contact Details]
Consultant’s Reference No.__________ Date……..
To
The President of India, through
Head of Procurement
Procuring Organisation

[Complete address of the Procuring Entity]
Ref: Your RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services
Sir/ Madam
1. We, the undersigned, offer to provide consulting services in accordance with
your above-referenced Request for Proposals (RFP) and our Proposal. We are
hereby submitting our Proposal, which includes this Technical Proposal and a
separately uploaded Financial Proposal. Commercial information about our
organisation is enclosed in Form T-1A.

 We are submitting our Proposal without any Sub-consultants or JV.
Or

 We are submitting our proposal as a joint venture with {Insert a list with each
rdiedednthban'rligeamseacfeulna ad leadmember}. We have attached a copy of
the following document signed by every participating member, which details the
(likely) legal structure and the confirmation of joint and severable liability of the
members of the said joint venture.

 our letter of intent to form a joint venture

 the JV agreement

2) Our Eligibility and Qualifications to participate

a) We confirm that we continue to comply with all the eligibility
(including the absence of conflict of interest and debarment) and
qualification criteria stipulated in this RFP. We shall be dutybound
to proactively inform you of any change in our compliance with
these criteria as soon as it occurs.

b) We confirm that we don’t have any Conflict of Interest as
stipulated in this RFP. We shall be duty bound to proactively
inform you of any change in our compliance with Conflict-of-
Interest stipulations as soon as it occurs.

3) Our Proposal to deliver Services:
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within Delivery Schedules in conformity with the RFP Document. The
relevant details are submitted in ‘Form T-4: Description of Approach,
Methodology and Work Plan in responding to Terms of Reference’; Form
T-5: Work Schedule and Planning of Deliverables and Form T-6: Team
Composition, Assignment andKey Experts’ Inputs’.

4) Prices:

We hereby offer to perform the Services at our lowest prices and rates
mentioned in the separately uploaded Financial Proposal. It is hereby
confirmed that the prices quoted therein by us are:

(a) Based on the terms of delivery and delivery schedule confirmed by us;
and

(b) Cost break-up of the quoted cost, showing inter-alia costs (including
taxes and duties thereon) of all the included incidental Goods/ Works
considered necessary to make the proposal self-contained and complete,
has been indicated therein, and

(c) based on the terms and mode of payment as stipulated in the RFP
Document.We have understood that if we quote any deviation from the
terms and mode of payment, our Proposal is liable to be rejected as
nonresponsive, and

(d) have been arrived at independently, without restricting competition,
any consultation, communication, or agreement with any other
Consultant or competitor relating to:

i) those prices; or
ii) the intention to submit an offer; or
iii) themethods or factors used to calculate the prices offered.

(e) Have neither been nor shall be knowingly disclosed by us, directly or
indirectly, to any other Consultant or competitor before the Proposal
opening unless otherwise required by law.

5) We declare regarding commissions or fees paid or are to be paid to agents,
representatives, or commission agents concerning the selection process or
execution and performance of this Contract, that:

 No such commissions or gratuities or fees have been paid are to be
paid by us to any third party

Or

 We have paid/ are due to pay the following commissions/ gratuities/
fees:

(indicate the name and address of the agent, representative, or commission agent, theamount
and currency, and the purpose of the commission or fee.)
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6) No change in the Key Experts
Except as stated in the RFPDocument, we undertake to negotiate a Contract
based on the proposed Key Experts. We accept that substituting Key
Experts for reasons other than those stated in ITC-Clause 12.3 may lead to
the termination of contract negotiations.

7) Affirmation of terms and conditions of the RFP Document:

We have understood the complete terms and conditions of the RFP
Document. We accept and comply with these terms and conditions without
reservations, although we are not signing and submitting some of the RFP
document's sections. Deviations, if any, are submitted by us in Form T-7:
‘Terms and Conditions - Compliance’. We also explicitly confirm
acceptance of the Arbitration Agreement as given in the RFP Document.

8) Bid Security: We have submitted the Bid Security as

a) Earnest Money Deposit (EMD) for the amount of Rs.
(Rupees……………………………….) valid upto in favour
of
…........................... in the form of Insurance Surety Bonds/ Account
Payee
DemandDraft/ Fixed Deposit Receipt/ Banker’s cheque/ Payment online/
Bank Guarantee in Form T-9A, with reference number dated , issued by . as per

b) Bid Securing Declaration (BSD, in lieu of Bid Security, if permitted
in TIS) in stipulated format vide Form T-9B.

9) Abiding by the Proposal's Validity

We agree to keep our Proposal valid for acceptance for a period upto -------,
as required in the RFP Document, or for a subsequently extended period, if
any, agreed to by us, and are aware of penalties in this regard stipulated in the
RFP Document in case we fail to do so.

10)Non-tempering of Downloaded RFP Documents and Uploaded Scanned
Copies We confirm that we have not changed/ edited the contents of the
downloaded RFP Document. We realise that any change noticed at any
stage, including after the contract award, shall be liable to punitive action in
this regard stipulated in the RFP Document. We also confirm that scanned
copies of documents/ affidavits/ undertakings uploaded during the
shortlisting process and this RFP are valid, true, and correct to the best of
our knowledge and belief. We shall be responsible if any dispute arises
regarding the validity and truthfulness of such documents/ affidavits/
undertakings. We undertake to submit for scrutiny, on-demand by the
Procuring Entity, originals and self-certified copies of all such certificates,
documents, affidavits/ undertakings.

11) A Binding Contract:
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We further confirm that if our proposal is accepted, all such terms and
conditions shall continue to be acceptable and applicable to the resultant
contract, even though some of these documents may not be included in the
contract Documents submitted by us. We do hereby undertake that until a
formal contract is signed or issued, this Proposal and your written Letter of
Award shall constitute a binding contract between us.

12) PerformanceGuarantee and Signing the contract

We further confirm that if our proposal is accepted, we shall provide you
with performance security of the required amount stipulated in the RFP
Document for the due performance of the contract. We are fully aware that
in the event of our failure to deposit the required security amount and/ or
execute the agreement, the Procuring Entity has the right to avail of any or
all punitive actions stipulated in the RFP Document.

13) Penalties for misinterpretation or misrepresentation:
We hereby confirm that the particulars given above are factually correct and
nothing is concealed and undertake to advise any future changes to the
above details. We understand that any misinterpretation or
misrepresentation would violate the Code of Integrity and attract penalties,
as this RFP Document mentions.

14) Consultant’s Authorized Signatory:

a) Full Name:

b) Designation:

c) Signing as:

A sole proprietorship firm. The person signing the Proposal is the sole
proprietor/ constituted attorney of the sole proprietor,

A partnership firm. The person signing the Proposal is duly authorised
being a partner to do so under the partnership agreement or the general
power of attorney,

A company. The person signing the Proposal is the constituted
attorney by a resolution passed by the Board of Directors or in pursuance of
theAuthority conferred by the Memorandum of Association.

A Society. The person signing the Proposal is the constituted attorney.

We confirm that we are duly authorized to submit this Proposal and make
commitments on behalf of the Consultant. We acknowledge that our
digital/digitized signature is valid and legally binding. Supporting documents
are submitted herewith.

Documents to be submitted: Registration Certificate/ Memorandum of Association/Partnership
Agreement/ Power of Attorney/ Board Resolution
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15) Rights of the Procuring Entity to Reject Proposal(s):

We further understand that you are not bound to accept the lowest or any
Proposal you may receive against your above-referred RFP Document.

…………………….. (Signaturewith date)

……………………….. (Name and designation)

Duly authorized to sign Proposal for and on behalf of [name, address, and seal

of Consultant]
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Form T-1A: Consultant’s Commercial Information
Note: Consultant shall fill in the following information and enclose certified copies of the
documentary proof/ evidence to substantiate the corresponding statement wherever necessary
and applicable.
(Please tick appropriate boxes or strike out sentences/ phrases not applicable to you)

Consultant particulars:

a) Name of the Consultant:……………….
b) Corporate Identity No.

(CIN): ……………………………………..
c) Registration, if any, with The Procuring

Entity: …………………………………..
d) Place of Registration/ Principal place of business”

……………………………….
e) Complete Postal

Address: …………………………………………..
f) Pin code/ ZIP code:

………………………………………………….
g) Telephone nos. (with country/ area codes): ………………………
h) Mobile Nos.: (with country/ area codes): ……………………..
i) Contact persons/

Designation: …………………………………….
j) Email IDs:

………………………………………………………
…….

Submit a self-certified copy of the registration certificate – in case of a partnership firm –Deed of
Partnership; in case of a Company–Notarized and certified copy of its
Registration; and in case of Society – its Byelaws and registration certificate of the firm.All these
documents should be Notarized.

Taxation:

PAN number: ……………………………………………….
Type of GST Registration as per the Act (Normal Taxpayer, Composition,
Casual Taxable Person, SEZ, etc.): ………………………….
GSTIN number..............................................................in Consultant and

Service Site
States
Registered/ Certified Offices from where the Services would be
supported and Place of Service Site for GST Purpose: ……………….
Contact Names, Nos. & email IDs for GST matters (Please mention
primary and secondary contacts): …………………………………
Comments on Tax liability and the breakup of CGST, SGST, IGST and
Cess inthis assignment:

Documents to be submitted: Self-attested Copies of PAN card and GSTIN
Registration.
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Trade Registrations and Licences

We have the following registrations/ licences required for the performance
of this Service (tick as applicable). Authenticated copies of these are
enclosed herewith:

 EPF

 ESI

 Labour Licence

 Any other required .

Consultant’s Authorized Representative Information

Name:
Address:
Telephone/ Mobile numbers:
Email Address:

(Signature with date)

……………………….. (Name and designation)

Duly authorized to sign Proposal for and on behalf of [name, address and seal of

Consultant]

DA: As above
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Form 1.2: Eligibility Declarations
(On Consultant’s Letter-head)
(Along with supporting documents, if any)
REOI document No. REOI/ xxxx; Tender Title: Consultancy Services Consultant’s
Name [Address and Contact Details]
Consultant's Reference No. Date……….
[Note: The list below is indicative only. You may attach more documents as required
to confirm your eligibility criteria.]

Eligibility Declarations
(Please tick appropriate boxes or cross out any declaration not applicable to the
consultant)
We hereby confirm that we comply with all the stipulations of REOI Clause 4.1 of the
REOI document and declare as under and shall provide evidence of our continued
eligibility to the Procuring Entity as and when it may be requested:
1) Legal Entity of Consultant: We are:
a) : relevant documents enclosed)
b) We are a Consultancy Services provider with valid registration regarding GSTIN,
PAN, EPF, ESI, Labour, or equivalent registration certificate as applicable to the
subject Services.

2) Eligibility: We solemnly declare that we (including our affiliates or subsidiaries,
or constituents):

(a) are not insolvent, in receivership, bankrupt or being wound up, not have our affairs
administered by a court or a judicial officer, not have our business activities
suspended and are not the subject of legal proceedings for any of these reasons;

(b) (including our affiliates or subsidiaries, or constituents for any part of the
assignment):

i) Do not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring
Organisation or its Ministry/ Department from participation in its procurement
processes; and/ or

ii) Are not convicted (within three years preceding the last date of EOI submission)
or stand declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate
agencies of the Government of India from participation in procurement processes of
all its entities for offences mentioned in REOI document in this regard.
iii) We have neither changed our name nor created a new "Allied Entity", consequent
to the above disqualifications.

(c) Do not have any association (as consultant/ partner/ Director/ employee in any
capacity) with such retired public official or near relations of such officials of
Procuring Entity, as counter-indicated, in the REOI document.

(d) We have no conflict of interest, which substantially affects fair competition. The
quoted prices are competitive without adopting unfair/ unethical/ anti competitive
means. No attempt has been made or shall be made by us to induce any other
consultant to submit or not to submit an EOI to restrict competition.

(e)
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3) We certify that we are not an entity from a country identified to restrict Consultants
from India from participation in their Government Procurements as per EOI clause
4.2.1
4) Restrictions on procurement from consultants from a country or countries or
a class of countries under Rule 144 (xi) of the General Financial Rules 2017:
"We have read the clause regarding restrictions on procurement from a consultant of
a country which

shares a land border with India and on sub-contracting to contractors from such
countries, and solemnly certify that we fulfil all requirements in this regard and are
eligible to be considered. We certify that:
a) we are not from such a country or, if from such a country, we are registered with
the Competent Authority (copy enclosed). and;
b) we shall not subcontract any assignment to a contractor from such countries unless
such a contractor is registered with the Competent Authority.

5) Startup Status: We confirm that we are (Certificate of Recognition issued by the
Department for Promotion of Industry and Internal Trade (DPIIT) enclosed herewith)/
are not a Startup entity as per the Department of Promotion of Industrial and Internal
Trade – DPIIT.

6) Penalties for false or misleading declarations: We hereby confirm that the
particulars given above are factually correct and nothing is concealed and undertake to
advise any future changes to the above details. We understand that any wrong or
misleading self-declaration would violate the Code of Integrity and attract penalties.

……………………..
………………

………..
(Signature with date) (Name and
designation)
Duly authorised to sign EOI for and on behalf of
……………………………………….
…...........................................Name, address, and seal of the Consultant] DA: As in
Sr 1 to 5 above, as
applicable
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Form T-2: Consultant’s Organisation and Experience

(Ref ITC-clause 9.2)

(To be submitted as part of Technical

Proposal)(on Consultant’s Letter-head)

(Along with supporting documents, if any)

Consultant’s Name [Address and Contact Details]

Consultant’s Reference No. Date……….

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services

Form-2: Please fill out this form to briefly describe the Consultant’s
organization andoutline the recent consultant experience most relevant to
the assignment. In the case ofa joint venture, information on similar
assignments shall be provided for each partner.For each assignment, the
outline should indicate the names of the Consultant’s KeyExperts and
Sub-consultants who participated, the duration of the assignment, the
contract amount (total and, if it was done in the form of a joint venture or
a Sub- consultant, the amount paid to the Consultant), and the
Consultant’s role/involvement.

A - Consultant’s Organization :- The proposal should contain
the following information in enclosed format attached

• Year of Establishment of Firm

• Average annual turnover (last three years)

Note: The Firm shall submit Certificate of Incorporation and audited
balance sheet for the last three years [FY 2014-2015, FY 2015-2016 and
FY 2016-2017]*. For claiming experience of Highway projects,
completion certificate from employer should be enclosed. The proposal
should also contain the details of the key personnel viz. their name,
qualification, expertise area, experience and years of association with the
firm.

*To be modified appropriately.

The following information related to the firm should be provided in the
proposal.

i. Name of the package applied for:-

ii. Year of establishment of firm*

Consultant Year of

Establishmen
t

Countr
y

Type of Organization

Individua
l

Partnership Corporatio
n

Other
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Individual /
Lead Partner
(of JV)/

Minor Partner
of
JV/Associat
e

NOTE:- Year of Establishment of Lead Partner of JV shall be considered.

*Copy of Certificate of incorporation shall be submitted.

iii. Office/ Business Address/Telephone nos. /Cable Address.

iv. Narrative description of firm (Not more than 2 sheets)

v. Name of two (2) principals who
may be contacted with title and
telephone number/fax number/e-
mail.

vi. Financial Statement of the last three years. **

Sl. No. Particul
a r

<2014-

15>

< 2015-

16>

<2016-

17>

i. Annual turnover from Consulting
business of

civil Engineering Projects

ii. Total Assets

iii. Current Assets

Balance Sheet/ Auditor Certificate of last 3years <2014-15, 2015-16 and
2016-17> shall be submitted as evidence of Annual Turnover. Annual
financial statement turnover duly certified by the Statutory Auditor with
UDIN certifying turnover from consulting buissness of civil Engineering
Projects may also be Provided.

** a) The amount shall be stated in INR. (Consider 1US Dollar
= Rs. And 1 Euro

= Rs.) (This will be the exchange rates as per Reserve Bank of
India rounded off to nearest Rupee applicable at the time of
RFP invitation).

b) The currency conversion rate for the respective years shall

be mentioned for other International currencies.

B - Consultant’s Experience
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1. List only previous similar assignments completed in the last [ 7 ] years.

i) List only those assignments for which the Consultant was legally contracted
bythe client directly or was one of the joint venture members. Assignments
completed by the Consultant’s individual experts working privately or through
other consulting firms cannot be claimed as the relevant experience of the
Consultant or that of the Consultant’s partners or Sub-consultants - but can
be claimed in their CVs. The Consultant should be prepared to substantiate
the claimed experience by presenting copies of relevant documents and
references, as requested by the Procuring Entity. Experience as Authority
Engineer/Independent Consultant/Construction supervision of Highway

projects, separately for PPP and non-PPP Projects during the last 7 years. ***

S

No

Projects

Name / Year

Type of
Services
rendered

Description
of Highway
Project/
Length
(kms)

Client (with
complete
address,
contact
person,
Telephone
Nos. and
Fax Nos.)

Total Fee
for the
Consultancy
Assignment
(INR)

Fee received
by Applicant (in
case of
JV/Association)

%age of
total fee
received
by the
firm

Approx.
Cost of
Highway
Project

Period

Sole
Consultant/
Prime
Consultant of
JV / minor
Authority’s
Engineer of
JV/ /as
associate

consultant

1 2 3 4 5 6 7 8 9 10

A. Completed / Substantially completed projects:

1.

2.

3.

B. Projects in progress:
1.

2.

3.

ii) Experience in DPR/ Feasibility Study cum Preliminary Design Report
preparation of 2/4/6 laning / Bridge Highway Projects separately for
the PPP and non-PPP projects during the last 7 years. ***

S No Projects Name / Type Length Client Total Fee Fee received by %age of Period
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Year

of
Services
Rendered

of
Project
(kms)

(with
Complete
address,
contact
person,
telephone
Nos. and
Fax Nos.)

for the
Consultancy
Assignment
(INR)

Applicant
(in case of

JV/Association)

ca

se of JV)

total fee
received
by the firmSole

Consultant/
Prime

Consultant of JV /
minor Authority’s
Engineer of JV/ /as
associate

consultant

1 2 3 4 5 6 7 8 9

***a) 2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For
2-lane projects experience of 4/6 lane also to be considered with a multiplication
factor of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6
laning projects. For 4/6 lane projects, experience of 2 lane will be considered
with a multiplication factor of 0.4, but only for those 2-lane projects whose cost
of consultancy services was more than Rs.3.0 crores. For standalone bridge
projects, experience in bridge work (either standalone project or as a part of road
project) only be considered.

b) Only those projects, to be included in the table which are Highways Projects
and for which clients certificates from the concerned Government agencies are
enclosed with the proposal.

c) The details of bridges having length more than 200m (500m in case the project
consist of bridges of length more than 500m) in the listed projects is to be
specificallymentioned.

d) The weightage given for experience of a firm would depend on the role of the
firm in

the respective assignments. The firm’s experience would get full credit if it
was the sole firm in the respective assignment. If the applicant firm has
completed projects as JV with some other firms, weightage shall be given as
per the JV share***. However if the applicant firm has executed the project
as associate with some other firms, 25% weightage shall be given to the
applicant firm for the projects completed under such association

The weightage given for experience of a firm would depend on the
role of the firm in the respective assignments. The firm’s experience
would get full credit if it wasthe sole firm in the respective assignment.
If the applicant firm has completed projects as JV with some other
firms, weightage shall be given as per the JV share***. However if the
applicant firm has executed the project as associate/ non substantial
partner with some other firms, weightage shall be given as per the
Actual share subjected to maximum of 25% to the applicant firm for
the projects completed under such associationAssignments on hand
including those for which the Letter of Acceptance from the clients
received as on 7 days prior to due date for submission of proposals:
The details shall be given in the following format.
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S.

No

Name of
Assignment

Client Role of the
firm

Date of
letter of
Acceptance

Date of
Agreemen
tif signed

Present
status of
Assignment

Team Members provided
by the firm

Sole, Lead/
Other in JV or

sub-

consultant

Name DOB Position

(1) (2 ) (3) (4) (5) (6) (7) (8) (9) (10)

Key Personnel Number of key personnel employed

Sole Applicant
(Lead Member

in case of JV)

JV (1)

Team Leader cum Senior Highway Engineer

Resident cum Highway Engineer

Bridge/Structural Engineer

Senior Pavement Specialist

Senior Quality cum Material Expert

Road Safety Expert

2. FACILITY FOR FIELD INVESTIGATION AND TESTING

1. State whether applicant has in-house (created in house at
site)/ outsourced/ not available facility for

 Surface defects detection and roughness measurement using Network Survey
Vehicle

 Mobile Quality Control Unit having Soil Testing, Asphat Testing,
Concrete testing, Aggregate Testing and pavement testing equipment
onboard along with sufficient IT and communication systems

 Ownership of NABL accredited Lab by the firm

 Pavement strength measurement using FWD

 Bridge inspection using Mobile Bridge Inspection Unit
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 Road signs inspection using Retro Reflectometer

REFERENCES

Relevant Services Carried Which Best Illustrate Qualifications

The following information should be provided in the format below
for each reference assignment for which your firm, either
individually as a corporate entity or as one of the major companies
within a consortium, was legally contracted by the client:

Assignment Name: Country:

Location within Country: Professional Staff Provided by your firm:

Name of Client : No. of Staff :

Address : No. of Staff Months :

Technology Used:

Start Date

(Month / Year)

Completion Date

(Month / Year)

Approx. Value of Services in INR/current USD):

Name of JV/Association Firm(s)if any: No. of Months of Professional Staff provided by

Associated Firm(s)

Status of your Company in the Assignment i.e., Sole/Lead Member/Other Member/Associate

Narrative Description of Project :

Description of Actual Services Provided by your Company:

Signature of Authorised Representative
(Certificate from Employer regarding experience should be furnished)
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Format for Technical Capacity of Applicants

(TOBE FILLED BYTHE SOLECONSULTANT& INCASEOFJV,
SEPARATELYBY JVMEMBERS BIDDING FOR THE

ASSIGNMENT)

(i) Details of all in-hand AE/ IE/ SC projects or AE/ IE/ SC awarded by MoRTH or its
executing agencies for NH works and centrally sponsored road works:

Sl.

No
.

Project
Descriptio
n

AE/IE/SC
works

Provisional
ly

completed
or

Original
assignment period+
one year lapsed

(Yes/ No)

Star
t
Dat
e

Scheduled
Completion

Whether
awarded in
Current

Financial Year

(Yes/ No)

In case
of JV,
share
of

Contra
ct Fee
(%)

1 2 3 4 5 6 7

Format for undertaking by the firm for in-hand AE/ IE/ SC Projects:

The undersigned on behalf of---------------------- (name of consulting firm) certify that
the firm do not

have any other in-hand/ awarded AE/ IE/ SC project other than those listed above.
Date (dd/mm/yyyy)

[Signature of authorized representative of the Firm]

Note 1:

The figures in Col 7 be rounded off to the nearest integer i.e. in case
remaining bid-capacity comes to 0.5 or more then it will be considered as 1,
in case less than 0.5 then it will be considered as 0 (Zero).

Note 2:
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Clarification for technical capacity utilised in case of JV with other firm
than proposed in current assignment.

In case Firm-1 proposes for new JV with other partner, then capacity
utilisation will be calculated on the basis of JV share in existing
assignments e.g. JV in one project with 30% share:-One
projectX0.3=0.3 JV in one project with

70% share:-One projectX0.7=0.7 JV in one project with
50% share:-One projectX0.5=0.5 JV in two projects with
80% share:-Two projectX0.8=1.6 The weighted utilization
of the Capacity of Firm-1=3.1

Note 3:

The Consultant shall re-submit the bid capacity details as per above format at the time of
opening of Financial Bid.
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Form T-3: Comments and Suggestions on the Terms of Reference,
Counterpart Staff, and Facilities to be provided by the Procuring Entity
(Ref ITC-clause 9.2)
(To be submitted as part of Technical Proposal) (Along with supporting documents, if any)
(on Consultant’s Letter-head)
RFP Document No. RFP No./ xxxx;
Tender Title: Consultancy Services
Consultant’s Name
[Address and Contact Details]
Consultant’s Reference No. Date……….

Form T-3: Comments and Suggestions on the areas that have not been provided or any changes*to
the existing provisions of the Terms of Reference, Counterpart Staff, and Facilities to be provided
by the Procuring Entity that could improve the quality/effectiveness of the assignment.Specifically
mention where your proposal deviates from Section VI: Terms of Reference. A - ONTHE TERMS
OF REFERENCE

Note: Suggest and justify any modifications or improvements to the Scope of Work you are
proposing to improve performance in carrying out the assignment (such as deleting some activity
you consider unnecessary, adding another, or proposing a different phasing of the activities).Such
suggestions should be concise, to the point, and incorporated into your proposal.Consultants must
maintain the same numbering and structure as in Section VI:‘Terms of Reference’and Section VI-A:
List of Key Experts and Required Qualifications.

B - ON COUNTERPART STAFF AND FACILITIES & OTHER AREAS
{Comments on counterpart staff and facilities to be provided by the Procuring Entity. For
example, administrative support, office space, etc., if any}
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Form T-4: Description of Approach, Methodology and Work Plan in
Responding to the Terms of Reference
(Ref ITC-clause 9.2)

(To be submitted as part of Technical Proposal) (on Consultant’s Letter-head) RFP Document

No. RFP No./ xxxx; Tender Title: Consultancy Services Consultant’s Name

[Address and Contact Details]

Consultant’s Reference No. nce Date……….

Form T-4: a description of the approach, methodology for quality control and work plan for performing
the assignment, including a detailed description of the proposed methodology and staffing for training
if the Terms of Reference specify training as a specific component of the assignment.

{Suggested structure of your Response:

a) Technical Approach and Methodology

b) Work Plan

c) Organization and Staffing}

A) Technical Approach and Methodology

{Please explain your understanding of the objectives of the assignment as outlined in the ‘Terms of
Reference’ (TORs), the technical approach, and the methodology you would adopt for implementing the
tasks to deliver the expected output(s), and the degree of detail of such output. Please do not repeat/copy
the TORs here.}

B) Work Plan.

{Please outline the plan for implementing the main activities/tasks of the assignment, their content and
duration, phasing and interrelations, milestones (including interim approvals by the Procuring Entity),
and tentative delivery dates of the reports. The proposed work plan should be consistent with the
technical approach and methodology, showing your understanding of the TOR and ability to translate
them into a feasible working plan. A list of the final documents (including reports) to be delivered as
final output(s) should be included here. The work plan should be consistent with Form T-5: ‘Work
Schedule and Planning of Deliverables’.}
C) Organization and Staffing.

{Please describe the structure and composition of your team, including the list of the Key Experts, Non-
Key Experts, and relevant technical and administrative support staff. The Organization and staffing
should be consistent with Form T-6: ‘Team Composition, Assignment, and Key Experts’ Inputs.}

……………………..

(Signature with date)

……………………….. (Name

and designation)

Duly authorized to sign Proposal for and on behalf of

…………………………………….
[name, address, and seal of Consultant ]
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Form T-5: Work Schedule and Planning for Deliverables3

(Ref ITC-clause 9.2)

(To be submitted as part of Technical Proposal)(on Consultant’s Letter-head)

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy

ServicesConsultant’s Name
[Address and Contact Details]

Consultant’s Reference No. Date……….
{Please outline the Plan for implementing the main activities/ tasks of the assignment, their
content and duration, phasing and interrelations, milestones (including interim approvals by the
Procuring Entity), and tentative delivery dates of the deliverables. Theproposed work plan should
be consistent with the technical approach and methodology, showing your understanding of the
ToR, anychallenges likely to be encountered during the programmatic implementation, the
mitigations proposed and the ability to translate them into a feasible working plan. A list of the final
documents (including reports) to be delivered as final output(s) should be includedhere. The work
plan should be consistent with the Work Schedule Form.}

A. Activity Schedule

Month wise Program(information of Bar Chart)

[1st,2nd, etc. are months from the start of
assignment]

S

r

.
N

o

.

Item of Activity
(Works)

1

s
t

2

n
d

3

r
d

4

t
h

5

t
h

6

t
h

7

t
h

8

t
h

9

t
h

1

0

t
h

1

1

t
h

1

2

t
h

1 .........................

.......................

2 .........................

.......................

3 .........................

.......................

4 .........................

.......................
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- .........................

.......................

- .........................

.......................

B. Completion and Submission of Reports

S

r

.
N

o

Reports : Program
me Date)

1 Monthly reports

(Design and Construction)

2 Quarterly Reports

3 Various others reports as provided in the Concession Agreement such as

Completion Report
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Form T-6: Team Composition, Assignment, and Key Experts’ Inputs
(Ref ITC-clause 9.2)

(To be submitted as part of Technical Proposal)(on Consultant’s Letter-head)

RFP Document No. RFP No./ xxxx;

Tender Title: Consultancy Services

Consultant’s Name [Address and Contact Details]

Consultant’s Reference No. Date……….
Note to Consultants: RFP indicates key Personnel (Managers/ Supervisors/ Executives/
Specialists/ Technicians) and the number of non- key staff required to perform the
services to the required performance standards and quality. The consultant shall
quote the cost of these personnel in the Financial Proposal.

TIMESCHEDULE FORPROFESSIONAL PERSONNEL

1. Technical/Managerial Staff

Sl. No. Name Position Task

1

2

3

4

…

…

i. Support Staff
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Sl. No. Name Position Task

1

2

3

4

…

…
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Annex to Form T-6: Key Expert Curriculum Vitae (CV)
(As per the infracon format with following certifications)

Certification by the Candidate

I, the undersigned,(Name and Address) undertake that this CV correctly describes myself, my
qualifications and my experience and Employer would be at liberty to debar me if any information
given in the CV, in particular the Summary of Qualification & Experience vis-à-vis the
requirements as per TOR is found incorrect. I further undertake that I have neither been debarred
by <Agency> or any other central/stage government organization nor left any
assignment with the consultants engaged by Employer / contracting firm (firm to be supervised
now) for any continuing work of Employer without completing my assignment. I will be available
for the entire duration of the current project (named… ).If I leave this assignment in the middle of
the
work, Employer would be at liberty to debar me from taking any assignment
in any of the Employer works for an appropriate period of time to be decid ed by the
Employer. I have no objection if my services are extended by the Employer for this work in future.

I further undertake that my CV is being proposed for this project by (the applicant firm) and I have
not given consent to any other consultant(s) to propose my CV for any position forthis project.

I further undertake that if due to my inability to work on this project due to unavoidable
circumstances, due to which consultant’s firm is forced to seek replacement. In such unavoidable
circumstances, I shall not undertake any employment in Employer projects during the period of
assignment of this project and Employer shall consider my CV invalid till such time.

I undertake that I have no objection in uploading/hosting of my credentials by Employer in
public domain.

For Key Personnel having intermittent inputs, add the following:

I further certify that I am associated with the following assignments as on date (as on 7 days prior
to due date for submission of proposal) including those for which LOA has been received by the
firm and the inputs in these assignments shall not effect the work of the current assignment.

Name of Assignment Client Date of
LOA

Likely start
(Month / Year)

Likely end
(Month /
Year)

Total input of the

person (man-
months)

Adequacy for the Assignment:
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Detailed Tasks Assigned on Consultant’s

Team of Experts:

Reference to Prior Work/Assignments that
Best Illustrates Capability to Handle the
Assigned Tasks

{List all deliverables/tasks as in FORM T-5 in
which the Expert shall be involved)

Expert’s contact information: (e-mail …………………., phone.............)

Date(Signature of Key Personnel)
(Day/Month/Year)

The Bidder should carryout self-evaluation based on the evaluation criteria at Appendix-EC and
furnish the same here. While submitting the self-evaluation along with bid, Bidder shall make
references to the documents which have been relied upon in his self-evaluation.

Certification by the firm

The undersigned on behalf of ----------( name of consulting firm) certify that Shri (name of
proposed personnel) to the best of our knowledge has neither been debarred by
<Agency> or any other Central/State Government organization nor left his assignment with any
other consulting firm engaged by the Employer /Contracting firm(firm to be supervised now) for
the ongoing projects. We understand that if the information about leaving the past assignment is
known to the Employer, Employer would be at liberty to remove the personnel from the present
assignment and debar him for an appropriate period to be decided by the Employer.

…………………………………………………………..Date

(Day/Month/Year)

[Signature of authorized representative of the Firm]
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Form T-7: Terms and Conditions - Compliance
(Ref ITC-clause 9.2)

(To be submitted as part of Technical Proposal) (on Consultant’s

Letter-head)

Consultant’s Name [Address

and Contact Details]

Consultant’s Reference No. Date………. RFP

Document No. RFP No./ xxxx; Tender Title: Consultancy Services

Note to Consultants: Fill up this Form regarding Terms and Conditions in the RFP Document, maintaining the same
numbering and structure. Add additional details not covered elsewhere in your Proposal in this regard.

Sl. No. Ref of RFP Document
Section, Clause

Subject Confirmation/
Deviation/
Exception/
reservation

Justification/
Reason

Section Clause/
sub-clause

We shall comply with, abide by, and accept without variation, deviation, or reservation all terms and
conditions of the RFP Document, except those mentioned above. If mentioned elsewhere in our Proposal,
contrary terms and conditions shall not be recognised and shall be null and void.

……………………..

(Signaturewith date)

……………………….. (Name and

designation)

Duly authorized to sign Proposal for and on behalf of

……………………………………….

……………………………………….

[name, address, and seal of Consultant ] DA: If any, at the

option of the Consultant.
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Form T-8: Checklist for Consultants

(Ref ITC-clause 9.2)

(To be submitted as part of Technical Proposal) (on Consultant’s

Letter-head)

Consultant’s Name [Address

and Contact Details]

Consultant’s Reference No. Date……….

RFPDocumentNo. RFPNo./ xxxx; Tender Title: Consultancy Services

Note to Consultants: This checklist is merely to help the Consultants prepare their Proposals; it does not override or modify the
tender requirement. Consultants must do their own due diligence also.

Sr Documents submitted, duly filled, signed Yes/ No/
NA

1. Form T-1.- Proposal Form (to serve as covering letter and
declarations applicable for both the Techno-commercial and
Financial Proposal)

2. Form T-1A: Consultant’s Commercial Information, Power of
attorney, Registration Certificates, etc.

3. FormT-2: Consultant’s Organisation and Experience

4. Form T-3: Comments and Suggestions on Terms of Reference…

5. Form T-4: Description of Approach, Methodology and Work
Plan…

6. Form T-5: Work Schedule and Planning of Deliverables

7. Form T-6: Team Composition, Assignment and Key Experts’
Inputs. Annex containing all CVs

8. Form T-7: Terms and Conditions - Compliance

9. Form T-8: This Checklist – was ticked appropriately

10. Form T-9A: Bank Guarantee Format for Earnest Money Deposit or
Form T-9B: Bid Securing Declaration – as applicable

11. FormT-10: Duly signed Integrity Pact, If stipulatedin AITC.

12. Financial Proposal was separately uploaded
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13. Any other requirements, if stipulated in TIS/AITC; or if considered
relevant by the Consultant
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Form T-9A: Bank Guarantee Format for Earnest Money Deposit
(The Bank Guarantee shall be on a Stamp Paper of appropriate value in accordance with Stamp Act and shall be purchased

in the name of the guarantee issuing Bank or the Party on whose behalf the BG is being issued.)

(Ref ITC-clause 13.1.2 and GCC-clause 5.8)

Ref Bank Guarantee No……………

Date……………………………...

To

The President of India, through Head of

Procurement Procuring Organisation

[Complete address of the Procuring Entity]

Whereas M/s……………………………………………………with its Registered/ Head Office
at…………………………. (name and address of the Consultant, hereinafter called “the Consultant”,
which expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) has undertaken to submit a proposal, in pursuance of Tender
no ……….. date……………. (hereinafter called “the Tender”).

And Whereas you (unless repugnant to the context or meaning thereof, including your successors,
administrators, executors, and assigns) have stipulated in the said Tender that the Consultant shall furnish
you with a bank guarantee by a Commercial bank for the sum specified therein as Earnest Money Deposit
for compliance with its obligations as per the Tender;

And Whereas we …………………… with our Head Office at…………………………. (name
and address of the Bank, hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to
the context or meaning thereof, include its successors, administrators, executors and assigns) have
agreed to give the Consultant such a bank guarantee.

Now, Therefore, we hereby affirm that we are guarantors and responsible to you, on behalf of the
Consultant, up to a total of
…………………………………………………….(amount of the guarantee in words and
figures), and we undertake to pay you, upon your first written demand declaring the Consultant to be in
default under the Tender and without cavil or argument, any sum or sums within the limits of (amount of
guarantee) as aforesaid, without your needing to prove or to show grounds or reasons for your demand or
the sum specified therein, notwithstanding any difference between you and the Consultant or any dispute
pending before any Court, Tribunal, Arbitrator or any other authority.

We hereby waive the necessity of your demanding the said debt from the Consultant before presenting us
with the demand.

The Bank undertakes not to revoke this guarantee during its currency without your previous consent and
further agrees that the guarantee herein contained shall continue to be enforceable till you discharge this
guarantee. This guarantee will not be discharged due to a change in the constitution of the Bank or the
Consultant’s.

We further agree that no change or addition to or other modification of the terms of the Tender made by you
shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such
change, addition, or modification.
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This guarantee shall be valid until the ………….day of …….20……

Our………………………………….branch at………………*(Name & Address of the
………….…………..*(branch) is liable to pay the guaranteed amount depending on the filing of a claim
and any part thereof under this Bank Guarantee only and only if you serve upon us at our....................*
branch awritten claim or demand and received by us at our …………………..* branch on or before
Dt….......... otherwise, the bank shall be discharged of all liabilities under this guarantee after that.

(Signature of the authorized officer of the Bank)
………………………………………….

………………………………………….
Name and designation of the officer

…………………………………………
Seal, name & address of the Bank B r a n c h

*Preferably at the authority's headquarters competent to sanction the expenditure for procurement of
goods/services or at the concerned district headquarters or the state headquarters.
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Form T-9B: Bid Securing Declaration
Consultants exempted from submission of Bid Security are also required to submit this.
(on Consultant’s Letter-head)

Consultant’s Name [Address

and Contact Details]

Consultant’s Reference No. To

The President of India, through Head of Procurement Procuring Organisation

[Complete address of the Procuring Entity]
Date……….

Ref: RFPDocumentNo. RFPNo./ xxxx; Tender Title: Consultancy Services Sir/ Madam

We, the undersigned, solemnly declare that:

We understand that according to this RFP document's conditions, the Proposal must be supported by a Bid
Securing Declaration in lieu of Bid Security.

We unconditionally accept the conditions of this Bid Securing Declaration. We understand we (all
members individually and jointly in case of JV/C) shall stand automatically suspended from being eligible
for bidding in any tender in Procuring Organisation for 2 years from the date of opening of this Proposal
if we breach our obligation(s) under the tender conditions if we:

Withdraw/ amend/ impair/ derogate, in any respect, from our Proposal, within the Proposal
validity; or
Being notified within the Proposal validity of the acceptance of our Proposal by the Procuring
Entity:

(a) Refused or failed to produce the original documents for scrutiny or the required
Performance Security within the stipulated time under the RFP document's conditions.

(b) Fail or refuse to sign the contract.
We know that this Proposal-Securing Declaration shall expire

1) If the contract is not decided - forty-five days after the expiration of the Proposal validity, any
extension to it.

2) If the contract is not awarded to us - not later than thirty days after the conclusion of the resultant contract,
or

3) if the contract is awarded to us - after receipt of performance security from them

(Signature with date)

……………………….. (Name and

designation)

Duly authorized to sign Proposal for and on behalf of………………………. [name, address,

and seal of Consultant ]

Dated on …………. day of.....................[insert date of signing]

Place…...........................................[ insert place of signing]

DA:…………………………………………………
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Form T-10: Integrity Pact
(If stipulated in TIS, ref Claus 9.2.1 of ITC) (To be signed on Plain Paper)

(To be submitted as part of Technical Proposal)

RFPDocumentNo. RFPNo./ xxxx; Tender Title: Consultancy Services

This Agreement (hereinafter called the Integrity Pact) is made on day of themonth of
202 at , India.

BETWEEN

Procuring Organisation, ----------------------------------- through Head of the Procuring Organisation,
for and on behalf of President of India (hereinafter called the “The Principal”, which expression
shall mean and include unless the context otherwise requires, his successors in office and assigns) of
the First Part

AND

M/ s. (hereinafter called the “The Consultant”, which
expression shall mean and include unless the context otherwise requires, his successors and
permitted assigns) of the Second Part.

PREAMBLE

‘The Principal’ intends to award, under laid down organizational procedures, contract/s for
, ‘The Principal’ values full compliance with all relevant laws of the

land, rules, regulations, economical use of resources and fairness/transparency in its relations with
its Consultant(s) and/ or Consultant(s).

In order to achieve these goals, the Principal shall appoint Independent External Monitors (IEMs)
who shall monitor the Procurement Process and the execution of the contract for compliance with
the above mentioned principles.

Section 1 - Commitments of the ‘The Principal’

(1) ‘The Principal’ commits itself to take all measures necessary to prevent corruption and to
observe the following principles: -

a. No employee of the Principal, personally or through family members, shall, in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept, for self or
third person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal shall, during the Procurement Process, treat all Consultant(s) with equity and
reason. The Principal shall, in particular, before and during the Procurement Process, provide to all
Consultant(s) the same information and shall not provide to any Consultant(s) confidential/ additional
information through which the Consultant(s) could obtain an advantage in relation to the Procurement
Process or the contract execution.

c. The Principal shall exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees, which is a criminal
offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal shall
inform the Chief Vigilance Officer and in addition, can initiate disciplinary actions.

Section 2 - Commitments of the ‘Consultant’

(1) The ‘Consultant’ commit themselves to take all measures necessary to prevent corruption.
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Procurement Process and during the contract execution.

a. The ‘Consultant’ shall not, directly or through any other person or firm, offer, promise, or
give to any of the Principal’s employees involved in the Procurement Processor the execution of the contract
or to any third person any material or other benefit whichhe is not legally entitled to, in order to obtain
in exchange any advantage of any kind whatsoever during the Procurement Process or during the
execution of the contract.

b. The ‘Consultant’ shall not enter any undisclosed agreement or understanding with other
Consultants, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of Proposals or any other actions
to restrict competitiveness or to introduce cartelisation in the Procurement Process.

c. The ‘Consultant’ shall not commit any offence under the relevant IPC/ PC Act; further, the
‘Consultant’ shall not use improperly, for purposes of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals, and business details, including information contained or
transmitted electronically.

d. The ‘Consultant’ of foreign origin shall disclose the name and address of the Agents/
representatives in India, if any. Similarly, the Consultant/ Contractors of Indian Nationality shall
furnish the name and address of the foreign principals, if any. Further details, as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers”, shall be disclosed by the Consultant. Further,
as mentioned in the Guidelines, all the payments made to the Indian agent/ representative must be in
Indian Rupees only. A copy of the “Guidelines on Indian Agents of Foreign Suppliers” is placed in the
Appendix to this agreement.

e. The ‘Consultant’ shall, when presenting their Proposal, disclose any and all payments made,
are committed to, or intends to make to agents, brokers, or any other intermediaries in connection
with the contract award.

f. Consultant who has signed the Integrity Pact shall not approach the Courts while representing
the matter to IEMs and shall wait for their decision in the matter.

(2) The ‘Consultant’ shall not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section 3 - Disqualification from Procurement Process and exclusion from future contracts

If the ‘Consultant’, before award or during execution, has committed a transgression through a
violation of Section 2, above or in any other form such as to put their reliability or credibility in question,
the Principal is entitled to disqualify the ‘Consultant’ from the Procurement Process or take action as per
the procedurementioned in the “Guidelines on Banning of business dealings”.
Section 4 - Compensation for Damages

(1) If the Principal has disqualified the ‘Consultant’ from the Procurement Process prior to the
award according to Section 3, the Principal is entitled to demand and recover from the ‘Consultant’ the
damages equivalent to EarnestMoneyDeposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Consultant liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.
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Section 5 - Previous transgression

(1) Consultant declares that no previous transgressions occurred in the last three years with any
other Company in any country conforming to the anti-corruption approach or with any Public Sector
Enterprise in India that could justify his exclusion from the Procurement Process.

(2) If the Consultant makes an incorrect statement on this subject, he can be disqualified from
the Procurement Process, or action can be taken as per the procedure mentioned in “Guidelines on
Banning of business dealings”.

Section 6 - Equal treatment of all Consultants/ Contractors/ Subcontractors

(1) In the case of Sub-contracting, the Principal Consultant shall take responsibility for the
adoption of the Integrity Pact by the Sub-contractor.

(2) The Principal shall enter into agreements with identical conditions as this one with all
Consultants and Contractors.

(3) The Principal shall disqualify from the Procurement Process all Consultants who do not sign
this Pact or violate its provisions.

Section 7 - Criminal charges against violating Consultant(s)/ Consultant(s)/ Subcontractor(s)

If the Principal obtains knowledge of the conduct of a Consultant, Consultant or Subcontractor, or
of an employee or a representative or an associate of a Consultant, Consultant or Subcontractor,
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal shall inform the same to the Chief Vigilance Officer.

Section 8 - Independent External Monitor

(1) The Principal appoints a competent and credible Independent External Monitor for this Pact
after approval by Central Vigilance Commission. The task of the Monitor is to review independently
and objectively whether and to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. The Monitor would have access to all Contract documents
whenever required. It shall be obligatory for him/ her to treat the information and documents of the
Consultants/ Contractors as confidential. He/ she reports to the Head of the Procuring Organisation.

(3) The Consultant(s)/ Consultant(s) accepts that the Monitor has the right to access, without
restriction, all Project documentation of the Principal, including that provided by the Consultant. The
Consultant shall also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to their project documentation. The same is applicable to Sub-
contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the
Consultant(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on
‘Non-Disclosure of Confidential Information’ and ofAbsence of Conflict of Interest. In case of any
conflict of interest arising at a later date,the IEM shall inform the Head of the Procuring Organisation
and recuse himself/ herselffrom that case.

(5) The Principal shall provide to the Monitor sufficient information about all meetings among
the parties related to the Project, provided such meetings could have an impact on the contractual
relations between the Principal and the Consultant. The parties offer the Monitor the option to
participate in such meetings.
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(6) As soon as the Monitor notices, or believes to have noticed, a violation of this agreement, he
shall so inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor can, in this regard, submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action, or tolerate action.

(7) The Monitor shall submit a written report to the Head of the Procuring Organisation within 8
to 10 weeks from the date of reference or intimation to him by the Principal and, should the occasion
arise, submit proposals for correcting problematic situations.

(8) If the Monitor has reported to the Head of the Procuring Organisation a substantiated
suspicion of an offence under the relevant IPC/ PC Act, and the Head of the Procuring Organisation
has not, within the reasonable time, taken visible action to proceed against such offence or reported
it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner.

(9) Theword ‘Monitor’ would include both singular and plural. Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Consultant 12 months
after the last payment under the contract and for all other Consultants 6 months after the contract
has been awarded. Any violation of the same would entail disqualification of the Consultants and
exclusion from future business dealings.

If any claim is made/ lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above unless it is discharged/ determined by the Head of
the Procuring Organisation.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. The place of performance and jurisdiction is the
Registered Office of the Principal, i.e., New Delhi.

(2) Changes and supplements, as well as termination notices, need to be made in writing. Side
agreements have not been made.

(3) If the Consultant is a partnership or a consortium, this agreement must be signed by all partners
or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties shall strive to come to an agreement with their
original intentions.

(5) Issues likeWarranty/ Guarantee etc., shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Appendix, the Clause in the
Integrity Pact shall prevail.
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For and on behalf of the Principal

(Name of the Officer and Designation) (Office Seal)

For and on behalf of ‘Consultant.’

(Name of the Officer and Designation) (Office Seal)

For and on behalf of the Principal Place

DateWitness 1:

(Name&Address) Witness 2:

(Name&Address)
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Appendix to Integrity Pact
Guidelines for Indian Agents of Foreign Suppliers

1.0 There shall be compulsory registration of agents for all Global (Open) Tender and Limited Tender. An
agent who is not registered with ‘The Principal’ shall apply for registration in the registration form withthe
appropriate unit.

1.1 Registered agents shall file an authenticated Photostat copy duly attested by a Notary Public/ Original
certificate of the Principal confirming the agency agreement. It should cover - the precise relationship,
services to be rendered, and mutual interests in business - generally and/ or specifically for the tender. Any
commission/ remuneration/ salary/ retainership, which the agent or associate receives in India or abroad
from the Principal, whether should be brought on record in the Agreement and be made explicit.

1.2 Wherever the Indian representatives have communicated on behalf of their principals and the foreign
parties have stated that they are not paying any commission to the Indian agents, and the Indian
representative is working on the basis of salary, or a retainer, a written declaration to this effect should be
submitted by the party (i.e., Principal) before finalizing the order.

2.0 Disclosure of particulars of agents/ representatives in India, if any.

2.1 Consultants of Foreign nationality shall furnish the following details in their offers:

2.1.1 The ‘Consultant’ of foreign origin shall disclose the name and address of the agents/ representatives in
India, if any and the extent of authorization and authority given to commit the Principals. In case the
agent/ representative be a foreign Company, it shall be confirmed whether it is an existing Company and
details of the same shall be furnished.

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

2.1.3 Confirmation of Consultant that the commission/ remuneration, if any, payable to his agents/
representatives in India, may be paid by ‘The Principal’ in Indian Rupees only.

2.2 Consultants of Indian Nationality shall furnish the following details in their offers:

2.2.1 The ‘Consultant’ of Indian Nationality shall furnish the name and address of the foreign principals,if
any, indicating their nationality as well as their status, i.e., whether manufacturer or agents of
manufacturer holding the Letter of Authority of the Principal authorizing the agent specifically to make an
offer in India in response to tender either directly or through the agents/ representatives.

2.2.2 The amount of commission/ remuneration included in the price (s) quoted by Consultant for himself.

2.2.3 Confirmation of the foreign principals of Consultant that the commission/ remuneration, if any,
reserved for Consultant in the quoted price(s), may be paid by ‘The Principal’ in India in equivalent Indian
Rupees on satisfactory completion of the Project or supplies of Services.

2.3 In either case, in the event of contract materializing, the terms of payment shall provide for payment of
the commission/ remuneration, if any, payable to the agents/ representatives in India in Indian Rupees on expiry
of 90 days after the discharge of the obligations under the contract.

2.4 Failure to furnish correct and detailed information as called for in clauses above shall render the
concerned Proposal liable to rejection or, in the event of a contract materializing, the same liable to
termination by ‘The Principal’. Besides this, there would be a penalty of banning business dealings with
‘The Principal’ or damage or payment of a named sum.
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FORMATS
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Format 1: Contract Form
(Ref ITC-clause 13)

The President of India, through Head of Procurement Procuring Organisation

[Complete address of the ProcuringEntity] Contract No…………. dated……………. To

Consultant [Write Name]

[Complete address of the Consultant] Subject:

Ref: 1. This office’s Letter of Award No……………..….. dated ……..

2.This office RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services, dated…………. and subsequent
Amendment No.…………., dated...............(If any). (Hereinafter referred to as ‘the RFP Document’)

3 Your Tender No……… dated…….. and subsequent communication(s)/ Revised Offer No…………
dated …….. (If any), exchanged between you and this office in connection with this tender. (Hereinafter
referred to as ‘Your Offer’)

Dear Sir/ Madam,

Your Proposal referred above, read with subsequent letters mentioned above, for the Services stipulated
in the Schedules annexed herewith, have been accepted. Terms and conditions in this
Contract and the documents listed in the clause below shall apply.

Note: The words, expressions, definitions, and abbreviations used in this Contract shall have the same meanings as those
assigned in the General Condition of Contract enclosed.

2) The following documents attached hereto shall be deemed to form an integral part of this
Contract:

a) The General Conditions of the Contract;
b) The Special Conditions of the Contract;

c) Appendices:
i) AppendixA: Terms of Reference
ii) Appendix B: Key Experts
iii) Appendix C: Remuneration Cost Estimates

iv) AppendixD: Reimbursable Cost Estimates
v) Appendix E-1: BankGuarantee Format for Performance Security

vi) Appendix E-2: Bank Guarantee Format for Advance Payments

In the event of any inconsistency between the documents, the following order of precedence
shall prevail: this Contract Form; the Special Conditions of Contract; the General
Conditions of Contract; Appendix A; Appendix B; Appendix C and Appendix D;
Appendix E-1; and Appendix E-2. Any reference to this Contract shall include, where the
context permits, a reference to its Appendices.

3) Key Information

a) Summary of Costs
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Name of Work: Procurement of Consultancy Services

Tender No: Tend No./ xxxx

Name of the
Bidder/ Bidding
Firm/ Company:

Remuner
ation as
per

Appendi
x C

CGST

%age
And
Amou
nt

SGST
%ag
e And
Amou
nt

IGST%
age
And
Amou
nt

Cess %a
ge

And
Amount

Reimbursab
les

per
Appendi
x D

Total Cost

Cotract
with
Taxes

1 2 3 4 5 6 7 8

%age of
GST

Cost in Figs

Cost in
Words

B) Timelines

i) Effective Date of The Contract as per Work Plan in Appendix A
ii) Completion Date of the Services as per Work Plan in Appendix A

4) The mutual rights and obligations of the Procuring Entity and the Consultant shall be as
outlined in the Contract, in particular:

a) the Consultant shall carry out the Services in accordance with the provisions of the
Contract; and

b) the Procuring Entity shall make payments to the Consultant in accordance with the
provisions of the Contract.

(Signature, name and address of [Procuring Entity]’s authorized, official)For and on

behalf of the President of India

Received and accepted this
Contract ……………………………………………………..
(Signature, name, and address of the Consultant’s executive duly authorized to sign on
behalf of the Consultant. For a joint venture, either all members shall sign or only the lead

attached.)
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For and on behalf of ………………………
(Name and address of the Consultant)
…………………….

…………………….

(Seal of the Consultant) Place: Date:

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



330

Appendix A: Description of Services
RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services

Contract No ; Date

Consultant’s Name

[This Appendix shall include the final Terms of Reference (TORs), approach,Methodology and

Work Schedule and Planning of Deliverables, worked out by the Procuring Entity and the

Consultant during the negotiations; dates for completion of various tasks; location of performance

for different tasks; detailed reporting requirements; Procuring Entity’s input, including counterpart

personnel assigned by the Procuring Entity to work on the Consultant’s team; specific tasks that

require prior approval by the Procuring Entity.]
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1. Terms of Reference

Insert the text based on Section VI (Terms of Reference) of the RFP and modify it based on Forms

T-1 through Form T-7 in the Consultant’s Proposal. Highlight the changes to Section VI of the

RFP]
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Approach, Methodology and Quality Control plan

Insert the text based on Form T-4 in the Consultant’s Proposal as negotiated

between the Procuring Entity and the Consultant.
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3.Work Schedule and Planning for Deliverables

Insert the text based on Form T-5 in the Consultant’s Proposal as negotiated

between the Procuring Entity and the Consultant.

2397404/2025/S&R Zone

File No. RW/NH-33044/02/2023-S&R (Computer No. 218375)

Generated from eOffice by Akil Ahmad, SE (S&R Zone), SE, MORTH on 24/10/2025 10:34 am



334

Appendix B: Key Experts

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services

Contract No ; Date

Consultant’s Name

[Insert a table based on Form T-6 of the Consultant’s Technical Proposal and finalized at the

Contract’s negotiations. Attach the CVs (updated and signed by the respective Key Experts)

demonstrating the qualifications of Key Experts.]

The Consultants Key personnel and all other Professional / Sub Professional / Support Staff/Sub-

Consultancy personnel shall work 6 days (Mondays through Saturday) every week and observe the

Gazetted Holidays of Government of India as Holidays. The Consultant shall work as per the work

program of the EPC Contractor. In this context in case the work plan of the Consultant needs

suitable modifications, the same shall be carried out and submitted to the client for consideration.

The Consultants hours of work normally shall match with that of Contractor’s activities on the site.

No extra remuneration shall be claimed or paid for extra hours of work required in the interest of

Project completion.

ln addition, total Leave for 12 days CL shall be permitted in a year to each Key Personnel/ Sub-

Professional with prior intimation to the Authority. Out of this, a maximum of 3 Cls can be availed

in a quarter and the period of the Cls would be counted as Key Personnel /Sub Professional being

on duty. In respect of foreign personnel, one day per trip as travel time from and to the country of

the Government shall be allowed
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Appendix B-1 :MEDICAL CERTIFICATE OF FITNESS

I have examined Shri / Kumari / Smt. ………………………………………………………………..….

Son / Daughter of

Shri …………………………………………………………………………………………………aged

……………………………. Years, of village: …………..……..………………………………………

P.O. …………..…………………………………………..P.S ………….……………….………………

……………….. Dist.………………….……… State .…..…..……………. PIN ……………………

and certify that, he / she is free from deafness, defective vision (including colour vision) or any other

infirmity, mental or physical, likely to interfere with the efficiency of his / her work and found him / her

possessing good health.

This certificate is being given to him /her for the purpose

of …………………………………………………………………………………….

Signature of Candidate

(To be signed in presence of the Medical Officer)

Signature of Medical Officer: …………………………………………..

Name of Medical Officer: Dr. ………………....……………………….

Registration No. ………………………………………………………….

Dated: Seal

Note:

1. Medical certificate granted by a qualified medical practitioner holding at least M.B.B.S.

Degree and registered with Medical Council of India, shall only be valid. The date of issue of the

medical certificate should be within3 month from the date of application.

2. This medical Certificate shall be submitted with the Proposal for all the key personnel whose

CV are to be evaluated. The key personnel without Medical fitness certificate will not be

evaluated.

3. For all other Sub Professional / Support Staff/Sub-Consultancy personnel the same shall be

submitted at the time of joining at project.
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APPENDIX C-: FINANCIALPROPOSALSUBMISSIONFORM FROM: (Name of Firm)
Subject:

We, the undersigned, offer to provide the consulting services for the above in accordance with
your Request for Proposal dated [Date], and our proposal. Our attached financial proposal is for
the sum of [Amount in words and figures]. This amount is exclusive of the local taxes which we
have estimated at (Amount in Words and Figures). The percentage of overhead charges shall be
[Amount in words and figures]

Our financial proposal shall be binding upon us upto the expiration of the validity period of the
proposal, i.e., [Date].
We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India namely
“Prevention of Corruption Act 1988”.

Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal and
contract execution, if we are awarded the contract, are listed below:

Name and Address of Agents..........................................................................Amount and Currency
........................... ........................... Purpose of Commission or Gratuity ……..…………………
……………………….

We understand you are not bound to accept any proposal you receive. We
remain,
Yours sincerely,

Managing Director/Head of the firm/ Authorised Representative of the firm* Name of the firm
Address *Lead Member in case of JV
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APPENDIX C-1

Remuneration Cost Estimates
(To be filled by the Authority before inviting Bid and amount to

Be quoted by bidder)

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services Contract No

; Date Consultant’s

Name

S. No. Description Amount
(Rs.)

I Remuneration for Local Professional Staff

II Supporting Staff

III Transportation

IV Duty Travel to Site

V Office Rent

VI Office Supplies, Utilities and Communication

VII Office Furniture and Equipment

VIII Reports and Document Printing

IX Road Survey Equipment

X Contingencies

Xi %Overhead of the firm on S.No. I to IX above. (The % overhead cannot be
quote@ less than 10%. If remuneration quote @ less than 10%, the financial
proposal

will be non-responsive and will not be considered for further evaluation.

Sub Total

Goods and Services Tax Payable in India

Total Costs (Including Tax)

Note: Payments will be made as per stipulations of the Conditions of Contract.
We, the undersigned, offer to provide the consulting services for the above in
accordance with your Request for Proposal dated [Date], and our proposal. Our attached
financial proposal is for the sum of
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Annex to Appendix C-1: BREAKDOWN OF LOCAL CURRENCY COSTS
(To be quoted by the bidder )

II. REMUNERATION FOR LOCAL PROFESSIONAL STAFF

Normal Highway Project
For Project with Construction Period of 18 months

No. Position Name Construction Period 18 months +

DLP60 months

Rate No. of man-
months*

Amount

Professional Staff

1.
Team Leader cum Senior Highway
Engineer

2. Resident cum Highway Engineer

3. Bridge/Structural Engineer

4. Senior Pavement Specialist

5. Senior Quality cum Material Expert

6. Contract Specilist cum planning Engineer

7. Road Safety Expert

Sub – Total

Sub-professional

1. Survey Engineer

2. Highway Design Engineer

3. Assistant Highway Engineer

4. CAD Expert

5. Environmental Engineer

6. Bridge Design Engineer

7 Assistant Bridge Engineer

8. Assistant Quality cum Material Engineer
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9. Electrical Engineer

10. HTMS/Toll Expert

11. Quantity Surveyor

12. Horticulture cum Landscaping Expert

13 Lab Technician

SubTotal

Total

354
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For Project with Construction Period of 24 months

No. Position Name Construction Period 24 months +

DLP60 months

Rate No. of man-
months*

Amount

Professional Staff

1.
Team Leader cum Senior Highway
Engineer

2. Resident cum Highway Engineer

3. Bridge/Structural Engineer

4. Senior Pavement Specialist

5. Senior Quality cum Material Expert

6. Contract specialist cum Planning Engineer

7. Road Safety Expert

Sub – Total

Sub-professional

1. Survey Engineer

2 Highway Design Engineer

3 Assistant Highway Engineer

4 CAD Expert

5 Environmental Engineer

6 Bridge Design Engineer

7 Assistant Bridge Engineer

8 Assistant Quality cum Material Engineer

9 Electrical Engineer

10 HTMS/Toll Expert

11 Quantity Surveyor
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12. Horticulture cum Landscaping Expert

13 Lab Technician

SubTotal

Total

*The man-month against each key personnel/sub – professional shall be same as
specified in Enclosure A of TOR.

355
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For Standalone Bridge Project:

No. Position Name Construction Period 36 months +

DLP60 months

Rate No. of man-
months*

Amount

Professional Staff

1.
Team Leader cum Senior Bridge
Engineer

2. Resident cum Pavement Specialist

3. Bridge/Structural Engineer

4. Senior Contract Specialist

5. Senior Quality cum Material Expert

6. Contract Specilist cum Planning Engineer

7. Road Safety Expert

Sub – Total

Sub-professional

(To be decided by the Authority as per
requirement of the Project at the time of
preparation of RFP)

SubTotal

Total

For Standalone Tunnel Project:

No. Position Name Construction Period 60 months +

DLP60 months

Rate No. of man-

months*

Amount

Professional Staff

1.
Team Leader cum Senior Tunnel
Expert

2. Resident Engineer cum Excavation Specialist

3. Senior Geotechnical Expert

4. Tunnel Design Engineer

5. Tunnel Safety Expert

6. Senior Geologist

7. Contract Specialist cum planning Engineer
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Sub – Total

Sub Proffesional Staff

No. Position Name Construction Period 60 months +

DLP60 months

Rate No. of man-
months*

Amount

Sub-professional

(To be decided by the Authority as per
requirement of the Project at the time of
preparation of RFP)

SubTotal

Total

II. Support Staff

No. Position Name Staff Months Billing
Rate(

)

Amount( )

1. Office Manager TBN

2. Accountant cum Cashier TBN

3. Steno cum Computer
Operator

TBN

4. Office Boy ( 1 no) TBN

Total :

III. Transportation (Fixed rate on rental basis)

The vehicles provided by the Consultants shall include the cost for rental, drivers,
operation, maintenance, repairs, insurance, etc. for all complete approx.
4000km/month run
Sr. No Description of

Vehicles
Qty.

(No. of vehicle-
month)

Total Rate/
Vehicle

-

Month

Amount

During Construction
Period

During

Development and
O&M Period

1 1 Innova or
equivalent
4000 km/

month

2 2 Balero or
equivalent
4000
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km/month

3. 1Pick up Van
4000

km/month

Total

Duty Travel to Site (Fixed Costs) (For all Lengths of projects) : Professionaland Sub-
Professional Staff

Trips Number of Trips Rate* Amount

* Rate quoted includes Hotel charges, travel cost etc. complete.

IV.Office Rent (Fixed Costs)– Minimum 200 sqm area of office shall be
rented. The rent cost includes electricity and water charges, maintenance, Cleaning,
repairs, etc. complete.

Nos. of Months Rate/month Amount

48

The rent cost includes electricity and water charges, maintenance, cleaning, repairs, etc.
complete.

V. Office Supplies, Utilities and Communication (Fixed Costs)

No Ite
m

Months Monthly
Rate

Amount in
Rs.

1. Office Supplies

2. Drafting Supplies

3. Computer Running Costs

4. Domestic and International
Communication

VI.Office Furniture and Equipment (Rental)

The cost shall include rental charges towards all such furniture and equipment as
required for proper functioning of office. Office furniture shall include executive tables,
chairs, visitor chairs, steel almirahs, computer furniture, conference table etc. Office
equipment shall include as a minimum of telephone (2 external & 10 internal lines),
photocopier (15ppm, 12000 copies per month with A3 & A4 input) fax
machine, PCs(5 No., Intel Core 2 Duo E8300, 19’’ colour TFT, Cache-6MB, RAM-2
GB, HDD-250 GB, DVD Writer, Key board, optical scroll mouse, MS- Windows Vista
Business, pre-loaded anti-virus etc.), laser printers (2 no., 14 ppm, 266 MHZ, 5000
pages per month, 600x600 dpi or better etc., Engineering Plan printer (1 no.), binding
machine (1 no.), plotter A0 size, overhead projector, AC (4 no., 1.5 Ton), Water
Coolers (as required)etc.

Nos. of Months Rate/month Amount

48
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VIA Reports and Document Printing

No. Description No. of
Report
s

No. of
Copies per
Report

Total
Nos. of
copies

Rate per
Copy ( )

Amount

1 Monthly reports

(Design and Construction)

84 3 252

2 Half yearly Reports 8 3 24

3 Various others reports as provided in

the Concession Agreement such as
Completion Report

Total

VII. Road Survey Equipment

The cost shall include carrying out survey using equipment, manpower, software and
report processing.

Ite m Kms Rate

perkm
(INR)

No of times

survey to be
conducted

Amount

(INR)

Surface defects detection and roughness measurement

using Network Survey Vehicle

8

Pavement strength measurement using FWD 4

Bridge inspection using Mobile Bridge Inspection Unit 8

Road signs inspection using Retro Refractometer 8

Total

VIII. Overhead in % of total cost

Overhead .….%

The consultant shall quote a fixed percentage of overhead, which may include overhead
charges over the salary of key personnel, sub professional staff and other parts of financial
proposal except contingencies , cost of the coordinator/ other support staff and profits.
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APPENDIX C-2

Amount of performance Security Quoted by Bidder (To be
quoted by Bidder)

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services Contract No

; Date

Consultant’s Name

Amount of Performance security to be submitted by

bidder

Rs ………….. ( Minimum amount to be 5% of the
financial quote)
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Appendix D-1: Bank Guarantee Format for
Performance Security

(The Bank Guarantee shall be on a Stamp Paper of appropriate value in accordance with Stamp Act and shall
be purchased in the name of the guarantee issuing Bank or the Party on whose behalf the BG is being issued.)

(Ref ITC-clause 13.1.2 and GCC-clause 5.8)

Ref Bank Guarantee No……………

Date……………………………...

To

The President of India, through

Head of Procurement Procuring

Organisation

[Complete address of the Procuring Entity]

Whereas M/s……………………………………………………with its Registered/ Head
Office at…………………………. (name and address of the Consultant, hereinafter
called “the Consultant”, which expression shall, unless repugnant to the context or meaning
thereof, include its successors, administrators, executors and assigns) has undertaken, in
pursuance of contract no ……….. date……………. to delivery
…................ (description of Services) (hereinafter called “the contract”).

And Whereas you (unless repugnant to the context or meaning thereof, including your
successors, administrators, executors and assigns) have stipulated in the said contract that the
Consultant shall furnish you with a bank guarantee by a Commercial bank for the sum
specified therein as security for compliance with its obligations as per the contract;

And Whereas we …………………… with our Head Office
at…………………………. (name and address of the Bank, hereinafter referred to as the ‘Bank’,
which expression shall, unless repugnant to the context or meaning thereof, include its
successors, administrators, executors and assigns) have agreed to give the Consultant such a bank
guarantee.

Now, Therefore, we hereby affirm that we are guarantors and responsible to you, on behalf of
the Consultant, up to a total of
…………………………………………………….(amount of the guarantee in words
and figures), and we undertake to pay you, upon your first written demand declaring the
Consultant to be in default under the contract and without cavil or argument, any sumor sums
within the limits of (amount of guarantee) as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein,notwithstanding any
difference between you and the Consultant or any dispute pending before any Court, Tribunal,
Arbitrator or any other authority.

We hereby waive the necessity of your demanding the said debt from the Consultant before
presenting us with the demand.

The Bank undertakes not to revoke this guarantee during its currency without your previous
consent and further agrees that the guarantee herein contained shall continue to be enforceable
till you discharge this guarantee. This guarantee will not be discharged due to a change in the
constitution of the Bank or the Consultant’s.

We further agree that no change or addition to or other modification of the terms of the contract
to be performed thereunder or of any of the contract documents which may be made between
you and the Consultant shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition, or modification.

This guarantee shall be valid until the ………….day of …….20……

Our………………………………….branch at………………*(Name & Address
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of the ………….…………..*(branch) is liable to pay the guaranteed amount depending on the

filing of a claim and any part thereof under this Bank Guarantee only and only if you serve

upon us at our.................... * branch a written claim or demand and received by us at

our …………………..* branch on or before Dt otherwise, the bank shall be discharged of

all liabilities under this guarantee after that.

(Signature of the authorized officer of the Bank)

……………………………………
…….

……………………………………
…….

Name and designation of the officer

…………………………………………

Seal, name & address of the Bank and address of the Branch

*Preferably at the authority's headquarters competent to sanction the expenditure for
procurement of goods/services or at the concerned district headquarters or the state
headquarters.
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Appendix D-2: Bank Guarantee Format for Advance Payment

(The Bank Guarantee shall be on a Stamp Paper of appropriate value in accordance
with Stamp Act and shall be purchased in the name of the guarantee issuing Bank or

the Party on whose behalf the BG is being issued.)
(Ref GCC-clause 10.5.2)

Ref Bank Guarantee No……………

Date……………………………...

To

The President of India, through

Head of Procurement

Procuring Organisation

[Complete address of the Procuring Entity]

Whereas M/s……………………………………………………with its Registered/ Head
Office at…………………………. (name and address of the Consultant, hereinafter
called “the Consultant”, which expression shall, unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) has
undertaken, in pursuance of contract no ……….. date……………. to delivery
….................. (description of Services) (hereinafter called “the contract”).

And Whereas you (unless repugnant to the context or meaning thereof, including your
successors, administrators, executors, and assigns) have agreed in pursuance of the said
terms and conditions of the contract to make an advance payment of Rs.........................
(Rupees...............................................only) to the Contractor on the Contractor
furnishing a Bank Guarantee in the manner herein contained.;

And Whereas we …………………… with our Head Office at………………………….
(name and address of the Bank, hereinafter referred to as the ‘Bank’, which expression
shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby affirm that we are guarantors and
responsible to you, on behalf of the Consultant, up to a total of
…………………………………………………….(amount of the guarantee in words
and figures), and we undertake to pay you, upon your first written demand declaring
the Consultant to be in default under the contract and without cavil or argument, any
sumor sums within the limits of (amount of guarantee) as aforesaid, without your
needingto prove or to show grounds or reasons for your demand or the sum specified
therein,notwithstanding any difference between you and the Consultant or any dispute
pending before any Court, Tribunal, Arbitrator or any other authority.

We hereby waive the necessity of your demanding the said debt from the Consultant
before presenting us with the demand.

The Bank undertakes not to revoke this guarantee during its currency without your
previous consent and further agrees that the guarantee herein contained shall continue
to be enforceable till you discharge this guarantee. This guarantee will not be discharged
due to a change in the constitution of the Bank or the Consultant’s.

We further agree that no change or addition to or other modification of the terms of the
contract to be performed thereunder or of any of the contract documents which may be
made between you and the Consultant shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition, or
modification.
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This guarantee shall be valid until the ………….day of …….20……

Our………………………………….branch at………………*(Name & Address of

the
………….…………..*(branch) is liable to pay the guaranteed amount depending on the
filing of a claim and any part thereof under this Bank Guarantee only and only if you
serve upon us at our.................... * branch a written claim or demand and received by
us at our …………………..* branch on or before Dt… .......... otherwise, the bank shall
be discharged of all liabilities under this guarantee after that.

(Signature of the authorized officer of the Bank)

………………………………………….

………………………………………….

Name and designation of the officer

…………………………………………

Seal, name & address of the Bank and address of the
Branch

*Preferably at the authority's headquarters competent to sanction the expenditure for
procurement of goods/services or at the concerned district headquarters or the state
headquarters.
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Format 2: Authorization
(Refer to ITC-clause 7)

(on Company Official Letter Head)

To attend Pre-Proposal

Consultant’s Name

[Address and Contact Details]

Consultant’s Reference No.

To

Head of Procurement

Procuring Organisation

[Complete address of the Procuring Entity]

Date……….

Ref: RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services

Subject: Authorization to attend Pre-Proposal Conference on (date).
Following persons are hereby authorized to attend the Pre-Proposal Conference for the
tender mentioned above on behalf of

(Consult
ant) in the order of preference given below.

Sr. Name Government Photo ID Type/
Number

I.

II.

Alternate
Representative

Note:

1. Maximum of two representatives (carrying valid Government photo IDs) shall be
permitted to attend the Pre-Proposal opening. An alternate representative shall be
permitted when regular representatives cannot attend.

2. Permission to enter the hall where the pre-Proposal conference is conducted may be
refused if authorization as prescribed above is not submitted.

Signatures of

Consultant or

The officer authorized to sign the Proposal.

Documents on behalf of the Consultant

[name & address of Consultant and seal of company]

Format 3: Authorization to Attend Pre-Proposal Conference
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Format 3: Format of Insurance Surety Bond
FORM OF SURETY BOND

[Performance Security]

To,
<Agency>

WHEREAS:
(A) I (the "Consultant") and The President of India, through the

Secretary (RT&H)/ Chairman NHAI/ MD NHIDCL, in the MoRTH/NHAI/NHIDCL
(the "Authority") have to execute and enter into a consultancy agreement (the
"Agreement") in pursuance of the LOA issued to the Consultant vide ref no. dated
_____ whereby the Authority has agreed to the Consultant rendering consultancy
services for _______2, subject to and in accordance with the provision of the
Agreement.

(B) The Consultant is required to furnish a performance security to the
Authority for a sum of Rs. ___________/- (Rupees _________only) (the "Surety Bond
Amount") as security for due and faithful performance of its obligations, under and in
accordance with the Agreement, during the Agreement Period (as defined in the
Agreement).

(C) We, 3 having registered office at ______________4 through our
branch at ____________________5 (hereinafter referred to as the ‘Surety Insurer’),
which expression shall, unless repugnant to the context or meaning thereof, include its
successors, administrators, executors and assigns) have agreed to furnish this Surety
Bond by way of performance security.

NOW, THEREFORE, the Surety Insurer hereby, unconditionally and irrevocably
guarantees and affirms as follows:

1. The Surety Insurer hereby unconditionally and irrevocably guarantees the due
and faithful performance of the Consultant's obligations during the Agreement Period
under and in accordance with the Agreement, and agrees and undertakes to pay to the
Authority, upon its mere first written demand, and without any demur, reservation,
recourse, contest or protest, and without any reference to the Consultant, such sum or
sums up to an aggregate sum of the Surety Bond Amount as the Authority shall claim,
without the Authority being required to prove or to show grounds or reasons for its
demand and/ or for the sum specified therein.

2. A letter from the Authority, under the hand of an officer not
below the rank of General Manager/Superintending Engineer in the
<Agency>, that the Consultant has committed default in the due and faithful
performance of all or any of its obligations under and in accordance with the
Agreement shall be conclusive, final and binding on the Surety Insurer. The
Surety Insurer further agrees that the Authority shall be the sole judge as to
whether the Consultant is in default in due and faithful performance of its
obligations during the Agreement Period under the Agreement and its
decision that the Consultant is in default shall be final, and binding on the
Surety Insurer, notwithstanding any differences between the Authority and
the Consultant, or any dispute between them pending before any court.
tribunal, arbitrators or any other authority or body, or by the discharge of the
Consultant for any reason whatsoever.

1 Name and registered address of the Consultant to be mentioned.
2 Name of the project to be mentioned.
3 Name of the Surety Insurer to be mentioned.
4Registered Address of the Surety Insurer to be provided.
5 Address of the issuing branch of the Surety Insurer to be mentioned.
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3. In order to give effect to this Surety Bond, the Authority shall be entitled to act
as if the Surety Insurer were the principal debtor and any change in the constitution
or winding up of the Consultant or the Surety insurer, whether by their absorption,
merger or amalgamation with any other entity or otherwise, shall not in any way or
manner affect the liability or obligation of the Surety Insurer under this Surety Bond.

4. It shall not be necessary, and the Surety Insurer hereby waives any necessity,
for the Authority to proceed against the Consultant before presenting to the Surety
Insurer its demand under this Surety Bond.

5. The Authority shall have the liberty, without affecting in any manner the
liability of the Surety Insurer under this Surety Bond, to vary at any time, the terms
and conditions of the Agreement or to extend the time or period for the compliance
with, fulfillment and/ or performance of all or any of the obligations of the
Consultant contained in the Agreement or to postpone for any time, and from time
to time, any of the rights and powers exercisable by the Authority against the
Consultant, and either to enforce or forbear from enforcing any of the terms and
conditions contained in the Agreement and/or the securities available to the
Authority, and the Surety Insurer shall not be released from its liability and
obligation under these presents by any exercise by the Authority of the liberty with
reference to the matters aforesaid or by reason of time being given to the
Consultant or any other forbearance, indulgence, act or omission on the part of the
Authority or of any other matter or thing whatsoever which under any law relating to
sureties and guarantors would but for this provision have the effect of releasing the
Surety Insurer from its liability and obligation under this Surety Bond and the Surety
Insurer hereby waives all of its rights under any such law.

6. This Surety bond is issued by the Insurer and held by the Authority towards
performance security of the Consultant as required under clause ________of the
Agreement6 and is in addition to and not in substitution of any other surety bond or
security which may hereafter be held by the Authority in respect of or relating to this
Agreement.

7. Notwithstanding anything contained herein before, the liability of the Surety
Insurer under the Surety Bond is restricted to the Surety Bond Amount, and this
Surety Bond will remain in force for the period specified in paragraph 8 below and
unless a demand or claim in writing is made by the Authority on the Surety Insurer
under this Surety Bond, all rights of the Authority under this Surety Bond shall be
forfeited, and the Surety Insurer shall be relieved from its liabilities hereunder.

8. The Surety Bond shall cease to be in force and effect on "____________"7.
Unless a demand or claim under this Surety Bond is made in writing before the
expiry of the Surety Bond, the Surety insurer shall be discharged from its liabilities
hereunder.

9. The Surety Insurer undertakes not to revoke this Surety Bond during its
currency, except with the previous express consent of the Authority in writing and
declares and warrants that it has the power to issue this Surety Bond and the
undersigned is duly authorised and has full powers to do so on behalf of the Surety
Insurer.

10. The Surety Insurer agrees that it will not assign its obligation under this Surety
Bond without the prior written consent of the Authority. The Authority will not
unreasonably withhold its consent if the proposed assignee is of at least equal
financial standing to the Surety Insurer and the assignee assumes in writing the
obligations of the Surety Insurer under this Surety Bond at the same time or before
the assignment.

6Reference of RFP clause can be mentioned here as the issuance of Insurance Surety Bond is a pre-condition for
execution of the Agreement.
7 (Date of issue)+ ________________________ ] months (As per Agreement)
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11. Any notice by way of request, demand or otherwise hereunder may be sent by post
addressed to the Surety Insurer at its above referred branch, which shall be deemed to have
been duly authorized to receive such notice and to effect payment thereof forthwith, and if
sent by post it shall be deemed to have been given at the time when it ought to have been
delivered in due course of post and in proving such notice, when given by post, it shall be
sufficient to prove that the envelope containing the notice was posted and a certificate
signed by an officer of the Authority that the envelope was so posted shall be conclusive.

12. The Surety Bond shall cover all the liabilities arising out of the Agreement from the
date of its commencement and shall remain in force and effect for up to the date specified in
paragraph 8 above or until it is released earlier by the Authority pursuant to the provisions
of the Agreement.

13. This Surety Bond is subject to the Uniform Rules for Demand Guarantees (URDG)
2010 Revision. ICC Publication No.758, except that the supporting statement under Article
15(a) is hereby excluded.

14. This Surety Bond shall also be operatable at our ______________8 Branch at New
Delhi, from whom, confirmation regarding the issue of this bond or extension/ renewal
thereof shall be made available on demand. In the contingency of this bond being invoked
and payment thereunder claimed, the said branch shall also accept such invocation on letter
and make payment of amounts so demanded under the said invocation.

2. The Insurance Surety Bond shall be verified from the specific portal created for this purpose.

Signed and Sealed this _______Day of

SIGNED, SEALED AND DELIVERD

For and on behalf of the Surety insurer by:

(Signature)

(Name)________________________

(Designation)___________________

(Code Number)_________________

(Address)______________________

8 If Surety Bond is being issued from any other branch, any branch from New Delhi to be mentioned for
operational purpose.
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