File No.RT-25038/11/2017-RS

No. RT-25038/11/2017-RS
Government of India
Ministry of Road Transport &
Highways (Road Safety)

Transport Bhawan 1, Parliament Street
New Delhi-110001
Dated: >¢ May, 2020

To,

Director, ARAI
Vetal Hill, Off Paud
Road, Kothrud, Pune

Sub: - Supply of equipment to Inspection & Certification Centre sanctioned
th
during 12 Five year plan - Pre-Bid Queries -regarding.
Sir,
[ am directed to forward herewith a copy of approved reply of Pre- Bid

Queries for the tender of Supply of equipment to Inspection & Certification Centre
sanctioned in 12" Five Year Plan period for further necessary action.

Yours faithfully

Encl: as above

Under Secretary to the Govt. of India
Ph. 2371 8560
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Annexure to letter No. RT-25038/11/2017-RS dateda? 7 May, 2020

1) (2) 3) (4)
Clause No. | Clause as per Tender document Queries Approved reply
The Earnest Money Deposit of the | ® Security Amount as | MoRT&H  agreed
Clause 54 | o cessful Bidder will be returned | well as Performance Bank | for 5% performance
RARNEST upon acceptance of the Purchase | Guaranteeamountof 10% | security (PBG)
MONEY Order, by the successful Bidder, | is very high. under clause 5.4
DEPOSIT | ,ng furnishing the Security | * As per the Rule 171 of
Deposit, an amount equivalent to | GFR 2017, To ensure due
10% of the value of purchase | performance of  the
order through bank guarantee in | contract, performance
favor of MoRTH. security (PBG) is to be
Clause 5.6 | .......... receipt of Performance | obtained from the | MoRT&H
EARNEST | Bank Guarantee of 10% of the | successful bidder | agreed for 5%
MONEY Purchase Order. This date of | awarded the contract. | PBG under
DEPOSIT | acceptance by the executing | Performance Security | clause 5.6
agency will be the date of Start of | should be for an amount
Operation of the Test Centre for | of five to ten percent of
24 months. the value of the
contract.
* Even in the last MoRTH
tender it was 5%.
* Suggested the
requirement should be
made as 5% instead of
currently 10%.
* Please confirm the site- ?Eh‘lery. sche:,dule
. or equipments at
e statgs Gt each site will be
construction and defined by MoRTH
readiness of the Centres. of thelr authonzsd
Please also confirm their representatives  at
Delivery schedule for likely date O_f cqmplehon the time of order
equipment’s at each site will be B ERRSBIEtoITe: Whian finalization for that
defined by MoRTH or their Gl site based on the
authorized representatives at the ready fot handolver w prevailing site
time of order finalization for that | 1 Succlessful iy s conditions and
Clause no. | site based on the prevailing site T}_le equipment supply estimated site work
9.4 conditions and estimated site wpillhe mad§ by e completion. The
VALIDITY | work completion. Part delivery ShceRssi] bldde_r o equipment’s
OF BIDS of equipment at each site is not Cenbrerom nanins should preferably

allowed to the successful bidder.

vendors. Some of the
equipment would be
imported from abroad.
So, equipment cannot be
delivered together but
at-least in two or three
parts but not together.
Secondly, Bidder cannot

be delivered to the
respective site in
single lot and in
case of part
delivery not more
than three lots.




1
Clause No.

2

Clause as per Tender document

®3)

Queries

@)
Approved reply

start the process of
installation of
equipment unless they
are inspected by the
respective executive
agencies. So, either
inspection should be
inspected once they are
delivered which may be
in two or maximum
three parts else
equipment inspection
may be done after
installation of the
equipment also. So that,
Bidder is not required to
wait till inspection
process is completed.

Annexure
1. Clause 2

The Bidder shall have total
responsibility

Please confirm and
provide following
information:- 1.

Detaile
d location address of
each site. 2.

CAD
Drawing of each site
showing the building
and shed. 3. Soil
testing report of each
site. 4.

Shed
size.
5. Shed height. 6.

Location and

distance electrical panel
from shed.

Necessary
information will be
provided to bidders
based on requests
received. Bidder can
consider Test shed
size as (40m x 30m).

Annexure
1 Clause
22
Software
Para 3

In general, throughputs of
minimum twelve (12) vehicles
per hour for the light duty lane
and minimum eight (8) vehicles
per hour per lane for the heavy
duty lane should be achievable
with trained inspectors. The
test lane instruments must be
designed to achieve the
required throughput and duty
cycle.

Throughput of 12 LD
vehicle & 8 HD

vehicle per hour seems
very ambitious and
practically not achievable.
Besides, OBD test has also
been included in this
tender which will also
consume more time. lease
confirm

No change.
Original clause to
be retained. This
clause is to be
considered for
reference/ general
point of view as
capabilities of

the equipment.

Annexure

The Bidder is expected to

these Clauses are only to

No change. Original

Frerd 2
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(1) @) 3) ()
Clause No. | Clause as per Tender document Queries Approved reply
1 Clause perform at a throughput be considered for clause to be
3.1Para2. | efficiency of typically eight reference/ general retained. This clause
vehicles per hour for Heavy point of view as is to be considered
Commercial Lanes and at least capabilities of the for
twelve vehicles per hour for equipment. reference/ genera |
Light commercial Lanes capable point of view as
of 24x7 operations. capabilities of the
equipment.
Annexure | Software to include facility for Final fitness certificate is | No change.
1. Clause intimation of fitness test due issued by Original clause to
22 through mail/Mobile/SMS. RTO and Center will not | be retained. (The
Software have access to requirement is of
Para.2 the Pass/ Fail data. Itis intimation of
suggested that Bidder fitness test due.
will/can send sms / mail | This will enable
to only those vehicles operator in
who have passed scheduling the
as per Vehicle Testing test.)
report record of the
Center.
o In the event of unsatisfactory In case such unfortunate | Successful bidder to
1Clanise performance of the bidder in event arises and MqRTH provide necessary
32 operating the test centers, has to exercise the right to | operational training
S executing agency will have right | change Operator, to the new operator.
Selyce to select another vendor for successful Bidder as Responsibility of
suppert operation of the test lane with equipment supplier has to | AMC & warranty
prior approval of MoRTH. provide warranty and will rest with
However, the responsibility of AMC services. Successful | successful bidder.
providing the comprehensive bidder will be able to
AMC and warranty services provide Warranty and No additional
remains with the successful AMC services only when | payment for
bidder only. the alternate Selected training will be
Operator operates the given to Bidder
installed equipment in
right manner, responsibly
and exactly as per the
advice of equipment
manufacturer.
ARNEROIE | e The bidder will | Equipment to be supplied | Security of test
1 Clause 5, | be will be the centres shall be
Operations | responsible for providing property of the the responsibility

housekeeping, security,
maintenance of construction
and utilities and servicing of
utilities like DG set, UPS,
Compressor, panels etc. for the
period of two years of
OPEraton . seomemissisiva

Government and not

of Bidder. As per this
tender

conditions, it will become
the property

of State Government on
commissioning. As per
our experience

of Successful
bidder only. If
case of any
unforeseen
incidence in the
centre, state
governments will
provide

PV 5 Jrer
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M @) 3) @)
Clause No. | Clause as per Tender document Queries Approved reply
of Operation of Centres, necessary
there are security for
always security threats/ operation of
Vandalism at the Centre respective test
as Transport Unions centre.
oppose failures of the
Vehicles, which becomes
law and order issue and
requires presence of
police, which is a State
Government issue. So, it
is requested that Security
of the Centre
should be the
responsibility of the State
Government instead of
Bidder.
Please modify this clause.
AIMBRULE | sosiiii. commrmmmemkissssin Necessary Please confirm how many | No. & locations
11 provision of the sufficient air AC's will be installed by of AC's per
Available | conditioners in administrative the Executive Agency at center will be
Utilities block including industrial fans every Centre. Secondly, In | provided to the
on the lanes will be provided case State successful
by executive agencies. Transport department bidder. At this
installs more moment bidder
no. of A/C's which are can consider that 3
not required by to 5 nos. of AC's
the Bidder then who will | per centre will be
bear the provided by
electricity expenses of executing agencies.
running those State govt. will
A/C's. Please Clarify. pay charges for
electricity
consumption of
more than 5 nos. of
AC's in the test
centre.
Annexure- | Having cumulative experience of | With respect to | Yes. Your
IlI Clause | government authorised lane operational experience of | understanding is
1.3 operation more than 100 lane 100 lane years Test lane | correct.
Bidder's years. Lane year will be across the world are
Experience | calculated by adding number of | established depending
. Para 2. years of operation of each lane. upon the category of
(e.g. lane year = number of lane | vehicles. As no distinction
L1 X number of years + number | has been mentioned in the
of lane L2 X number of years + tender document
ws) regarding categories of
Vehicles for lane operation
experience. So, as we - -
P
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1)
Clause No.

)

Clause as per Tender document

®3)

Queries

(4)
Approved reply

understand  for  this
criteria  "experience of
Bidder for 100 lane years"
operation will be
considered irrespective of
vehicle category of test-
lane.

Annexure-
III Clause
13
Bidder's
Experience
. Para 2.

* Experience Certificates

We had submitted our bid
as consortium on 20th
May 2019 for the earlier
same tender which was
later cancelled. We had
submitted as per
requirement of the bid,
experience certificates
from wvarious Customers
of our: Consortium
members along with other
supporting document
after getting them
Apostiled and Notarized.
We would like to use these
Customer Certificates as
per documents required
for the meeting the
experience requirement,
which are valid
certificates but issued and
apostiled /  notarised
before the date of floating
of this tender. Getting
these Certificates made
from different countries
from various customers
and

getting them Apostiled
and Notarised is a time
consuming activity.
Please clarify.

Accepted.

Annexure-
Iv-
Equipment
Details
Clause 1
Functional
Requireme
nts

The test systems shall require
flexibility to facilitate easy
implementation of new test
functionality, modifications for
changes of the law and new
vehicle functionality over the life
of the test systems.

If such new test added in
future and if such test
requires additional
equipment as well as
space for its installation,
then please confirm who
will pay the cost for that
equipment and how it
will be installed in the

Original clause to
be retained

foi’;w
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Clause No. | Clause as per Tender document Queries Approved reply
same lane.
Annexure- | Under body inspection HHT There should be option Not accepted.
IV- need to be communicated to the | that this can be handheld Original clause to
Equipment | main control PC, central server or through PC. There is be retained.
Details and with sufficient storage high risk of theft of
Clause 1.4 | system. handheld device at the
IT Center.
Platform.
Para 10
Report generation based on all Test Report is handed Accepted.
Annexure- | information available in the over to MVI (Motor
IV- database shall be customizable Vehicle Inspector) who in | Fitness certificate
Equipment | by the executing agencies turn issues the Fitness copy to be given to
Details officials in a predefined format/ | certificate on basis of the | customer also.
Clause 1.4 | pre-printed stationary, for same. Please modify the
IT delivery to customer. clause accordingly.
Platform.
Para 5
Annexure- | Bidder to suggest, justify and Requirement of Necessary
1V, Clause | provide equipment and calibration equipment has | calibration tool for
224 procedures for following: been mentioned for calibration of
ColiBEAON. | ostanii s drdonians Steering steering gear play Electronic turn
Equipment | calibration gear play measurement. There isno | tables need to be
Set measurement equipment available for supplied by the
the calibration of Steering | successful bidder.
Gear Play.
MoRTH need to clarify
which equipment is
required for calibration of
Steering gear play.
Form f) Steering gear play detector: No manufacturer in the Electronic turn
Detailed Feature: Angular movement : + World is having this tables need to be
Technical | 30°, manufacturer has to specify | kind of device. Please supplied by bidder
Specificati | the indicating mechanism. Easy suggest the required for measuring
ons Clause | to be incorporated with different | equipment for this test. steering gear free
236 steering wheel geometry play in both LCV's &
HCV's.
Specifications  of
Electronic turn
tables are as follow:
1) Minimum
diameter of turn
table plate: 450
mm 2) Load
capacity: 5000 kg
each (2nos)
Annexure- | All the equipment supplied shall | Please confirm - If one No change. Original
v be equipped with all the safety can install all the said clause to be
Equipment | protections required for the safety devices in LT retained. e

RB/ S [ 2520
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(1) (2) (3) @)
Clause No. | Clause as per Tender document Queries Approved reply
Details normal usage of the equipment panel itself then there Safety devices can
Clause and for the security of the people | should not be any need be installed after
261 who work in each machine. All for installing these LT panel so that,
Personal the essential safety devices such | devices at each console. phase change or
Safety as Safety protection in respect of single phasing
Systems: single phase failure, phase should only affect
sequence change, surge working of 3-
protection, under & over voltage phase equipments
protection etc., has to be not all the
provided by the successful equipments.
bidder at each console unit Other safety items
must be provided
by bidder to
safeguard their
equipments against
surge voltage
including
Frequency
corrector, Hi/Lo
voltage corrector.
Quantities of Desktop PCs | For state govt. usage
are not mentioned to be | purpose, 3 nos. PC's
supplied for Admin block. | & 3 nos. laser
Kindly confirm how many | printers need to be
Annexure- desktops are required to | provided by bidder.
WA=ke & be supplied. Please also | Remaining
Servtar' .| Desktop Specifications confirm  how  many | quantity of
Specificati desktops as well as | Desktop PCs per
on Printers are required to be | center is to be
provided to Transport | decided by the
Department officials at the | bidder for smooth
Centre. operation of
center.
Requirement of high
quality digital camera for
number plate recognition
Annexure- is mention in the tender. :
IV A-PC & In Indian scenario our | Modify the clause
Server Number Plate Reader Camera ( experience shows thatitis | 25 P tender
Specificati | Digital Camera) of no relevance since the glgfgted T JRniay
on format, font size, manner | ~
of printing, and the
language is not
standardized inspite of
HSRP being implemented
for more than a decade.
Requirement of camera
can be revised
accordingly.
12

Mr/m




(1) (2) (3) (4)
Clause No. | Clause as per Tender document Queries Approved reply
A) Equipment foundation work: 90% of the foundation | For equipment
50 % payment of the item value work will be completed | foundation  work,
(quoted) shall Be made ‘aft before starting of | 80% payment of the
completion of Design, installation of the | item value (quoted)
construction & civil work of | fduipment as installation | shall be made after
equipment foundations | ©f equipment  activity | completion .of
Annexure | including allied services like test cannot start before th_at. It Desig.n,. construction
VIIL shed trimix flooring, conducting | ' recciluested to kindly | & -c1v1l work of
Terms of for cables including 3 phase & | 2" e gy rner:t ?quqc)im(.ant
Payment Single phase cables &drainage, Condition fas o) ol 1/6 ‘ouln dr’:'lflOI’lS llied
Elitiser]. compressor piping at each site. payment of the item value 1ncg ing : allie:
Balance 50% will be paid after (quoted) shall [-Je made services .hke test
epoxy coating for the flooring after completion of | shed trimix flooring,
and completion of equipment Design, construction & | conduiting for
commissioning, civil work of equipment | cables including 3
foundations including | phase & Single
allied services like test | phase cables &
shed  trimix flooring, drainage,
conducting for cables | compressor
including 3 phase & Single | piping at each
phase cables &drainage, | site.
compressor piping at each | Balance 20% will be
site. Balance 10% will be | paid after epoxy
paid after epoxy coating | coating for
for the flooring and | the flooring and
completion of equipment | completion of
commissioning. Please | equipment
also consider that | commissioning.
sometimes it takes even
over 4 to 5 months for
conducting of PDI by
MORTH  team  after
submitting request for
conducting PDI  so,
payments are very much
delayed.
Kwiwis There is no time period
. mentioned in the terms of
"\ffigﬁs of Terms of Payment Payment regarding in Not accepted.
Pazmcni how many days payment

will be

released to the Bidder
after

achievement of the
"milestone as per

terms of payment". As per
our

experience it takes
sometimes even over 3

— P ]
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(1)
Clause No.

(2)

Clause as per Tender document

()

Queries

@)

Approved reply

to 4 months for release
of the payment after
submission of invoice
with complete
documentation of
completion of all
activities by the bidder.
Please define a time
frame for release of the
legitimate payments of
the Bidder. There
should be also
provision of payment of
interest in

case of delayed payment
then stipulated
timeframe.

Annexure
VIII: Terms
of
Payment
Clause 3.

Monthly running bill will be
paid starting from at the end of
first month. Such payments
shall be made against invoice
submitted by the bidder.

As the Operation
Payment will be

made by the respective
State

Government. It is
suggested there
should be time limit of
15/30 days for the
payment of monthly
Operation

charges to be made after
submission

of bills by the Operator to
the State

Government. As
Operation payments
takes even four to five
months for

getting it released after
submission of
invoices.

Not accepted.

Annexure
VIII:
Terms of
Payment
Clause 3.

Final month payment
........................ PF/ESI dues
for operators, CAR Policy etc. to
be paid by vendor

There should not be any
need for Bidder to share
its internal documents
regarding salaries of its
deployed staff to the State
Government for getting

the final month's
Operation payment.
Please remove the

requirement  of  this
condition.

No change. Original
clause to be
retained.
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1) @) (3) @)
Clause No. | Clause as per Tender document Queries Approved reply
3(a): The payment of AMC will be It is suggested that the No advance
Fopent made on annual basis on payment ol L
of AMC ¢ i ) AMC should be made on | Payment of AMC

received of bills from the bidder .
p Quarterly will be made on
and recommendation of the state . ;
basis instead of Annual half-yearly basis.
Savenment basis. All across the
industries AMC payment
is made in advance and
not after the period. As
Bidder is required to
make payments to
various vendors on
monthly/quarterly basis
in advance for
maintaining the
respective equipment
supplied by them.
Fe MoRTH obligation Not As per experience it is Original Clause to
withstanding anything noticed that be retained.
IX General . 5 ; 2
Condifinme 'Contalr.u?d in the Contr:dct and ge_t’t_u_}g SOI’I:IE.‘ essential
p in addition to and not in utilities like water
g derogation or substitution of connection, electricity,
Contract . _— .
Clause any of its other obligations Telepho'ne / internet
301 under the Contract, MoRTH connection takes a lot of
' shall: iii. upon written request | time and if the Center
from the Bidder, use reasonable Operation starts in
endeavors to assist the Bidder | between without required
with  procuring assistance in | utilities for which State
obtaining access to all necessary | Government are
infrastructure  facilities  and | responsible then this issue
utilities, including become dispute between
water, electricity and selected Bidder and State
telecommunication facilities at Government for paying
rates and on terms no less the expenses of water
favorable to the Bidder than tankers, diesel, etc. So,
those generally available to please define a
commercial customers clause as condition of the
receiving substantially tender that
equivalent facilities / utilities. in such situation State
Government
will be responsible for the
payment of
consumption of such
utilities.
Annexure Heavy Duty Roller Brake Tester | ® Please Clarify, if one can | Accepted. But
IV: - Required roller length is provide the with deviated
Equipment 1000mm roller with bigger length | specifications,
Details as it will be a sufficient space
better solution. Is that should be

22 S’/%w
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1) @) 3) (@)
Clause No. | Clause as per Tender document Queries Approved reply
acceptable? o available  along
Please modify it to Roller brake tester
“Minimum in the direction of
i vehicle during
Clause 100gmun testing for smooth
241 movement of
persons.
General Electricity Load at all Centers ;Electrlaty Io‘ad to be . | Blecerisity Tondna be
aken at every Center will
be decided in consultation | 2ken  at | EVery
: . : Center will be
with selected Bidder in i )

; ; decided in
the design review . )
meeting. As its consultanox'1 W1Fh

: selected Bidder in
consumption cost ! ;
depends on the connected the Flemgn TR
load, which will play a DEeRnE,
major role in operation
expenses. This load
should not be more than
150 KW for four lanes.

Please clarify.
Annexure As per matrix of Vehicles
Vv mentioned in the tender
Characteristics of the Vehicles to document, we conclude Yes. Your
be tested that Trailors, Special understanding is
Purpose Vehicles etc. will | correct.
not be tested at these
Centers. If required, Only
Prime mover unit will be
tested.
Clause 1 * Pre-Bid Meeting on Request you to provide 6 (six) week's
Introductio | 18.10.2019 to clarify the minimum six time from the
n 6th row Queries submitted till week's time from the date | date of
of table 17.10.2019 at 17.00 hrs of publication of
) o ) publication of clarifications to
Introductio | » Submission of Bid- Up to 17:30 clarifications to the pre- the pre-bid
S ot b || guers il
P P prospective provided.

bidders can prepare and
submit the

bid accordingly. As
documentations

for submission of bid is a
time

consuming process as it
being global

tender, consortium
members are

zsz/ﬂﬂfa
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(1) () (3) @)
Clause No. | Clause as per Tender document Queries Approved reply
located in different
countries, there
required  documents
have to made,
Appostiled,
consolidated, notarized
before submission of the
bid. In case
sufficient time is provided
in one go
than there will not be any
requirement of
submission of request
again for the extension of
date of submission of bid.
SUGGESTION for
Annexure I modification of clause as -
Scope of After two years, based on thelAfter two years, based on
Supply decision taken Statejthe decision taken by State
Government, further decision forlGovernment on their
operating the center can be decided,|discretion may extend the
however MoRTH will not have any|operation period of the|Accepted.
financial ~ obligation  towards|Selected Bidder up-to the
operating the centre after 2 years. [period of AMC (5 years) on
same terms or with some %
increase per year. However
MoRTH will not have any
financial obligation towards
operating the centre after 2
years.
ne Bld?‘?r_Sh?I] navetoll It is suggested that bidder |Not accepted.
responsibility for the process : r
i i . should be responsible for Original clause to be
including all phases of design, st Oaration & oAt
manufacture, assembly and (;\flm.lpte i dof7 '
functional testing of the i
) . - . years
equipment, shipment, installation,
2.Respobsi  [commissioning, integration of
bilities systems, training and system
checking for all the elements listed
in the current document and two
years of operation.
General BOQ Suggested BOQ to have an
additional page for quote |Not accepted.
for individual site basis,
apart from total cost.
Clause 1.3  |The Lead bidder to provide Considering the huge
turnover details of last five investment for this project, o
financial (i.. 2014-15,2015-16, [the Lead Bidder should ~ [I\Ot accepted. Original
clause to be retained.




it

2016-17, 2017-18 & 2018-19).

Out of above, the lead bidder
should have achieved a turnover of
at least Rs. 25.00 Crores in two
financial years individually.

have an average turnover of
INR: 200 crores in last two
financial years.

General ;
ARAL ICAT and CIRT have been  |Itis strongly suggested that},
A j . . pted.
identified as Executing Agencies ~|Number of Test Centers
by the MoRTH to install and should be divided into at-
operate the ‘Vehicle Test Lanes’ at |least 3 parts rather than
the inspection facilities at 10 States |g0ing with single bidder for
in India all 10 test centers, as similar
to the 3 Executing Agencies,
which are identified for
executing 10 test centers.
This will increase more
participation as well as
faster implementation of
Test Centers.
Clause Available Utilities 1.2.1. Bidder Please clarify that
1.2.1 is required to give the details of  |“Executive Yes, Necessary
power, server room and LAN, Agencies” (i.e. ARAI ICAT mfraﬁructure will be
material handling, utility and CIRT), provided by
requirement such as water, they will provide the extculing agencies.
UPS, lux requirement in the required
test center, earthing, infrastructure?
ventilation. Successful bidder
will be consulted for finalizing
load requirement of each
utility. Necessary provision of
the sufficient air conditionersin
administrative block including
industrial fans on the lanes will
be provided by executive
agencies.
. 1.2.2: Bidder is rquired to specify i’lease c¥arify that‘ ) :;:;f:;e:i?}?g
122 special safety requirements if any. |“Executive Agencies” will provided additional

provide the specified safety
equipment?

safety requirements,
if any, specified by
the successful bidder.

Speed dome camera: 1 no. per
center CCTV: 18 nos. per center
(10 nos. per center for test

shed & admin block and 8 nos.
per center for under body

inspection pits)

Please clarify that whether
Executing

Agency will provide the
Pole for

mounting the Cameras or
bidder has to provide

to provide

Yes. Executing
Agencies will

make necessary
arrangement for
mounting Cameras on
walls of test shed &
admin block.

o/ K evay
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_ Opus India is an India The lead bidder
Besia Entity who has registered |or atleast one of
Query office in India with valid  |the member of
GST which is Indian wing  |the consortium
of Opus inspection Inc, shaidid have
USA (Parent company). achieved.a
Kindly clarify if Financial  |turnover of
credentials of Opus INC & |atleast Rs.25 cr. in
BG from Opus INC will be |two financial
accepted under its Indian year individually
wing “Opus in any of the last
India”? Accordingly, Can |fjve financial
Opus India participate as year. However
Lead bidder? Kindly bank guarantee
Clarify. should be
submitted in the name
of Lead
bidder only. It is
clarified that lead
bidder should
have office in
India with valid
GST no.
Bidders Company|In case of Consortium the|lt is clarified that
Requirements: Consortium: Injmaximum no. ofllead bidder should
Annexure [case of Consortium the|members are restricted tolhave office in India
~-3.19 maximum no. of members are|three only and one out oflwith valid GST no.
restricted to three only and one|three members must be|Virtual GST no. is
out of three members must be|ldefined as leader, wholnot valid Vi
defined as leader, who will bejwill be considered aslacceptable.
considered as Bidder for the|Bidder for the tender.
tender. The lead bidder offOne of the Consortium|ln case the Lead
consortium should have office injmembers should have|Bidder is the
India with valid GST number.|office in India with valid|subsidiary, fully
Virtual GST no. is not valid /|GST number. Virtual GSTjowned by a Group,
acceptable. no. is mnot wvalid /|then the experience
acceptable. and turnover of the
Parent would be
admissible for
consideration.
Norm.ally EMD .shall be EMD shall be submitted Yes. Your e |
B S TN submitted only in the name of oriF by dend hiddey sod under:tandmg is
pM the lead meml?er and not in the | ot by consortium correct.
¢ name of constituent member. e
-
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Scope of the tender are as

follows; 1) Supply &

install equipment 2) Civil,
M&E, & IT work for
installation of equipment
3) IT System Who will be

constructing

inspection building and|

operate the centres?

Except
construction of
equipment
foundations,
everything will
be constructed
by executing
agencies. State
Govt. will
operate the
center either by
themselves or
through the
bidder. If State
Govt. does not
appoint any
operator after
commissioning of
equipment,
center will be
operated by
bidder selected

rest

by MoRTH.

>
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