



No. RO/HP/RFP-NSV/2020-21/ 766

Government of India

Ministry of Road Transport & Highways  
(REGIONAL OFFICE, SHIMLA)

Room No. 512-515, Nirmaan Bhawan, Nigam Vihar, Shimla-171002.

Dated, 03.07.2020

To,

Sr. Technical Director (NIC),  
Ministry of Road Transport & Highways,  
Transport Bhawan, 1, Sansad Marg,  
New Delhi- 110001.

**Sub:** Request for proposal for carrying out the Condition Survey, Inventorization and Road Safety Audit of National Highways with Network Survey Vehicle on NH stretches and chainage mentioned in the RFP dated 14.05.2020 for Package-I & II, in the State of Himachal Pradesh.

Sir,

Please find enclosed the result of technical evaluation for RFP issued vide this office letter No. RO/HP/RFP-NSV/2020-21/683 & 684, dated 14.05.2020 hoisted in the Ministry's website for the above mentioned subject.

2. It is requested that the same may be uploaded to Ministry's website for wider publicity and information to the bidders.

(Neeraj Pant)  
Assistant Engineer,  
For Regional Officer.

Encl: As above.

Outcome of Technical Evaluation for proposal for carrying out the Condition Survey, Inventorization and Road Safety Audit of National Highways with Network Survey Vehicle on NH stretches and chainage mentioned in the RFP dated 14.05.2020 for Package-I & II, in the State of Himachal Pradesh.

**Package- I**

Sr. No.	Name of bidder firm (M/s)	Remarks
1	Translink Infrastructure, Ahmdabad, Gujarat	Non- responsive. As per RFP condition of Annexure- B (Part-I)5 & (Part-II) 2 (a).
2	Technical Consultancy Services, Dehradoon, UK	Non- responsive. As per RFP condition of Annexure- B (Part-I)2.

**Package- II**

Sr. No.	Name of bidder firm (M/s)	Remarks
1	Translink Infrastructure, Ahmdabad, Gujarat	Non- responsive. As per RFP condition of Annexure- B (Part-I)5 & (Part-II) 2 (a).
2	Technical Consultancy Services, Dehradoon, UK	Non- responsive. As per RFP condition of Annexure- B (Part-I)2.

Bidding process cancelled on account of non-availability of bidders qualifying for financial opening.

*Handwritten signature and date: 03/07/2020*